
 
 

 

 

CENTRAL BANK OF INDIA BUSINESS SUPPORT DEPARTMENT, 

Central Office Mumbai 

 
E-Tender Notice 

CO/ARCH/2026-27/CEGL 
 

 
(Only through https://centralbank.abcprocure.com/EPROC  

e-procurement portal) 

 
Civil, Interior, Electrical & allied works, Data Cabling and AC low side works for 

opening of Cent Express Gold Lounge in Various Branches of Central Bank of 

India located under Hyderabad and Chennai Zone.  

(WORK TO BE SPLITTED BETWEEN TWO BIDDERS ON 50:50 BASIS) 

Important Information: 

Sr No Particulars Details 

1 Name of the work Civil, Interior, Electrical & allied works, 
Data Cabling and AC low side works for 
opening of Cent Express Gold Lounge in 
Various Branches of Central Bank of India 
located under Hyderabad and Chennai 
Zone 

2 e-tender No 
                 CO/ARCH/2026-27/CEGL 

3 Nature of Work Execution of Civil, Interiors, Electrical, Data 
Cabling, AC low side works and other allied 
works for interior renovation. Please note that 
the successful bidder shall coordinate 
with other vendors engaged by the Bank 
for the captioned work for successful 
completion of overall work. 



 
 

4 Total Time allowed for completion of the 
Project 

2 Months (to be reckoned from 7th day of 
issue of award of work) 
The Work shall be carried out at site 
mainly/preferably after Bank’s Office working 
hours on weekdays, full day on Saturday, 
Sunday, and Holidays by strictly following the 
applicable Labour laws. The workmen will not 
be allowed to stay within the premises beyond 
Bank’s Office working hours without prior 
permission from Engineer-in-Charge. For 
working at Night, necessary Police 
Verification of workers shall be done and 
submitted to Bank and prior permission from 
Engineer-in-Charge is necessary. The cost of 
taking permissions from any Local Authority 
to work late night or full night, during 
Holidays and other days to be borne by the 
Contractors. All  the  Charges  related  to  
labours  etc. required for working at night will 
deemed to be inclusive in Quoted Rates. 
 
 

5 Estimated cost of the work ₹7.60 Crore (TO BE  SPLITTED EQUALLY 
BETWEEN TWO BIDDERS, PROJECT 
COST PER BIDDER WILL BE ₹ 3.80 CR.) 

6 Availability of Tender documents Bank’s website/ Bank’s e-tender portal 
 

http://www.centralbank.bank.in/en/active-
tender 

https://centralbank.abcprocure.com/EPROC/ 

 

7 Tendering process 1. Submission of Part I tender documents 
through e-tendering along with EMD 

2. Submission of Price bid – Online Mode 
For online tendering – Annexure A is enclosed 
for guidance purpose. 
 

https://centralbank.abcprocure.com/EPROC/ 

Tender to be submitted on above e-tender 
portal. 

8 Date of publishing the NIT on the Bank’s 
Website. 

October 15, 2026 

9 Mode of submission- Pre-Bid Queries  To be delivered in person/through courier in a 
sealed cover (complete set of documents in a 
spiral bound form) or through email so as 
to reach the below address on or before 
October 22, 2026 or through email before the 
said scheduled date.  

10 Venue for, conducting pre-bid meeting Business Support department, 16th floor, 
Central Bank of India, Central Office, Nariman 
Point, Mumbai- 400026.  

http://www.centralbank.bank.in/en/active-tender
http://www.centralbank.bank.in/en/active-tender
https://centralbank.abcprocure.com/EPROC/
https://centralbank.abcprocure.com/EPROC/


 

   

 

11 Mode of Submission- Part I and Part II 
tenders by the eligible bidders. 

e-tender 
(Online Part I - Technical Bid and Part II - Price 
Bid through 
https://centralbank.abcprocure.com/EPROC/ 

 

12 Date of Starting of e-Tender by bidders for 
submission of online Technical Bid and 
price Bid 

October 15, 2026 

13 Date of holding pre-bid meeting October 29, 2026, 11:00 AM 

14 Date of closing of online e-tender for 
submission of Techno-Commercial Bid & 
Price Bid 

November 05, 2026, till 03:00 PM 

15 Date & time of opening of Part-I 
(i.e. Technical Bid) 

Date & Time of opening of Part-II 
(i.e. Price Bid). 

November 05, 2026, at 04:00 PM 

Upon Technical Evaluation, Part II of eligible 
bidders will be opened on the other date 
which will be communicated to qualified 
bidders through email. 

16 Tender to be submitted only through ONILINE MODE – REFER ANNEXURE - A  

 
 
For any enquiry / grievances – email id: gadarch@centralbank.bank.in 

 

Contact Details of Independent External Monitor (IEM) -  

Shri Anant Kumar, mail ID: anant_in@yahoo.com 

Shri Nirmal Anand Joseph Deva, mail ID: meghanadeva2022@gmail.com 
 

 

https://centralbank.abcprocure.com/EPROC/
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CENTRAL BANK OF INDA 

             BUSINESS SUPPORT DEPARTMENT 
                      CENTRAL OFFICE MUMBAI 
 

 
e-NIT no: CO/ARCH/2026-27/CEGL 

e-TENDER FOR 
Civil, Interior, Electrical & allied works, Data Cabling and AC low side 

works for opening of Cent Express Gold Lounge in Various Branches of 
Central Bank of India located under Hyderabad and Chennai Zone 

Part I 
 

 
Name of Bidder   

 

 
Address  

 
 
 
 
Due Date and time of 
Submission of e-Tender ----------- 3:00 PM of 5th November 2026 
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Civil, Interior, Electrical & allied works, Data Cabling and AC low side 

works for opening of Cent Express Gold Lounge in Various Branches of 
Central Bank of India located under Hyderabad and Chennai Zone 

 

Contents  

Part I- Techno Commercial Bid Page Nos 
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2. List of approved makes of materials 

3. Schematic drawings / layouts 

4. Price Bid Document  
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                                                                  S E C T I O N - I 

 
Form of Tender 

Place: 
To Date: 

 
Assistant General Manager-BSD 

Central Bank of India,  

Central Office-Mumbaii 

 

 
Sir / Madam, 

 
Central Bank of India invites an Item Rate Tender from the Interior Contractors who have executed Civil, 

Interior, Electrical and Allied renovation works for offices, Bank branches, specifically for the work 

mentioned in the Description of work. 

 
Having read and examined the Notice Inviting e-tender, specifications, drawings, designs, schedule of 

quantities, various schedules, General conditions of contract and clauses, Special conditions of contract, 

General rules and instructions to bidders and all other contents in the tender document for the work 

specified in the memorandum hereinafter set out and having examined the site of the works and having 

acquired the requisite information relating thereto as affecting the tender, I/We hereby offer to execute the 

works specified in the said memorandum within the time specified in the said memorandum at the rates 

mentioned in the attached schedule of quantities and in accordance in all respects with the specifications, 

designs, drawings and instructions in writing referred to in Conditions of Contract, the Articles of 

Agreement, Special Instructions, Schedule of Quantities and Special Conditions of Contract and with such 

materials as are provided for, by and in all other respects in accordance with such conditions so far as 

they may be applicable. 

 
Memorandum 

(a) Description of work : Civil, Interior, Electrical & allied works, Data 
Cabling and AC low side works for opening of Cent 
Express Gold Lounge in Various Branches of 
Central Bank of India located under Hyderabad 
and Chennai Zone 

(b) Estimated cost (₹) : As specified in Schedule ‘C’ of the Tender 

(c) Earnest Money (₹.) : As specified in Schedule ‘C’ of the Tender 
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(d) Performance Guarantee : Bank Guarantee from any Scheduled Commercial 

Bank other than Central Bank of India as per 

proforma at Annex 4 of this tender, for an amount 

equal to 5% of the Contract Amount by the 

successful bidder 

(e) Percentage, if any, to be 

deducted from each bill as 
Retention Deposit 

: 5 % 

(f) Time allowed for Virtual 

Completion of the work 

: 2 Months as specified in Schedule ‘C’ of the Tender 

6. We agree to keep the tender open for the validity period specified in Schedule ‘C’ of the tender and not 

to make any modification in its terms and conditions during the validity period or any other extended 

period as agreed mutually. 

7. A sum of ₹ 7,60,000/- (in form of DD) only is hereby forwarded/uploaded in the form as specified in 

Schedule ‘C’ of the tender document as Earnest Money. If I/We, fail to furnish the prescribed 

performance guarantee within the prescribed period, I/We agree that the Central Bank of India or its 

successors, in office shall without prejudice to any other right or remedy, be at liberty to forfeit the said 

earnest money absolutely. Further, if I/We fail to commence work as specified, I/ We agree that Central 

Bank of India or its successors in office shall without prejudice to any other right or remedy available 

in law, be at liberty to forfeit the said performance guarantee absolutely. The said Performance 

Guarantee shall be a guarantee to execute all the works referred to in the tender document upon the 

terms and conditions contained therein. 

8. Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as aforesaid, I/We 

shall be debarred from participation in the re-tendering process of the work. 

9. I/We hereby declare that I/We shall treat the tender documents, drawings and other records connected with 

the work as secret/confidential documents and shall not communicate information/derived therefrom 

to any person other than a person to whom I/We am/are authorized to communicate the same or use 

the information in any manner prejudicial to the safety of the Central Bank of India. 

10. Should this tender be accepted, I/We hereby agree to abide by and fulfill the terms and provisions of 

the said Conditions of Contract annexed hereto so far as they may be applicable or in default thereof 

to forfeit and pay to the Central Bank of India the amount mentioned in the said conditions. 

 
11. Our bankers are (Name and full address) 

 

(i)  

(ii)  

 

 
The names of partners of our firm are: 
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(i)  

(ii)  

Name of the partner of the firm 
authorized to 

sign 

 

OR  

Name of person having power 

of Attorney to sign the 

Contract (certified true copy of 

the Power of Attorney in the 

prescribed format as 

per Annex 5 of this tender 
should be attached) 

 

 
 
   Yours faithfully, 
 

 
Signature of Interior Contractor with seal 

Signatures and addresses of witnesses 
 

 Signature Address 

(i) 

 
(ii) 
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Section II 

1. SCOPE OF WORK 
 

1.1 Description of Work: - The works shall include renovation of branch / office premises having 

Civil, Interior, Electrical & allied works, Data Cabling and AC low side works in Various 

Branches of Central Bank of India located under Hyderabad and Chennai Zone spread in  

5 States  - Andhra Pradesh, Telangana, Tamil Nadu, Karnataka & Kerala. The work shall be 

executed as per the directions of Engineer-in-Charge as per the Bank's requirement and tender 

specifications. Works not covered in the specifications shall be carried out as per relevant 

Indian Standards Code of Practice and specifications of materials with prior approval of Bank 

 
1.2 The scope of proposed work shall be as per the layout plans/drawings, schedule of quantities and 

specifications given in this tender document. 

 
1.3 It is not the intent to specify completely herein all details of work covered under this enquiry. Scope of 

work may also include such other related works as indicated in the drawings and /or schedule of 

quantities although they may not be specifically mentioned in the above paragraphs and all such 

incidental items of works not specified but reasonably implied and necessary for completion of the job 

as a whole, as directed by the Bank’s Engineer and as directed hereunder. All works shall confirm in 

all respects to high standards of engineering, design and workmanship and shall, fulfill the anticipated 

performance during the Interior Contractor’s defect liability period in a manner acceptable to the Bank 

as specified hereunder. 

 
1.4 Various works covered in this specification shall include but not limited to, furnishing of all materials, 

labour, tools, plants and equipment, transportation, fabrication, fixing, installation, supervision and 

execution as per schedule of quantities, technical specifications, drawings/plans, etc. as provided 

herein and as directed by the Bank’s Engineer 

 
1.5 Interior Contractor shall co-ordinate with other vendors/contractors engaged by the Bank for 

successful completion of said work within stipulated time period. 

 
I / We hereby declare that I/we have read and understood the above information. 

 
 
 

 

Place Signature of bidder 

Date  
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Section III 
General Rules and Instructions to the Bidders 

 

ELIGIBILITY CRITERIA 

1. ELIGIBILITY CRITERIA FOR APPLYING TO TENDER 

Only those contractors who have worked for reputed organizations and have executed similar type of works 
can furnish documentary evidence of complying with the following criteria, shall apply: 

1.1. The tenderer should possess Permanent Account Number (PAN), Tax Deduction Account Number  

(TAN) and GST number issued by the relevant tax department of Govt. of India. 
 

1.2. Should have an average annual financial turnover of Rs. 6 Cr. or above during last three financial 

years ending 31.03.2026. This should be duly audited and certified by Chartered Accountant. These 

should be supported by audit statements or tax returns. 
 

1.3. The applicant should submit documentary evidence in support of minimum experience of 7 years. 

The applicant should have satisfactorily completed “similar” i.e. Interior, furniture and allied 

renovations works in offices / Bank branches etc. of magnitude (value of project to be considered 

for technical qualification eligibility should be GST) as specified below during the last 7 years 

ending 30.09.2026. (Proforma-1). This should be certified by Competent Officer of the Organization 

under whose supervision the work/ project has been done. 
 

(i) One similar completed work costing not less than Rs. 3.04 Cr. /-(Three Crore Four Lakhs only) 
during the last 7 years ending 30.09.2026. (It is mandatory to attach work order, completion 
certificates or any other relevant document duly signed/attested by competent authority of 
employer as a proof of execution and completion of above work to be accepted at sole discretion 
of Bank). 

OR 

(ii) Two similar completed work each costing not less than Rs. 1.9 Cr./- (One Crore Ninety Lakhs 
only) during the last 7 years ending 30.09.2026. (It is mandatory to attach work order, completion 
certificates or any other relevant document duly signed/attested by competent authority of 
employer as a proof of execution and completion of above work to be accepted at sole discretion 
of Bank). 

OR 

(iii) Three similar completed work each costing not less Rs.1.52 Cr./-(One Crore Fifty two Lakhs only) 
during the last 7 years ending 30.09.2026. (It is mandatory to attach work order, completion 
certificates or any other relevant document duly signed/attested by competent authority of 
employer as a proof of execution and completion of above work to be accepted at sole discretion 
of Bank). 

1.4. The Bidder must have a Registered office OR Functional Branch Office in any of the 5 States i.e.  - 
Andhra Pradesh, Telangana, Tamil Nadu, Karnataka & Kerala for proper control of Project. A copy 
of valid documentary proof such as local GSTIN, or establishment certificate or any such statutory 
document to be uploaded.  

 
 
 
Notes: 
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1. The above said works should have been completed by the contractor as Principal contractor (and not as 

subcontractor) in Central / State Govt. / Autonomous Body / PSU / Bank / Financial Institutions / Educational 

institutes/ Reputed Private Organization etc. 
 

2. Similar Works means: Civil, Interior, furniture, Electrical and allied, AC low side renovations works. 
 

3. All documents should be duly signed by the contractor taking the responsibility of the same. 
 

4. The applicant should not have been disqualified / debarred / terminated on account of poor or unsatisfactory 

performance / blacklisted from any of the public sector banks / public sector organizations / government / semi-

government organizations including any of the offices / branch of Central Bank of India during last 3 years as on 

the date of publication of this tender notice.  
  

Only such contractors who fulfill the aforesaid eligibility criteria need to apply 

 

2.    EVALUATION CRITERIA: 

  For the purpose of Tender, the shortlisted eligible applicants will be evaluated in the following 
manner: 
 

    2.1. Tenders without EMD & Tender Fees (unless otherwise exempted) shall be out-rightly rejected and 
shall not be evaluated for Technical eligibility.  

 

2.2. The initial eligibility criteria prescribed above (in respect of experience of similar class of works 

completed) shall first be scrutinized and the applicant’s eligibility for Tender for the work is 

determined. 

 
2.3 Only the applicants who meet the eligibility criteria specified as above will be evaluated on the 

basis of details and documents furnished by them. 

 
2.4 If necessary, the authorized representatives of Bank will visit all / few projects / sites which are 

recently executed / being executed by the applicants, in order to evaluate the performance of the 

applicants. 

 
2.5. Bank will select L1 & L2 bidders for above job. L1 rates may amount to negotiations at rates 

acceptable to Bank. L2 rates shall be reduced at the rates accepted by L1. If L2 did not agree to 

work on the negotiated rates of L1, L3, L4 and so on, will be considered in order of low to high price 

quoted. In case of Tie / bidders quoted same total cost, if required Bank may call for revised offers 

from eligible bidders. 

 
      On the basis of the eligibility criteria mentioned above and after the evaluation of the applicants 

based on the site visit report, if any, credentials submitted by the applicants, confidential reports 
obtained from various clientele (wherever necessary), Tender Bid Part-II (Price Bid) of only 
Technically qualified Contractors shall be opened online.   
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1 Bids in Two bid system (e-tender through CPP portal) 

The tender in two parts (Part I comprising of duly filled tender part I, EMD, technical 

bid/details, literature etc. and Part II comprising of duly filled-in tender part II) should be 

submitted online as e-Tender using digital signature not later than the date and time of 

submission of tender/bid online (as specified in schedule ‘C’). Tender inviting authority and 

Name of work, office is specified in schedule ‘C’. No tender will be accepted after the 

specified date and time for submission of tender under any circumstances whatsoever. 

Bids shall be submitted online only and those received in physical form, by telegram or 

telex and those received late will not be entertained. 

2. The eligible bidders are advised to follow the important instructions of e-Tender 

and must have valid class III digital signature to submit the bid. 

3 Documents Comprising Tender/ Bid 

Part I: (Techno-Commercial Bid) 

i) Form of Tender/Bid 

ii) e-tender transaction fee shall be paid as specified in tender. 

iii) Earnest Money Deposit (EMD)/Bid Security in approved format as specified in 

schedule C. 

iii) Power of Attorney (as per proforma annexed hereto) in favour of person signing the 

Bid 

iv) Duly filled-in and digitally signed tender document consisting of: 

 a) Entire Tender Document Section I to Section IX 

 b) All formats. annexed hereto duly filled-in along with relevant documents 

Part II: (Price Bid) 

Schedule of Quantities, duly filled-in online. 

4 Pre-bid Clarifications 

The bidders are advised to peruse the tender and visit the site. If the bidder shall have any 

doubt as to the meaning of any portion general rules and instructions to bidders, general 

conditions, or the special conditions or the scope of the work or the specifications and 

drawings or any other matter concerning the work, they shall in good time i.e. till 3:00 PM 
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 on October 22, 2026 put forth the particulars/queries/condition bidder wishes to include, if 

any thereof and submit them to the Central Bank of India with details of bidder (viz. Name 

of bidder, contact no., email ID etc.), in writing through email (email ID : 

gadarch@centralbank.bank.in addressed to the Tender Inviting Authority , specified in 

Schedule ‘C’ to enable the Bank to examine and to clarify the same authoritatively. Bank’s 

decision in the matter shall be conveyed to the bidder / all the bidders before the scheduled 

date of submission of the tenders. Once a tender is submitted, the matter will be decided 

according to tender conditions in the absence of such authentic pre-clarification. Any tender 

received with any deviation/ Condition shall be rejected. 

5 Amendment to Tender document 

i) At any time prior to the deadline for the submission of tender/bids, Bank may, for any 

reason, whether at its own initiative or in response to a clarification or query raised 

by a prospective Bidder, modify any part of the tender document by an amendment 

and will be uploaded on Bank’s website. 

ii) The said amendment in the form of the addendum/ corrigendum will be made 

available on website of Bank to all the prospective bidders online and this 

communication will be in writing and same shall be binding on the bidders. The 

addendum (s), if any, issued will form part of the contract document. 

iii) In order to allow prospective Bidders reasonable time for preparing their Bids after 

taking into account such amendments, the Bank may, at its discretion, extend the 

deadline for submission of Bids. 

6 Item Rate Tender 

The Bidder should note that unless otherwise stated, the tender is strictly on item rates 

basis and his attention is drawn to the fact that rates for each and every item should be 

correct, workable and self-supporting. The quantities in the Schedule of Quantities 

approximately indicate the total extent of work but may vary to any extent as per conditions 

hereto and may even be omitted thus altering the aggregate value of the Contract. 

7 Preparation of bid and Cost of bidding 

i) The bidder must obtain for himself on his own responsibility and at his own expenses 

all the information which may be necessary for the purpose of bidding for tender and 

for entering into a contract and must examine the drawings and must inspect the site 

of the work and acquaint himself with all local conditions, means of access to the 

work, nature of the work and all matters pertaining thereto. 

ii) The Interior Contractor shall be deemed to have carefully examined the work and site 

conditions the general and special conditions, the specifications, schedules and 

drawings and shall be deemed to have visited the site of work, to have fully informed 

himself regarding the local conditions and carried out his own investigations to arrive 

at the rates quoted in the tender. The rates quoted in the tender shall include all 

charges including for packing, transport, handling, loading, unloading, delivery at site, 

necessary co-ordination with vendors, labour ESIC, PF, necessary stationary, any 

other misc. items, services required to complete the item and Overheads & profit, the 

Night Charges related to labours etc. All tendered rates shall be inclusive of all taxes 

mailto:gadarch@centralbank.bank.in
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   and levies etc. payable under respective statutes. GST shall be extra and to be 

shown separately after total amount. 

8 Format to be used 

The bidder must fill up and submit only the tender forms/formats issued (online) by the Bank, 

stating at what rate he is willing to undertake each item of the work. Tenders, which propose 

any alteration in the work specified in the said form of invitation to tender, or in the time 

allowed for carrying out the work, or which contain any other conditions of any sort, 

including conditional rebates, will be liable for rejection. 

9 Filling of Rates 

i) Rates should be quoted for each item of work specified in the Schedule of Quantity. 

ii) No advice of any change in rate or conditions after the opening of the tender will be 

entertained. 

10 Earnest Money Deposit (EMD)/ Bid security 

i) The bidders are required to submit Earnest Money Deposit (EMD)/ Bid Security for 

an amount and in the manner as specified in Schedule ‘C’. 

ii) A tender, which is not accompanied by EMD, will not be considered. The Earnest 

Money will be refunded to the bidder if his tender is not accepted but without any 

interest. 

iii) The Earnest Money Deposit paid by the successful bidder will be released after 

award of work on submission of Performance Bank Guarantee. No interest shall be 

paid on the said deposit. 

11 Signing of Bid, Power of Attorney 

i) Each of the tender documents should be digitally signed as per instruction of e-tender 

hereto by the person or persons submitting the tender in token of his/their acquainted 

himself/themselves with the General Rules and Instructions to bidders including 

prequalification criteria, General Conditions of Contract, Specifications, Special 

Conditions and other terms and conditions etc. as 

laid down. 

ii) The tender submitted online on behalf of a firm must be digitally signed as per 

instructions of e-tender guidelines, it must be digitally signed on his behalf by a 

person holding a power-of attorney authorizing him to do so, such power of attorney 

to be uploaded along with the tender, or it must be digitally signed by a partner who 

has the necessary authority on behalf of the firm to enter into the proposed contract 

and it must disclose that the firm is duly registered under the Indian Partnership Act, 

1952. Otherwise, the tender may be rejected by Bank. 

iii) Bidders shall submit online along with Part-I of the tender, a power of attorney, on a 

stamp paper of appropriate value and duly notarized, in favour of the person digitally 

signing the Bid documents authorizing him to sign the Bid documents, make 

corrections/ modifications thereto and interacting with Central Bank of India and act 
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  as the contact person. The proforma of the power of attorney shall be as annexed 

hereto. 

12 Modification / substitution / Withdrawal of Bids 

i) No modification or substitution of the submitted Bid shall be allowed after the due 

date and time of submission of the tender. 

 ii) A Bidder may withdraw its submitted Bid, before the last date and time for submission 

of Bids if permitted by the Online Bid portal. In case a Bidder wants to resubmit his 

Bid, he shall submit within the due date a fresh Bid following all the applicable 

conditions. 

13 Bid Due Date 

Bids should be submitted online as specified in instructions to e-Tender on or before the 

stipulated time and date as specified in Tender. 

Bank may, in exceptional circumstances, and at its sole discretion, extend the Bid due 

date. 

14 Opening of Bids 

Duly filled tender Part I, accompanied by EMD, technical details, literature etc., called Part 

I of the tender, will be opened on e-Tender mode on the time and date, as specified in 

Schedule ‘C’, at his office, by the tender inviting authority, as specified in Schedule ‘C’ or 

his authorized representative in the presence of authorized representatives of the bidders 

who choose to be present. 

Duly filled-in tender-Part II, of those bidders, who are found qualified after scrutiny of Part 

I of the tender documents, only will be opened on e-Tender mode on the time and date, 

conveyed to qualified bidders subsequently by the Bank, in presence of the authorized 

representatives of the qualified bidders. 

15 Bid Validity 

Tenders shall remain open to acceptance by the Bank for a period as specified in Schedule 

‘E’ from the date of opening of the Part-I of the tender which period may be extended by 

mutual agreement and the bidder shall not cancel or withdraw the tender during this period. 

16 Clarification & Evaluation of Bids 

Bank would subsequently examine and evaluate 

bids as below: 

i) Only those tenders, which meet the minimum prequalification criteria set out in this 

tender, shall be processed further. After verification of the adequacy of the 

information and supporting documents furnished and considering, record of timely 

completion of works, proposed quality of work to be executed, etc. and Price Bids of 

only those Bidders who are technically qualified as per part I of tender shall be 

opened. 
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 ii) The price bids of unqualified bidders will not be opened, and communication will be 

sent in this regard. 

iii) Rates quoted for each item shall be considered during verification/ scrutiny. 

iv) To assist in the examination, evaluation and comparison of the bid, Bank may ask 

Bidders individually for clarifications. The request for clarification and the response 

shall be in writing. No change in the price or substance of the Bid shall be sought, 

offered or permitted except as required to during the evaluation of Bids in accordance 

with tender clauses. 

v) In the case of any tender where unit rate of any item/items appears unrealistic, such 

tender will be considered as unbalanced and in case the tenderer is unable to provide 

satisfactory explanation, such a tender is liable to be disqualified and rejected and 

the said matter will be dealt with as per prevailing Government of India policies and 

norms. 

vi) In case the lowest tendered amount (worked out on the basis of quoted rate of 

Individual items) of two or more bidders is same, then such lowest bidders may be 

asked to submit a revised offer quoting percentage discount on their already quoted 

tendered amount which shall be applicable on all tender items except buy-back 

amount. The lowest tender shall be decided on the basis of revised offer. Further, if 

any such lowest bidder does not revise his bid on lower side, his original bid shall 

remain valid for further processing. 

 vii) If the revised tendered amount (worked out on the basis of quoted rate of individual 

items) of two or more bidders received in revised offer is again found to be equal, 

then the Bank shall decide future course of action which shall be final and binding on 

all the bidders. 

17 Acceptance of Tender and Award of Work 

On receipt of intimation from the Bank of the acceptance of his/their tender, the successful 

bidder shall be bound to implement the contract and within fourteen days from the date of 

issue of work order thereof, the successful bidder shall sign an agreement in accordance 

with the draft articles of agreement. 

18 Performance Bank Guarantee 

The Interior Contractor whose tender is accepted, will be required to furnish performance 

Bank guarantee of 5% (Five Percent) of the contract amount within the period specified in 

Schedule ‘C’. This guarantee shall be from any Scheduled Com m er c ia l  Bank other 

than Central Bank of India as per the approved 

proforma annexed hereto (Annex 4). 

19 Insurance covers as per Schedule - C shall be submitted before commencement of work. 

20 Retention Money/ Security Deposit 
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i) In addition to the Performance Bank Guarantee under para 18 above, as further 

security for the due fulfilment of the contract by the Interior Contractor, 5% of the 

value of the work done will be deducted by the Bank from each payment to be made 

to the Interior Contractor towards Retention Money. This total amount (Performance 

Bank Guarantee + Retention Money) will be termed as Security Deposit. Earnest 

Money Deposit (EMD) will be released (without any interest) after award of work and 

on submission of Performance Bank Guarantee (PBG). Bank will release (without any 

interest) the Performance Bank Guarantee after completion of work and the 

remaining Security Deposit after rectification of the defects pointed out during the 

Defects Liability Period. The amounts retained by the Bank shall not bear any interest. 
 

(ii) All compensation or other sums of money payable by the Interior Contractor to the 

Employer under the terms of this Contract may be deducted from the security deposit 

if the amount so permits and the Interior Contractor shall, unless such deposit has 

become otherwise payable, within ten days after such deduction make good the 

amount so deducted. 
 

(iii) The security deposit of the successful bidder will be forfeited if he fails to comply with 

any of the conditions of the Contract. 
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21 Taxes/ Duties/ Levies 

i) Goods and service tax (GST), purchase tax, turnover tax, Excise duty or any other 

tax applicable in respect of this contract shall be payable by the Interior Contractor 

and Bank will not entertain any claim whatsoever in respect of the same. 

22 Time for Completion of Work 

Time allowed for carrying out the work as mentioned in the Schedule ‘C’ shall be strictly 

observed by the Interior Contractor and the execution of the works shall commence from 

such time period as mentioned in schedule C. The Work shall be carried out at site 

mainly/preferably after Bank’s Office working hours on weekdays, full day on Saturday, 

Sunday, and Holidays by strictly following the applicable Labour laws. The workmen will 

not be allowed to stay within the premises beyond Bank’s Office working hours without 

prior permission from Engineer-in-Charge. For working at Night, necessary Police 

Verification of workers shall be done and submitted to Bank and prior permission from 

Engineer-in-Charge is necessary. The cost of taking permissions from any Local Authority 

to work late night or full night, during Public Holidays and other days to be borne by the 

Contractors. All the Charges related to labours etc. required for working at night will 

deemed to be inclusive in Quoted Rates. 

23 Work Program 

The work shall throughout the stipulated period of the contract be proceeded with all due 

diligence and if the Interior Contractor fails to complete the work within the specified period, 

he shall be liable to pay compensation as defined in the relevant clause of the General 

Conditions of Contract. The successful bidder shall, before commencing work, submit a 

detailed work program, as specified in the General Conditions of Contract, which shall be 

approved by the Bank’s Engineer. 

24 Bank’s/Employer’s right to accept or reject any or all the bids 

Notwithstanding anything mentioned above, Bank reserves the right to accept or reject any 

Bid at any time prior to award of contract without thereby incurring any liability to the 

affected Bidder or Bidders. The Bank shall not assign any reason for rejection of any or all 

Bids. 

 

 
             I/We hereby declare that I/we have read and understood the above instructions. 
 

 

Place Signature of bidder 

Date  
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Section IV 

General Conditions of the Contract 

Definitions 1. The Contract means all the documents forming the tender and acceptance 

thereof together with any correspondence leading thereto and the formal 

agreement executed between the competent authority on behalf of the 

Employer and the Interior Contractor, together with the documents 

referred to therein including the General Conditions, General rules and 

instructions to bidders, the Technical Specifications, designs, drawings, 

correspondences exchanged and instructions issued from time to time by 

the Bank’s Engineer. All these documents taken together, shall be 

deemed to form one contract and shall be complementary to one 

another. 

 2. In the contract, the following expressions shall, unless the context 

otherwise requires, have the meanings, hereby respectively assigned to 

them: - 

  i) The expression works or work or Project shall, unless there be 

something either in the subject or context repugnant be construed 

and taken up to mean the works by or by virtue of the contract 

contracted to be executed whether temporary or permanent,  

and  whether  original,  altered,  substituted  or 

additional, as defined in Schedule ‘C’. 

  ii) The Site shall mean the land/or other places on, into or through 

which work is to be executed under the contract including any 

building and erections thereon or any adjacent land, path or street 

through which work is to be executed under the contract or any 

adjacent land, path or street which may be allotted or used for the 

purpose of carrying out the contract, as defined in Schedule ‘C’. 

  iii) Employer shall mean The Central Bank of India (as mentioned 

in schedule ‘C’) and shall include its assignees and successors. 

  iv) Bank shall mean Central Bank of India, having its Central Office 

at Nariman Point, Mumbai – 400026 and having its Zonal / 

Regional Offices at various places. 

  v) Tender document shall mean document named as such issued/ 

uploaded by the Employer to the bidders for inviting Bids for the 

Project / work. 

  vi) Day shall mean Calendar Day 

  vii) Working day shall mean the days when Employer’s office is 

working i.e. Days excluding Public holidays, Saturdays and 

Sundays. 

  viii) Month shall mean the calendar month. 

  ix) Year shall mean Calendar Year. 
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  x) Bidder (s) shall mean all parties participating in the bidding 

process pursuant to and in accordance with the terms of the 

Tender document. 

  xi) The Interior Contractor shall mean the individual, firm or 

company, whether incorporated or not, undertaking the works 

and shall include the legal personal representative of such 

individual or the persons composing such firm or company, or the 

successors of such firm or company and the permitted assignees 

of such individual, firm or company. 

  xii) Sub-Interior Contractor means the person or persons, firm or 

company engaged by the Interior Contractor for executing any 

part or to whom any part thereof has been sub-let with the 

consent in writing of the Employer 

  xiii) The Bank’s Engineer means the Engineer Officer employed and 

paid by the Employer and acting under the orders of the Employer 

who shall supervise and be in-charge of the work. 

  xiv) The Authorized representatives as Bank’s Engineer means the 

Engineer officers employed and paid by the Employer and acting 

under the orders of the Employer who shall supervise day to day 

execution of work under the direction and guidance of Engineer- 

in-Charge. 

  xv) Contract Price or Contract Amount shall mean the total amount 

as calculated from quoted unit rates by the successful bidder and 

quantities mentioned in the Schedule of quantities (Price Bid) and 

as accepted by the Employer and indicated in the letter of award 

of work. 

  xvi) Contract Period shall mean the period specified in the tender 

document for execution of the contract/ completion of the work, 

including any authorized extended period by the Employer 

  xvii) Contract Agreement shall mean the agreement signed between 

the Interior Contractor and the Employer for the execution of the 

Project. 

  xviii) Notice in writing or written notice shall mean a notice in written, 

typed or printed characters sent (unless delivered personally or 

otherwise proved to have been received) by registered post to 

the last known private or business address or registered office of 

the addressee and shall be deemed to have been received when 

in the ordinary course of post, it would have been delivered 

and/or sent. The communication delivered by any accepted 

electronic means like email and through online bid portal shall also 
be deemed to be a written notice. 

  xix) Act of Insolvency shall mean any act of insolvency as defined by 

the Presidency Towns Insolvency Act, or the Provincial 

Insolvency Act or any Act amending such original. 
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  xx) Manufacturer refers to a person or firm who is the producer and 

furnisher of the material or designer and fabricator of equipment 

  xxi) Market Rate shall be the rate as decided by the Bank’s Engineer 

based on the cost of materials and labour at the site where the 

work is to be executed plus the percentage mentioned in 

Schedule ‘C’ to cover all overheads and profits. 

Scope and 

performance 

3. Where the context so requires, words imparting the singular only also 

include the plural and vice versa. Any reference to masculine gender shall 

whenever required include feminine gender and vice versa. 

4. Headings and Marginal notes to these General Conditions of Contract shall 
not be deemed to form part thereof or be taken into consideration in the 
interpretation or construction thereof or of the contract. 

5. The Interior Contractor shall be furnished, free of cost one certified copy of 

the contract documents except Indian standard specifications and such 

other printed and published documents, together with all drawings as may 

be forming part of the tender papers. None of these documents shall be 

used for any purpose other than that of this contract. 

Works to be 

carried out 

6. The work to be carried out under the Contract shall, except as otherwise 

provided in these conditions, include all labour, materials, tools, plants, 

equipment and transport which may be required in preparation of and for 

and in the full and entire execution and completion of the works. The 

Interior Contractor shall provide at his cost everything necessary for the 

proper execution of the works according to the intent and meaning of the 

drawings, Schedule of Quantities and Specification taken together, 

whether the same may or may not be particularly shown or described 

therein provided that the same can reasonably be inferred there from and 

if the Interior Contractor finds any discrepancy in the drawings or amongst 

the drawings, Schedule of Quantities and Specifications, he shall 

immediately and in writing refer same to the Bank’s Engineer who shall 

decide which is to be followed. The descriptions given in the Schedule of 

Quantities shall, unless otherwise stated, be held to include wastage on 
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  materials, carriage and cartage, carrying and return of empties, hoisting, 

setting, fitting and fixing in position and all other labour necessary in and 

for the full and entire execution and completion of the work as aforesaid in 

accordance with good practice and recognized principles. 

The Interior Contractor shall carry out and complete the said work in every 

respect in accordance with this Contract and with the directions of and to 

the satisfaction of the Bank’s Engineer. The Bank’s Engineer may in his 

absolute discretion and from time to time issue further drawings and/or 

written instructions, detailed directions and explanations which are 

hereafter collectively referred to as “Employer’s Instructions” in regard to: 

a) The variation or modification of the design, quality or quantity of 

works or the addition or omission or substitution of any work. 

b) Any discrepancy in the drawings or amongst the Schedule of 

Quantities and/or drawings and/or specification. 

c) The removal from the site of any material brought thereon by the 

Interior Contractor not fulfilling the tender specifications and the 

substitution of any other material therefor. 

d) The removal and/or re-execution of any material/works executed by 

the Interior Contractor but not fulfilling the tender specifications. 

e) The dismissal from the works of any persons employed by the 

Interior Contractor thereupon. 

f) The opening up for inspection of any work covered up. 

g) The amending and making good of any defects noticed and 

reported during Defect Liability Period. 

The Interior Contractor shall forthwith comply with and duly execute any 

work comprised in such Employer’s instructions provided always that 

verbal instructions, directions and explanations given to the Interior 

Contractor or his representatives upon the works by the Bank’s Engineer 

shall, if involving a variation, be confirmed in writing by the Interior 

Contractor within seven days, and if the same is not approved/ disapproved 

by the Bank’s Engineer in writing within a further period of seven days, such 

shall be deemed to be Employer’s Instructions within the scope of the 

Contract. 

Sufficiency of 

Tender 

7. The Interior Contractor shall be deemed to have satisfied himself before 

tendering as to the correctness and sufficiency of his tender for the works 

and of the rates and prices quoted in the Schedule of Quantities, which 

rates and prices shall, except as otherwise provided, cover all his 

obligations under the Contract and all matters and things necessary for the 

proper completion and maintenance of the works. 

Discrepancies 

and 

8. The several documents forming the Contract are to be taken as mutually 

explanatory of one another, detailed drawings being followed in preference 
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Adjustment of 

Errors (order 

 to small scale drawing and figured dimensions in preference to scale and 

special conditions in preference to General Conditions. 

of preference) 8.1 In the case of discrepancy between the schedule of Quantities, the 

Specifications and/ or the Drawings, the following order of preference shall 

be observed: - 

 i) Drawings. 

 ii) Description of Schedule of Quantities. 

 iii) Particular Specification and Special Condition, if any. 

 iv) General Specifications. 

8.2 If there are varying or conflicting provisions made in any one document 

forming part of the contract, the Competent Authority as defined in the 

schedule ‘C’ shall be the deciding authority with regard to the intention of 

the document and his decision shall be final and binding on the Interior 

Contractor. 

8.3 If there is a discrepancy between actual scaled drawing and written 

dimension (or description) on a drawing, the latter shall be followed. 

8.4 The Schedule of Quantities, unless otherwise stated shall be deemed to 

have been prepared in accordance with standard method of measurement. 

Any error in description or in quantity in Schedule of Quantities or any 

omission of items therefrom shall not vitiate the Contract but shall be 

rectified and the value thereof, as ascertained under clause 12 hereof shall 

be added to or deducted from the Contract amount (as the case may be) 

provided that no rectification or errors, if any, shall be allowed in the Interior 

Contractor’s Schedule of rates. The above discrepancies in Schedule of 

Quantities shall not release the Interior Contractor from the execution of 

the whole or any part of the works comprised therein according to drawings 

and specifications or from any of his obligations under the contract. 

Signing of 

Contract 

9. The successful tenderer/Interior Contractor, on acceptance of his tender 

by the Employer, shall, within 14 days from the stipulated date of start of 

the work, sign the contract consisting of : - 

  i) Articles of agreement on non-judicial stamp paper/s of 

appropriate values (The cost of the stamp paper/s shall be borne 

by the Interior Contractor. One Certified copy of the agreement 

will be handed over to the Interior Contractor by the Employer) 

  ii) the notice inviting tender, all the documents including drawings, 

if any, forming the tender as issued at the time of invitation of 

tender and acceptance thereof together with any correspondence 

leading thereto. 

  No payment for the work done will be made unless contract is signed by 

the Interior Contractor. 
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CLAUSES OF CONTRACT 

 

 CLAUSE 1 

Performance 

Guarantee 

i) The Interior Contractor shall submit an irrevocable Performance 

Guarantee of 5% (Five percent) of the Contract amount in addition to 

other deposits mentioned elsewhere in the contract for his proper 

performance of the contract agreement, (not withstanding and/or 

without prejudice to any other provisions in the contract) within period 

specified in Schedule ‘C’ from the date of issue of letter of award. This 

period can be further extended by the Bank’s Engineer up to a 

maximum period as specified in schedule ‘C’ on written request of the 

Interior Contractor stating the reason for delays in procuring the 

Performance Guarantee, to the satisfaction of the Bank’s Engineer. 

This guarantee shall be in the form of Bank Guarantee issued by any 

Scheduled Bank in the approved proforma annexed hereto (Annex 4). 

 ii) The Performance Guarantee shall be initially valid up to the stipulated 

date of completion plus 60 days beyond that. In case the time for 

completion of work gets enlarged, the Interior Contractor shall get the 

validity of Performance Guarantee extended to cover such extended 

time for completion of work. After recording of the virtual completion 

certificate for the work by the Bank’s Engineer, the performance 

guarantee shall be returned to the Interior Contractor, without any 

interest. 

 iii) The Bank’s Engineer shall not make a claim under the performance 

guarantee except for amounts to which the Employer is entitled under 

the contract (not withstanding and/or without prejudice to any other 

provisions in the contract agreement) in the event of: 

  
a) Failure by the Interior Contractor to extend the validity of the 

Performance Guarantee as described herein above, in which 

event the Bank’s Engineer may claim the full amount of the 

Performance Guarantee. 

  
b) Failure by the Interior Contractor to pay the Employer any 

amount due, either as agreed by the Interior Contractor or 

determined under any of the Clauses/Conditions of the 

agreement, within 30 days of the service of notice to this effect 

by Bank’s Engineer. 

 iv) In the event of the contract being determined or rescinded under 

provision of any of the Clause/Condition of the agreement, the 

performance guarantee shall stand forfeited in full and shall be 

absolutely at the disposal of the Employer. 
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 CLAUSE 1 A 

Recovery of 

Security 

Deposit 

i) The Interior Contractor shall permit Employer at the time of making any 

payment to him for work done under the contract to deduct a sum at 

the rate of 5% of the gross amount of each running account and final 

bill till the sum deducted will amount to security deposit of 5% of the 

Contract price of the work. Such deductions will be made and held by 

the Employer by way of Security Deposit till the successful completion 

of Defect Liability Period. 

 ii) All compensations or the other sums of money payable by the Interior 

Contractor under the terms of this contract may be deducted from his 

security deposit or from any sums which may be due to or may become 

due to the Interior Contractor by Employer on any account whatsoever 

and in the event of his Security Deposit being reduced by reason of 

any such deductions, the Interior Contractor shall within 10 days make 

good in cash any sum or sums which may have been deducted from 

his security deposit or any part thereof. The security deposit shall be 

collected from the running bills and the final bill of the Interior 

Contractor at the rates mentioned above. 

 iii) The security deposit as deducted above can be released against bank 

guarantee issued by a scheduled bank, on completion of the work and 

settlement of final bill at the request of the Interior Contractor subject 

to the condition that amount of such Bank guarantee is equal to 

security deposit amount which shall be initially valid till end of defect 

liability period (DLP) + 60 days. Provided further that the validity of bank 

guarantee including the one given against the earnest money shall be in 

conformity with provisions contained in clause 17 which shall be 

extended from time to time depending upon extension of contract 

granted under provisions of clause 2 and clause 5. 

 
CLAUSE 2 

Compensation 

for Delay 

 
If the Interior Contractor fails to maintain the required progress in terms 

of clause 5 or to complete the work and clear the site on or before the 

contract or extended date of completion, he shall, without prejudice to 

any other right or remedy available under the law to the Employer on 

account of such breach, pay as agreed compensation the amount 

calculated at the rates stipulated in schedule ‘C’ and as per the authority 

specified in schedule ‘C’ (whose decision in writing shall be final and 

binding) may decide on the amount of contract price of the work for 

every completed day (as applicable) that the progress remains below 

that specified in Clause 5 or that the work remains incomplete. 
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This will also apply to items or group of items for which a separate period 

of completion has been specified 

i) Compensation at the rate as specified in schedule ‘C’ for delay of work 

to be computed, provided always that the total amount of compensation 

for delay to be paid under this Condition shall not exceed 5% of the 

Contract Price of work or of the Contract price of the item or group of 

items of work for which a separate period of completion is originally 

given. 

 ii) The amount of compensation may be adjusted or set-off against any 

sum payable to the Interior Contractor under this or any other contract 

with the Employer. 

 
CLAUSE 3 

When 

Contract can 

be 

Determined 

 Subject to other provisions contained in this clause, the Bank’s 

Engineer, may, without prejudice to his any other rights or remedy 

against the Interior Contractor in respect of any delay, inferior 

workmanship, any claims for damages and/or any other provisions of 

this contract or otherwise, and whether the date of completion has or 

has not elapsed, by notice in writing absolutely determine the contract 

in any of the following cases: 

i) If the Interior Contractor has abandoned the contract 

ii) If the Interior Contractor having been given by the Bank’s Engineer a 

notice in writing to rectify, pull down, reconstruct or replace any 

defective work or that the work is being performed in an inefficient or 

otherwise improper or un-workman like manner, shall omit to comply with 

the requirement of such notice for a period of seven days thereafter or 

has failed to remove the materials from the site within seven days of the 

written instructions of the Bank’s Engineer that the same were 

condemned and rejected by him under these conditions . 

iii) If the Interior Contractor has failed to commence the work or, without 

any lawful excuse under these conditions suspended the progress of the 

work for fourteen days after receiving notice from the Bank’s Engineer 

to proceed or has failed to proceed with the work with due diligence so 

that in the opinion of the Bank’s Engineer (which shall be final and 

binding) he will be unable to secure completion of the work by the date 

for completion and continues to do so after a notice in writing of seven 

days from the Bank’s Engineer. 
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 iv) If the Interior Contractor fails to complete the work within the stipulated 

date or items of work with individual date of completion, if any stipulated, 

on or before such date(s) of completion and does not complete them 

within the period specified in a notice given in writing in that behalf by 

the Bank’s Engineer. 

v) If the Interior Contractor persistently neglects or fails to carry out his 

obligations under the contract and/ or commits default in complying with 

all or any of the terms and conditions of the contract and does not 

remedy it or take effective steps to remedy it within 7 days after a notice 

in writing is given to him in that behalf by the Bank’s Engineer. 

vi) If the Interior Contractor shall offer or give or agree to give to any person 

in Employer’s service or to any other person on his behalf any gift or 

consideration of any kind as an inducement or reward for doing or 

forbearing to do or for having done or forborne to do any act in relation 

to the obtaining or execution of this or any other contract for Employer 

vii) If the Interior Contractor shall enter into a contract with Employer in 

connection with which commission has been paid or agreed to be paid 

by him or to his knowledge, unless the particulars of any such 

commission and the terms of payment thereof have been previously 

disclosed in writing to the Bank’s Engineer. 

viii) If the Interior Contractor had secured the contract with Employer as a 

result of wrong tendering or other non-bonafide methods of competitive 

tendering or commits breach of Integrity Agreement. 

ix) If the Interior Contractor being an individual, or if a firm, any partner 

thereof commits an “Act of Insolvency” or shall at any time be adjudged 

insolvent or have a receiving order or order for administration of his 

estate made against him or shall suffer execution or other process of 

court attaching property to be issued against the Interior Contractor or 

shall take any proceedings for liquidation or composition (other than a 

voluntary liquidation for the purpose of amalgamation or reconstruction) 

under any Insolvency Act for the time being in force or make any 

conveyance or assignment of his effects or composition or arrangement 

for the benefit of his creditors or purport so to do, or if any application be 

made under any Insolvency Act for the time being in force for the 

sequestration of his estate or if a trust deed be executed by him for 

benefit of his creditors and shall be unable within seven days after 

notice to him requiring him to do so, to show to the reasonable 

satisfaction to the Bank’s Engineer that he is able to carry out and fulfill 

the contract and to give security therefor, if so required by the Bank’s 

Engineer. 
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 x) If the Interior Contractor being a company shall pass an effective 

resolution for winding up voluntarily or shall have an order for 

compulsory winding up made against it or shall subject to the 

supervision of court and the official Assignee or the liquidator in such 

acts of insolvency or winding up, as the case may be, or if a receiver 

or a manager on behalf of a creditor shall be appointed or if 

circumstances shall arise which entitle the court or the creditor to 

appoint a receiver or a manager or which entitle the court to make a 

winding up order. 

xi) If the Interior Contractor shall suffer any payment under this contract 

to be attached by or on behalf of any of the creditors or the Interior 

Contractor or shall charge or encumber this contract or any payments 

due or which may become due to the Interior Contractor hereunder 

xii) If the Interior Contractor shall suffer an execution being levied on his 

goods and allow it to be continued for a period of 21 days. 

xiii) If the Interior Contractor assigns, transfers, sublets (engagement of 

labour on a piece-work basis or of labour with materials not to be 

incorporated in the work, shall not be deemed to be subletting) or 

otherwise parts with or attempts to assign, transfer, sublet or otherwise 

parts with the entire works or any portion thereof without the prior written 

approval of the Bank’s Engineer. 

When the Interior Contractor has made himself liable for action under 

any of the cases aforesaid, the Bank’s Engineer on behalf of the 

Employer shall have powers: 

 
a) To determine the contract, notwithstanding any previous waiver, 

after giving seven days’ notice in writing to the Interior 

Contractor, as aforesaid (of which termination notice in writing to 

the Interior Contractor under the hand of the Bank’s Engineer 

shall be conclusive evidence). Upon such determination, the 

Security Deposit already recovered and Performance Guarantee 

under the contract shall be liable to be forfeited and shall be 

absolutely at the disposal of the Employer. 

 
b) After giving notice to the Interior Contractor measure up the work 

of the Interior Contractor and to take such whole, or the balance 

or part thereof, as shall be un-executed out of his hands. The 

action will be without thereby affecting the powers of the Bank’s 

Engineer or the obligations and liabilities of the Interior 

Contractor, the whole of which shall continue in force as fully as 

if the Contract had not been so determined, and as if the work 

subsequently executed had been executed by or on behalf of the 
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   Interior Contractor. And further, the Employer by his agents or 

servants may enter upon and take possession of the works and 

all plants, tools, scaffoldings, sheds, machinery steam and other 

power utensils and materials lying upon the premises or the 

adjoining lands or roads, and use the same as his own property 

or may employ the same by means of his own servants and 

workmen in carrying on and completing the works or by 

employing any other Interior Contractor or other person or 

persons to complete the works, and the Interior Contractor shall 

not in any way interrupt or do any act, matter or thing to prevent 

or hinder such other Interior Contractor or other person or 

persons employed for completing and finishing or using the 

materials and plant for the works. When the works shall be 

completed or as soon thereafter as convenient the Bank’s 

Engineer shall give a notice in writing to the Interior Contractor 

to remove his surplus materials and plant, and should the Interior 

Contractor fail to do so within a period of fourteen days after 

receipt thereof by him, the Employer may sell the same by public 

auction, and give credit to the Interior Contractor for the net 

amount realized. The Employer shall thereafter ascertain and 

certify in writing under his hand what (if anything) shall be due or 

payable to or by the Employer and expense or loss which the 

Employer shall have been put to in procuring the works to be 

completed and the amount, if any, owing to the Interior 

Contractor and the amount which shall be so certified shall 

thereupon be paid by the Employer to the Interior Contractor or 

by the Interior Contractor to the Employer, as the case may be, 

and the Certificate of the Bank’s Engineer shall be final and 

conclusive between the parties. The Interior Contractor, whose 

contract is determined as above, shall not be allowed to 

participate in the tendering process for the balance work, if 

resorted to by the Employer. 

 In the event of above courses being adopted by the Bank’s Engineer, the 

Interior Contractor shall have no claim to compensation for any loss 

sustained by him by reasons of his having purchased or procured any 

materials or entered into any engagements or made any advances on 

account or with a view to the execution of the work or the performance of 

the contract. And in case action is taken under any of the provision 

aforesaid, the Interior Contractor shall not be entitled to recover or be 

paid any sum for any work thereof or actually performed under this 

contract unless and until the Bank’s Engineer has certified in writing the 

performance of such work and the value payable in respect thereof and 

he shall only be entitled to be paid the value so certified. 
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CLAUSE 3A 

 a) In case, the work cannot be started due to reasons not within the 

control of the Interior Contractor within 1/8th of the stipulated time for 

completion of work or one month whichever is higher, either party may 

close the contract. 

b) If the payment of the amount payable by the Employer under Certificate 

of the Bank’s Engineer shall be in arrears and unpaid for thirty days after 

notice in writing requiring payment of the amount as aforesaid shall have 

been given by the Interior Contractor to the Employer, or if the Employer 

interferes with or obstructs the issue of any such Certificate, or if the 

Employer shall repudiate the Contract, or if the works be stopped for 

three months under the order of the Bank’s Engineer or the Employer 

or by any injunction or other order of any court of Law, then and in any 

of the cases the Interior Contractor shall be at liberty to determine the 

Contract by notice in writing to the Employer, through the Bank’s 

Engineer and he shall be entitled to recover from the Employer, 

payment for all works executed or materials supplied for the purpose of 

the Contract. In arriving at the amount of such payment, the net rates 

contained in the Interior Contractor’s original tender shall be followed or 

where the same may not apply, valuation shall be made in accordance 

with Clause hereof. 

c) In case Interior Contractor wants to close the contract, he shall give 

notice to the Employer stating the failure on the part of Employer which 

is to be accepted by Employer. In such eventuality and acceptance by 

Employer, the Performance Guarantee of the Interior Contractor 

shall be refunded within 30 days from the date of notice. 
 CLAUSE 3B 

Termination of 

Contract in 

case of death of 

Interior 

Contractor 

Without prejudice to any of the rights or remedies under this contract, if the 

Interior Contractor, being an individual, dies, the Employer shall have the 

option of terminating the contract without any liability for such termination and 

compensation to the Interior Contractor. 

 CLAUSE 4 

Interior 

Contractor 

liable to pay 

Compensation 

even if action 

not taken 

under Clause 

3 

 In any case in which any of the powers conferred upon the Bank’s 

Engineer by Clause-3 thereof, shall have become exercisable and the 

same are not exercised, the non-exercise thereof shall not constitute a 

waiver of any of the conditions hereof and such powers shall 

notwithstanding be exercisable in the event of any future case of 

default by the Interior Contractor and the liability of the Interior 

Contractor for compensation shall remain unaffected. In the event of the 

Bank’s Engineer putting in force all or any of the powers vested in him 

under the preceding clause he may, if he so desires after giving a notice 

in writing to the Interior Contractor, take possession of (at the sole 
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  discretion of the Bank’s Engineer which shall be final and binding on the 

Interior Contractor) or use as on hire (the amount of the hire money being 

also in the final determination of the Bank’s Engineer) all or any tools, 

plant, materials and stores, in or upon the works, or the site thereof 

belonging to the Interior Contractor, or procured by the Interior 

Contractor and intended to be used for the execution of the work/or any 

part thereof, paying or allowing for the same in account at the contract 

rates, or, in the case of these not being applicable, at current market 

rates to be certified by the Bank’s Engineer, whose certificate thereof 

shall be final, and binding on the Interior Contractor, clerk of the works, 

foreman or other authorized agent to remove such tools, plant, 

materials, or stores from the premises (within a time to be specified in 

such notice) in the event of the Interior Contractor failing to comply with 

any such requisition, the Bank’s Engineer may remove them at the 

Interior Contractor’s expense or sell them by auction or private sale on 

account of the Interior Contractor and his risk in all respects and the 

certificate of the Bank’s Engineer as to the expenses of any such 

removal and the amount of the proceeds and expenses of any such sale 

shall be final and conclusive against the Interior Contractor. 

 CLAUSE 5 

Time and 

Extension for 

Delay 

 The time allowed for execution of the Works as specified in the Schedule 

‘F’ or the authorized extended time in accordance with these conditions 

shall be the essence of the Contract. The execution of the works shall 

commence from such time period as mentioned in schedule ‘C’. If the 

Interior Contractor commits default in commencing the execution of 

the work as aforesaid, Employer shall without prejudice to any other 

right or remedy available in law, be at liberty to forfeit the performance 

Guarantee absolutely. 

  

5.1 PROGRAMME CHART 

i) The Interior Contractor shall submit a detailed work program for the 

execution of work, clearly showing all activities from the start of work 

and submit the same for approval to the Engineer-in- Charge within 

fourteen days of award 

of the contract. 

ii) The program should include the following: 

 a) Descriptive note explaining sequence of the various activities. 

 b) Network (PERT / CPM / BAR CHART). 

iii) If at any time, it appears to the Bank’s Engineer that the actual progress 
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  of work does not conform to the approved programme referred above or 

after rescheduling of milestones, on his instructions, the Interior 

Contractor shall produce a revised programme within 7 (seven) days, 

showing the modifications to the approved programme 

to ensure timely completion of the work at the discretion of Bank for 
acceptance.  

5.2) If the work(s) be delayed by:- 

i) 
Force majeure, or 

ii) 
Abnormally bad weather, or 

iii) 
Serious loss or damage by fire, or 

iv) 
Civil commotion, local commotion of workmen, strike or lockout, 

affecting any of the trades employed on the work, or 

v) Delay on the part of other Contractors or tradesmen engaged by 

Engineer-in- Charge in executing work not forming part of the Contract, 

or 

vi) Any other cause which, in the absolute discretion of the Bank’s 

Engineer is beyond the Interior Contractor’s control. 

 
then upon the happening of any such event causing delay, the Interior 

Contractor shall immediately give notice thereof in writing to the authority 

as indicated in Schedule ‘C’ but shall nevertheless use constantly his 

best endeavours to prevent or make good the delay and shall do all that 

may be reasonably required to the satisfaction of the Bank’s Engineer to 

proceed with the works. 

5.3) Request for extension of time, to be eligible for consideration with 

reasons, shall be made by the Interior Contractor in writing within 

fourteen days of the happening of the event causing delay to the 

competent authority as indicated in Schedule ‘C’. The Interior 

Contractor may also, if practicable, indicate in such a request the period 

for which extension is desired. Hindrance register shall be maintained 

to record hindrances during execution of work. 

5.4) In such case the authority as indicated in Schedule ‘C’ may give a fair 

and reasonable extension of time for completion of work. Such 

extension shall be communicated to the Interior Contractor by the 

authority as indicated in Schedule ‘C’ in writing. Non-application by the 

Interior Contractor for extension of time shall not be a bar for giving a 

fair and reasonable extension of time by the authority as indicated in 

Schedule ‘C’ and this shall be binding on the Interior Contractor. 

 
CLAUSE 6 

 i) Bank’s Engineer shall, except as otherwise provided, ascertain and 

determine by measurement, the value in accordance with the contract 



 

30  

 

Measurement 

s of Work Done 

 of work done. 

ii) All measurement of all items having financial value shall be entered in 

Measurement Book (MB) so that a complete record is obtained of all 

works performed under the contract. All bills (RA & Final bill) should 

be in bound volume of Computerised Measurements (A4 size) to be 

furnished by the contractor, duly machine numbered for pages, and 

with MB number to be given by the Bank. – Format of Measurement 

and Abstract Book is attached in Annex – 11. 

The Interior Contractors shall incorporate necessary corrections in the 

sheets of MB as directed by Bank’s Engineer. After incorporating the 

corrections, the Interior Contractor shall submit revised copies. All 

pages of the finalized, computerized MB sheets, after due check / test 

check measurements shall have full signature with date of the 

authorized official of the Interior Contractor. 

iii) All measurements and levels shall be taken jointly by the Bank’s Engineer 

and by the Interior Contractor or their authorized representative from time 

to time during the progress of the work and such measurements shall be 

signed and dated by the Bank’s Engineer and the Interior Contractor or 

their representative in token of their acceptance. If the Interior 

Contractor objects to any of the measurements recorded, a note shall be 

made by Bank’s Engineer to that effect with reason and signed by both 

the parties. 

iv) If for any reason, the Interior Contractor or his authorized representative 

is not available and the work of recording measurements is suspended 

by the Bank’s Engineer, the Bank’s Engineer and the Employer shall not 

entertain any claim from Interior Contractor for any loss or damages on 

this account. If the Interior Contractor or his authorized representative 

does not remain present at the time of such measurements after the 

Interior Contractor or his authorized representative has been given a 

notice in writing three (3) days in advance or fails to countersign or to 

record objection within a week from the date of the measurement, then 

such measurements recorded in his absence by the Bank’s 

Engineer shall be deemed to be accepted by the Interior Contractor. 

v) The Interior Contractor shall, without extra charge, provide all assistance 

with every appliance, labour and other things necessary for 

measurements and recording levels. 

vi) Except where any general or detailed description of the work expressly 

shows to the contrary, measurements shall be taken in accordance with 

the procedure set forth in the specifications notwithstanding any provision 

in the relevant Standard Method of measurement or any general or local 

custom. In the case of items which are not covered by specifications, 
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  measurements shall be taken in accordance with the relevant standard 

method of measurement issued by the Bureau of Indian Standards (IS 

1200) or any other relevant code of practice and if for any item no 

such standard is available, then a  mutually agreed method shall 

be followed. 

vii) The Interior Contractor shall give, not less than seven days’ notice to the 

Bank’s Engineer, before covering up or otherwise placing beyond the 

reach of measurement any work in order that the same may be 

measured and correct dimensions thereof be taken before the same 

is covered up or placed beyond the reach of measurement and shall 

not cover up and place beyond reach of measurement any work without 

consent in writing of the Bank’s Engineer who shall within the aforesaid 

period of seven days inspect the work, and if any work shall be covered 

up or placed beyond the reach of measurements without such notice 

having been given or the Bank’s Engineer’s consent being obtained in 

writing, the same shall be uncovered at the Interior Contractor’s 

expense, or in default thereof no payment or allowance shall be made 

for such work or the materials with which the same was executed. 

viii) Bank’s Engineer or his authorized representative may cause either 

themselves or through another officer of the department to check the 

measurements recorded jointly or otherwise as aforesaid and all 

provisions stipulated herein above shall be applicable to such checking 

of measurements or levels. 

ix) It is also a term of this contract that recording of measurements of any 

item of work in the measurement book and/or its payment in the 

interim, on account or final bill shall not be considered as conclusive 

evidence as to the sufficiency of any work or material to which it relates, 

nor shall it relieve the Interior Contractor from liabilities from any over 

measurement or defects  noticed till completion of the defect 

liability period. 

 
CLAUSE 7 

Paymenton 

Interim 

Certificate to 

be Regarded 

as Advances 

i) Minimum Bill Amount = Rs. 25 Lakhs.  

Progressive as per the work progress duly confirmed and verified by 

Bank’s Engineer  
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   Bank’s Engineer shall arrange to have the bill verified by taking or 

causing to be taken, where necessary, the requisite measurements of 

the work. In the event of the failure of the Interior Contractor to submit 

the bills,  

The Interior Contractor shall be paid by the Employer from time to time, 

by installments under Interim Certificates to be issued by the Bank’s 

Engineer to the Interior Contractor on account of the works executed 

as aforesaid in accordance with this contract, subject, however, to a 

retention of the percentage of such value named in the schedule ‘C’ as 

“Retention percentage for Interim Certificates” And when the works 

have been virtually completed and the Bank’s Engineer shall have 

certified in writing that they have been completed, the Interior 

Contractor shall be paid by the Employer in accordance with the 

Certificate, the sum of money named in the schedule as “Installment 

after Virtual Completion” being a part of the said Total Retention 

Money. The Interior Contractor shall be entitled to the payment of the 

Final Balance of the retention money in accordance with the final 

certificate to be issued in writing by the Bank’s Engineer at the expiry 

of the period referred to as “the Defects Liability Period” in tender 

clause or as soon as after the expiration of such period as the works 

shall have been finally completed and all defects made good according 

to the true intent and meaning hereof whichever shall last happen, 

provided always that the issue by the Bank’s Engineer of any 

Certificate during the progress of the works or at or after their 

completion shall not relieve the Interior Contractor from his liability 

under this contract nor relieve the Interior Contractor of his liability in 

case of fraud, dishonesty or fraudulent concealment relating to the 

works or materials or to any matter dealt with in the certificate, and in 

case of all defect and insufficiencies in the works or materials which a 

reasonable examination would not have disclosed. No certificate of the 

Bank’s Engineer shall of itself be conclusive evidence that any works 

or materials to which it relates are in accordance with the Contract 

neither will the Interior Contractor have a claim for any amounts which 

the Bank’s Engineer might have certified in any interim bill and paid by 

the Employer and which might subsequently be discovered as not 

payable and in this respect the Employer’s decision shall be final and 
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  binding. 

a) The Employer shall have power to withhold any certificate if the works 

or any parts thereof are not being carried out to his satisfaction. 

b) No payment shall be made to the Interior Contractor if the Interior 

Contractor fails to ensure the works and keep them insured till the 

issue of the Completion Certificate. 

c) The amount admissible shall be paid within the specified period of 

honouring certificates in the schedule ‘C’ after the day of presentation 

of the bill by the Interior Contractor to the Bank’s Engineer together 

with the account of the dismantled materials, if any and all required 

details/ documents.  

 

ii) All such interim payments shall be regarded as payment by way of 

advances against final payment only and shall not preclude the requiring 

of bad, unsound and imperfect or unskilled work to be rejected, 

removed, taken away and reconstructed or re-erected. Any certificate 

given by the Bank’s Engineer relating to the work done or materials 

delivered forming part of such payment, may be modified or corrected 

by any subsequent such certificate(s) or by the final certificate and shall 

not by itself be conclusive evidence that any work or materials to which 

it relates is/are in accordance with the contract and specifications. Any 

such interim payment, or any part thereof shall not in any respect 

conclude, determine or affect in any way powers of the Bank’s 

Engineer under the contract or any of such payments be treated as final 

settlement and adjustment of accounts or in any way vary or affect the 

contract 

iii) Pending consideration of extension of date of completion, interim 

payments shall continue to be made as herein provided without 

prejudice to the right of the Employer to take action under the terms of 

this contract for delay in the completion of work, if the extension of date 

of completion is not granted by the competent authority. 

 
CLAUSE 7A 
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Unfixed 

materials when 

takeninto 

account to be 

the property of 

the Employer 

Where in any Certificate (of which the Interior Contractor has received 

payment), the Bank’s Engineer has included the value of any unfixed 

materials intended for and/or placed on or adjacent to the works such 

materials shall become the property of the Employer and they shall not be 

removed except for use upon the works, without the written authority of the 

Bank’s Engineer. The Interior Contractor shall be liable for any loss of, or 

damage to, such materials. 

 
CLAUSE 8 

Completion 

Certificate and 

Completion 

Plans 

i) Within ten days of the completion of the work, the Interior Contractor 

shall give notice of such completion to the Bank’s Engineer and within 

thirty days of the receipt of such notice, the Bank’s Engineer shall 

inspect the work if the work is found incomplete, the Interior Contractor 

shall be advised suitably .Further, in the completed work, if there is no 

defect , the Bank’s Engineer shall furnish the Interior Contractor with a 

final certificate of completion, otherwise a provisional certificate of 

physical completion indicating defects (a) to be rectified by the Interior 

Contractor and/or (b) for which payment will be made at reduced rates, 

shall be issued. But no final certificate of completion shall be issued, nor 

shall the work be considered to be complete until the Interior Contractor 

shall have removed from the premises on which the work shall be 

executed all scaffolding, surplus materials, rubbish and all huts and 

sanitary arrangements required for his/their work people on the site in 

connection with the execution of the works as shall have been erected 

or constructed by the Interior Contractor(s) and cleaned off the dirt from all 

wood work, doors, windows, walls, floor or other parts of the building, in, 

upon, or about which the work is to be executed or of which he may have 

had possession for the purpose of the execution; thereof, and not until 

the work shall have been measured by the Bank’s Engineer. If the Interior 

Contractor shall fail to comply with the requirements of this Clause as to 

removal of scaffolding, surplus materials and rubbish and all huts and 

sanitary arrangements as aforesaid and cleaning off dirt on or before 

the date fixed for the completion of work, the Bank’s Engineer may at the 

expense of the Interior Contractor remove such scaffolding, surplus 

materials and rubbish etc., and dispose of the same as he thinks fit and 

clean off such dirt as aforesaid, and the Interior Contractor shall have no 

claim in respect of scaffolding or surplus materials as aforesaid except 

for any sum actually realized by the sale thereof. 

 ii) The works shall not be considered as completed until the Bank’s 

Engineer has certified in writing that they have been completed. The 

Defects Liability Period shall commence from the date of such 

certificate. 

 
CLAUSE 8A 
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Interior 

Contractor  to 

Keep Site 

Clean 

 
The splashes and droppings paint/polish etc. on walls, floor, windows, 

etc shall be removed and the surface cleaned simultaneously with the 

completion of these items of work in the individual rooms, or premises 

etc. where the work is done. The cleaning shall be carried out as soon 

as possible without waiting for the actual completion of all the other 

items of work in the contract. In case the Interior Contractor fails to 

comply with the requirements of this clause, the Bank’s Engineer shall 

have the right to get this work done at the cost of the Interior Contractor 

through any  other agency. Before taking such action, the Bank’s 

Engineer shall give ten days’ notice in writing to the Interior Contractor. 

 
CLAUSE 8B 

GA drawings and 
As built 

drawings to be 

Submitted by 

the Interior 

Contractor 

i) The Schematic layout / drawing of Gold Cell Express Lounge is enclosed 

herewith this tender. However at respective branches the actual layout 

may vary as per the availability of space there. The Interior Contractor 

shall prepare proposed GA drawings of each branch and submit the 

same for approval by Bank’s Engineer.  

The  as built drawings shall be within thirty days of the completion of the 

work by Interior Contractor. 

ii) The Interior Contractor shall also submit the applicable maintenance 

manuals and other technical literature/ warranty certificates etc. 

 
CLAUSE 9 

 
Paymentof 

Final Bill 

 
The final bill shall be submitted by the Interior Contractor in the same 

manner as specified in interim bills within three months of physical 

completion of the work or within one month of the date of the final 

certificate of completion furnished by the Bank’s Engineer whichever is 

earlier. No further claims shall be made by the Interior Contractor after 

submission of the final bill and these shall be deemed to have been 

waived and extinguished. Payments of those items of the bill in respect 

of which there is no dispute and of items in dispute, for quantities and 

rates as approved by Bank’s Engineer, will, as far as possible be made 

within the period of 03 months, the period being reckoned from the date 

of receipt of the bill by the Bank’s Engineer complete with account of 

materials wherever applicable provided the final bill submitted by the 

Interior Contractor found to be in order and supported with all necessary 

relevant documents. 
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CLAUSE 9A 

Paymentof 

Interior 

i) Payments due to the Interior Contractor shall be made to his bank through 

NEFT. For this purpose, the Interior Contractor shall furnish to the Bank’s 

Engineer - 
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Contractor’s 

Bills through 

electronic 

means 

 (1) an authorization in the form of a legally valid document such as a 

power of attorney conferring authority on the bank; to receive payments 

and all other required particulars in the approved format. 

(2) his own acceptance of the correctness of the amount made out as 

being due to him by Employer or his signature on the bill or other claim 

preferred against Employer before settlement by the Bank’s Engineer of 

the account or claim by payment to the bank. 

While the NEFT transaction slip shall constitute a full and sufficient 

discharge for the payment, the Interior Contractor shall whenever 

possible, present his bills duly receipted and discharged through his 

bank. 

ii) Nothing herein contained shall operate to create in favour of the bank 

any rights or equities vis-a- vis the Employer. 

 
CLAUSE 10 

Materials to be 

provided by the 

Interior 

Contractor 

i) The Interior Contractor shall, at his own expense, provide all materials, 

required for the works. 

ii) The Interior Contractor shall, at his own expense and without delay, 

supply to the Bank’s Engineer samples of materials to be used on the 

work and shall get these approved in advance. All such materials to be 

provided by the Interior Contractor shall be in conformity with the 

specifications laid down or referred to in the contract. The materials shall 

be selected from the list of approved makes of materials at Section VI. 

The Interior Contractor shall, if requested by the Bank’s Engineer furnish 

proof, to the satisfaction of the Bank’s Engineer that the materials so 

comply. The Bank’s Engineer shall within thirty days of supply of 

samples or within such further period as he may require intimate to the 

Interior Contractor in writing whether samples are approved by him or 

not. If samples are not approved, the Interior Contractor shall forthwith 

arrange to supply to the Bank’s Engineer for his approval, fresh 

samples complying with the specifications laid down in the contract. 

When materials are required to be tested in accordance with 

specifications, approval of the Bank’s Engineer shall be issued after the 

test results are received. 

iii) The Interior Contractor shall at his risk and cost submit the samples of 

materials to be tested or analyzed and shall not make use of or 

incorporate in the work any materials represented by the samples until 

the required tests or analysis have been made and materials finally 

accepted by the Bank’s Engineer. The Interior Contractor shall not be 

eligible for any claim or compensation either arising out of any delay in 

the work or due to any corrective measures required to be taken on 

account of and as a result of testing of materials. 
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 iv) The Interior Contractor shall, at his risk and cost, make all arrangements 

and shall provide all facilities as the Bank’s Engineer may require for 

collecting, and preparing the required number of samples for such tests 

at such time and to such place or places as may be directed by the 

Bank’s Engineer and bear all charges and cost of testing unless 

specifically provided for otherwise elsewhere in the contract or 

specifications. The Bank’s Engineer or his authorized representative shall 

at all times have access to the works and to all workshops, factories or/ 

and other places where work is being prepared or from where materials, 

manufactured articles or machinery are being obtained for the works 

and the Interior Contractor shall allow every facility and every assistance 

in obtaining the right to such access for inspections and examination 

and test of the materials and workmanship. No person not authorized 

by the employer except the representatives of public 

authorities shall be allowed on the works at any time. 

v) The Bank’s Engineer shall have full powers to require the removal from 

the premises of all materials which in his opinion are not in accordance 

with the specifications and in case of default, the Bank’s Engineer shall 

be at liberty to employ at the expense of the Interior Contractor, other 

persons to remove the same without being answerable or accountable 

for any loss or damage that may happen or arise to such materials. The 

Bank’s Engineer shall also have full powers to require other proper 

materials to be substituted thereof and in case of default, the Bank’s 

Engineer may cause the same to be supplied and all costs which may 

attend such removal and substitution shall be borne by the Interior 

Contractor. 

 vi) Basic price adjustment shall be done on the measured quantities for 

the finished items of work with specified “Basic Prices / Rates”. In 

addition to the difference in the Basic Price / Rate and the actual 

purchase Price / Rate, no other components such as wastage, 

transportation, handling, insurance, labour, etc. shall be taken into 

account. 

 
Work to be 

Executed  in 

Accordance 

with 

Specifications, 

Drawings, 

Orders etc. 

CLAUSE 11 

i) The Interior Contractor shall execute the whole and every part of the 

work in the most substantial and workmanlike manner both as regards 

materials and otherwise in every respect in strict accordance with the 

specifications. The Interior Contractor shall also conform exactly, fully 

and faithfully to the design, drawings and instructions in writing in 

respect of the work signed by the Bank’s Engineer and the Interior 

Contractor shall be furnished free of charge one copy of the contract 

documents together with specifications, designs, drawings and 

instructions as are not included in any Bureau of Indian Standard or any 



 

39  

 

  other, published standard or code or, Schedule of Rates or any other 

printed publication referred to elsewhere in the contract. 

ii) In the case of any class of work for which there is no such 

specifications as referred above, such work shall be carried out in 

accordance with the Bureau of Indian Standards Specifications. In case 

there are no such specifications in Bureau of Indian Standards, the 

work shall be carried out as per manufacturers’ specifications. In case 

there are no such specifications as required above, the work shall be 

carried out in all respects in accordance with the instructions and 

requirements of the Bank’s Engineer. 

iii) The Interior Contractor shall comply with the provisions of the contract 

and with the care and diligence execute and maintain the works and 

provide all labour and materials, tools and plants including for 

measurements and supervision of all works, structural plans and other 

things of temporary or permanent nature required for such execution 

and maintenance in so far as the necessity for providing these, is 

specified or is reasonably inferred from the contract. The Interior 

Contractor  shall take full responsibility for adequacy, suitability and 

safety of all the works and methods of construction. 

Action in case 

Work not done 

asper 

Specifications 

CLAUSE 11 A 

i) All works under or in course of execution or executed in pursuance of the 

contract, shall at all times be open and accessible to the inspection and 

supervision of the Bank’s Engineer, his authorized subordinates in 

charge of the work and all the superior officers of the Employer or any 

organization engaged by the Employer for Quality Assurance and of the 

Chief Technical Examiner’s Office, and the Interior Contractor shall, at all 

times, during the usual working hours and at all other times at which 

reasonable notice of the visit of such officers has been given to the 

Interior Contractor, either himself be present to receive orders and 

instructions or have a responsible agent duly accredited in writing, 

present for that purpose. Orders given to the Interior Contractor’s agent 

shall be considered to have the same force as if they had been given to 

the Interior Contractor himself. 

ii) If it shall appear to the Bank’s Engineer or his authorized representatives 

or to the Superior Officers of the employer or the officers of the 

organization engaged by the Employer for Quality Assurance or to the 

Chief Technical Examiner or his subordinate officers, that any work has 

been executed with unsound, imperfect, or unskillful workmanship, or with 

materials or articles provided by him for the execution of the work which 

are unsound or of a quality inferior to that contracted or otherwise not 

in accordance with the contract, the Interior Contractor shall, on 

demand in writing which shall be made within Defects Liability Period 
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  stated in schedule ‘C’ or, if not stated, then within twelve months after 

completion of the work, from the Bank’s Engineer specifying the work, 

materials or articles complained of notwithstanding that the same may 

have been passed, certified and paid for forthwith rectify, or remove and 

reconstruct the work so specified in whole or in part, as the case may 

require or as the case may be, remove the materials or articles so 

specified and provide other proper and suitable materials or articles at 

his own charge and cost. In the event of him failing to do so within a 

period specified by the Bank’s Engineer in his demand aforesaid, then 

the Interior Contractor shall be liable to pay compensation at the same 

rate as under clause 2 of the contract (for non-completion of the work in 

time) for this default. 

iii) In such case the Bank’s Engineer may not accept the item of work at the 

rates applicable under the contract but may accept such items at 

reduced rates as the authority specified in Schedule ‘C’ may consider 

reasonable during the preparation of on account bills or final bill if the item 

is so acceptable without detriment to the safety and utility of the item and 

the structure or he may reject the work outright without any payment 

and/or get it and other connected and incidental items rectified, or 

removed and re-executed at the risk and cost of the Interior Contractor. 

Decision of the Bank’s Engineer to be conveyed in writing in respect of the 

same will be final and binding on the Interior Contractor. 

 
Deviations/ 

Variations 

Extentand 

Pricing 

CLAUSE 12 

 The Bank’s Engineer shall have power (i) to make alteration in, 

omissions from, additions to, or substitutions for the original 

specifications, drawings, designs and instructions that may appear to 

him to be necessary or advisable during the progress of the work, and 

(ii) to omit a part of the works in case of non-availability of a portion of 

the site or for any other reasons and the Interior Contractor shall be 

bound to carry out the works in accordance with any instructions given 

to him in writing signed by the Bank’s Engineer and such alterations, 

omissions, additions or substitutions shall form part of the contract as if 

originally provided therein and any altered, additional or substituted 

work which the Interior Contractor may be directed to do in the manner 

specified above as part of the works, shall be carried out by the Interior 

Contractor on the same conditions in all respects including price on 

which he agreed to do the main work except as hereafter provided. 

The Bank’s Engineer shall be the final authority to decide whether any 

item of work is extra/ deviation/ substitution item. 

A schedule of probable quantities in respect of the work and 
specifications accompany these special conditions. The schedule of 
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  probable quantities is liable to be operated by omissions, deductions 

or additions at all times, at the discretion of Bank. Such variation in the 

quantities shall not, however, vitiate the contract in any way 

whatsoever and Interior Contractor shall be paid for actual measured 

quantities of work executed by him at the rates given in the Schedule 

of Quantities. The quoted rates will remain unchanged till completion 

of project in all respect and to the satisfaction of Bank 

12.1 The time for completion of the works shall, in the event of any 

 deviations resulting in additional cost over the Contract price sum 

 being ordered, be extended, if requested by the Interior Contractor, as 

 follows 

 
i) In the proportion in which the additional cost of the altered, 

 additional or substituted work (The difference of Final completed 

 cost of work (including the financial impact of all extra, 

 substituted and deviated items but excluding the financial impact 

 due to operation of price adjustment clause) and the Contract 

 price), bears to the original Contract price plus 

 
ii) 25% of the time calculated in (i) above or such further additional 

 time as may be considered reasonable by the Bank’s Engineer. 

 
Deviation - 

Extra Items 

and Pricing 

12.2 A) Items that are completely new, and are in addition to the items 

contained in the contract 

  
Where the extra works are not of similar character and/or 

executed under similar conditions as aforesaid or where the 

 omissions vary the conditions under which any remaining items 

 of works are carried out or if the amount of any omissions or 

 additions relative to the amount of the whole of the contract 

 works or to any part thereof shall be such that in the opinion of 

 the Bank’s Engineer the net rate or price contained in the Priced 

 Schedule of Quantities or tender or for any item of the works 

 involves loss or expense beyond that reasonably contemplated 

 by the Interior Contractor or is by reason of such omission or 

 addition rendered unreasonable or inapplicable, the Bank’s 

 Engineer  shall  fix  such  other  rate  or  price  as  in  the 

 circumstances he shall think reasonable and proper, with the 

 prior approval in writing of the Employer. 

   
Where extra work cannot be properly measured or valued, the 

 Interior Contractor shall be allowed day work prices as the net 

 rates stated in the tender of the Priced Schedule of Quantities 

 or, if not so stated, then in accordance with the local day work 

 rates and wages for the district, provided that in either case 
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   vouchers specifying the daily time (and if required by the Bank’s 

Engineer, the workman’s name) and materials employed be 

delivered for verification to the Bank’s Engineer or his 

representative at or before the end of the week following that in 

which the work has been executed. 

  
In the case of extra item(s) (items that are completely new, and 

are in addition to the items contained in the contract), the Interior 

Contractor may within fifteen days of receipt of order or 

occurrence of the item(s) claim rates, supported by proper rate 

analysis ( CPWD method shall be followed as far as possible) 

worked on the “actual cost basis” plus 15% towards 

establishment charges, Interior Contractor’s overhead and profit 

and the Bank’s Engineer shall within prescribed time limit of the 

receipt of the claims supported by analysis, after giving 

consideration to the analysis of the rates submitted by the Interior 

Contractor, determine the rates on the basis of the market rates 

and the Interior Contractor shall be paid in accordance with the 

rates so determined. 

Deviation  - 

Substituted 

Items and 

Pricing 

 
B) Items that are taken up with partial substitution or in lieu of items 

of work in the contract 

  
In the case of substituted items (items that are taken up with 

partial substitution or in lieu of items of work in the contract), the 

rate for the agreement item (to be substituted) and substituted 

item shall, wherever possible, be derived out of the rates given i 

n priced schedule of quantities in the manner as mentioned in 

the following para. 

  
a) The net rates or prices in the original tender shall 

determine the valuation of the extra work where such extra 

work is of similar character and executed under similar 

conditions as the work priced therein. 

  
b) The net prices of the original tender shall determine the 

value of the items omitted provided if omissions vary the 

conditions under which any remaining items of works are 

carried out the prices for the same shall be valued under 

sub-clause (A) thereof. 

  
c) If the market rate for the substituted item so determined is 

more than the market rate of the agreement item (to be 

substituted), the rate payable to the Interior Contractor for 

the substituted item shall be the rate for the agreement item 

(to be substituted) so increased to the extent of the difference 

between the market rates of substituted item and the 
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    agreement item (to be substituted). 

  
d) If the market rate for the substituted item so determined is 

less than the market rate of the agreement item (to be 

substituted), the rate payable to the Interior Contractor for 

the substituted item shall be the rate for the agreement item 

(to be substituted) so decreased to the extent of the 

difference between the market rates of substituted item and 

the agreement item (to be substituted). 

Deviation - 

Deviated 

Quantities and 

Pricing 

 
C) In the case of contract items, substituted items, contract cum 

substituted items which exceed the pre-specified limits over the 

tender quantity 

  
In the case of contract items, substituted items, contract cum 

substituted items, the tendered rates or rates so derived for the 

substituted items shall be valid for the period till the total 

completion of works.   
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12.3 The prescribed time limit for finalizing rates for Extra Item(s), Substitute 

Item(s) and Deviated Quantities of contract items is 30 days. 

 12.4 The Interior Contractor shall send to the Bank’s Engineer every month, 

an up-to-date account giving complete details of all claims for additional 

payments to which the Interior Contractor may consider himself 

entitled and of all additional work ordered by the Bank’s Engineer 

which he has executed during the preceding quarter failing which the 

Interior Contractor shall be deemed to have waived his right. However, 

the Employer may authorize consideration of such claims upon satisfaction 
on merits.  

 12.5 Any operation incidental to or necessarily has to be in contemplation of 

tenderer while filing tender, or necessary for proper execution of the item 

included in the Schedule of quantities or in the schedule of rates 

mentioned above, whether or not, specifically indicated in the 

description of the item and the relevant specifications, shall be deemed to 

be included in the rates quoted by the tenderer or the rate given in the said 

schedule of rates, as the case may be. Nothing extra shall be admissible 

for such operations. 

Foreclosure of 

contract due to 

Abandonment 

or Reduction in 

Scope of Work 

CLAUSE 13 

If at any time after acceptance of the tender, Employer shall decide to abandon 

or reduce the scope of the works for any reason whatsoever and hence not 

require the whole or any part of the works to be carried out, the Bank’s Engineer 

shall give notice in writing to that effect to the Interior Contractor and the Interior 

Contractor shall act accordingly in the matter. The Interior Contractor shall have 

no claim to any payment of compensation or otherwise whatsoever, on account 

of any profit or advantage which he might have derived from the execution of the 

works in full but which he did not derive in consequence of the foreclosure of 

the whole or part of the works. 

The Interior Contractor shall be paid at contract rates, full amount for works 

executed at site and, in addition, a reasonable amount as certified by the Bank’s 

Engineer for the items hereunder mentioned which could not be utilized on the 

work to the full extent in view of the foreclosure; 

i) Employer shall have the option to take over Interior Contractor’s 

materials or any part thereof either brought to site or of which the 

Interior Contractor is legally bound to accept delivery from suppliers 

(for incorporation in or incidental to the work) provided, however 

Employer shall be bound to take over the materials or such portions 

thereof as the Interior Contractor does not desire to retain. For materials 
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  taken over or to be taken over by Employer, cost of such materials as 

detailed by Bank’s Engineer shall be paid. The cost shall, however, take 

into account purchase price, cost of transportation and deterioration or 

damage  which may have been caused to materials whilst in the 

custody of the Interior Contractor. 

The Interior Contractor shall, if required by the Bank’s Engineer, furnish to him, 

books of account, wage books, time sheets and other relevant documents and 

evidence as may be necessary to enable him to certify the reasonable amount 

payable under this condition. 

 
Carrying out 

part work at risk 

& cost  of 

Interior 

Contractor 

CLAUSE 14 

If Interior Contractor: 

i) At any time makes default during currency of contract or does not 

execute any part of the work with due diligence and continues to do so 

even after a notice in writing of 7 days in this respect from the Bank’s 

Engineer, or 

ii) Commits default in complying with any of the terms and conditions of 

the contract and does not remedy it or takes effective steps to remedy 

it within 7 days even after a notice in writing is given in that behalf by the 

Bank’s Engineer, or 

iii) Fails to complete the work(s) or items of work with individual dates of 

completion, on or before the date(s) so determined and does not 

complete them within the period specified in the notice given in writing 

in that behalf by the Bank’s Engineer. 

The Bank’s Engineer without invoking action under clause 3 may, without 

prejudice to any other right or remedy against the Interior Contractor which have 

either accrued or accrue thereafter to Employer , by a notice in writing to take the 

part work / part incomplete work of any item(s) out of his hands and shall 

have powers to: 

a) Take possession of the site and any materials, constructional plant, 

implements, stores, etc., thereon; and/or 

b) Carry out the part work / part incomplete work of any item(s) by any 

means at the risk and cost of the Interior Contractor. 

The Bank’s Engineer shall determine the amount, if any, is recoverable from the 

Interior Contractor for completion of the part work/ part incomplete work of any 

item(s) taken out of his hands and execute at the risk and cost of the Interior 

Contractor. The liability of Interior Contractor on account of loss or damage 

suffered by Employer because of action under this clause shall not exceed 5% 

of the Contract price of the work. 

In determining the amount, credit shall be given to the Interior Contractor with 
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 the value of work done in all respect in the same manner and at the same rate 

as if it had been carried out by the original Interior Contractor under the terms 

of his contract, the value of Interior Contractor's materials taken over and 

incorporated in the work and use of plant and machinery belonging to the Interior 

Contractor. The certificate of the Bank’s Engineer as to the value of work 

done shall be final and conclusive against the Interior Contractor provided 

always that action under this clause shall only be taken after giving notice in 

writing to the Interior Contractor. Provided also that if the expenses incurred by 

the Employer are less than the amount payable to the Interior Contractor at 

his agreement  rates, the difference shall not be payable to the Interior 

Contractor. 

Any excess expenditure incurred or to be incurred by Employer in completing 

the part work/ part incomplete work of any item(s) or the excess loss of 

damages suffered or may be suffered by Employer as aforesaid after allowing 

such credit shall without prejudice to any other right or remedy available to 

Employer in law or as per agreement be recovered from any money due to 

the Interior Contractor on any account, and if such money is insufficient, the 

Interior Contractor shall be called upon in writing and shall be liable to pay the 

same within 30 days. 

If the Interior Contractor fails to pay the required sum within the aforesaid 

period of 30 days, the Bank’s Engineer shall have the right to sell any or all of 

the Interior Contractors' unused materials kept at site etc. and adjust the 

proceeds of sale thereof towards the dues recoverable from the Interior 

Contractor under the contract and if thereafter there remains any balance 

outstanding, it shall be recovered in accordance with  the provisions of the 

contract. 

In the event of above course being adopted by the Bank’s Engineer, the Interior 

Contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any 

engagements or made any advance on any  account or with a view to the 

execution of the work or the performance of the contract. 

 
Suspension of 

Work 

CLAUSE 15 

i) 
The Interior Contractor shall, on receipt of the order in writing of the 

Bank’s Engineer, (whose decision shall be final and binding on the 

Interior Contractor) suspend the progress of the works or any part 

thereof for such time and in such manner as the Bank’s Engineer may 

consider necessary so as not to cause any damage or injury to the work 

already done or endanger the safety thereof for any of the following 

reasons: 

a) on account of any default on the part of the Interior Contractor or; 
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b) for proper execution of the works or part thereof for reasons other 

than the default of the Interior Contractor; or 

c) for safety of the works or part thereof. 

The Interior Contractor shall, during such suspension, properly 

protect and secure the works to the extent necessary and carry 

out the instructions given in that behalf by the Bank’s Engineer. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

a) the Interior Contractor shall be entitled to an extension of time 

equal to the period of every such suspension PLUS 25%, for 

completion of the item or group of items of work for which a 

separate period of completion is specified in the contract and of 

which the suspended work forms a part, and 
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Dismantled 

Material 

Employer’s 

Property 

CLAUSE 16 

The Interior Contractor shall treat all materials obtained during dismantling work 

at site (except material mentioned in Bill of quantity under buyback/rebate item 

and debris ) etc. as Employer’s property and such materials shall be disposed 

off as per the specific instructions in this regard or in absence of the same to 

the best advantage of Employer according to the instructions in 

writing issued by the Bank’s Engineer. 

 
Interior 

Contractor 

Liable  for 

Damages, 

defects during 

defect liability 

period 

CLAUSE 17 

i) If the Interior Contractor or his working people shall break, deface, 

injure or destroy any part of building in which they may be working, or 

any building, road, road kerb, fence, enclosure, water pipe, cables, 

drains, electric or telephone post or wires, trees, grass or grassland, 

or cultivated ground contiguous to the premises on which the work or 

any part is being executed, or if any damage shall happen 

to the work while in progress, from any  cause whatever or if any 
  defect, shrinkage, settlement or other faults appear in the work within 
  Defects Liability Period stated in schedule ‘C’ or, if none stated, then 
  within twelve months after a certificate of virtual completion shall have 
  been given by the Bank’s Engineer as aforesaid arising out of defect 
  or improper materials or workmanship, the Interior Contractor shall 
  upon receipt of a notice in writing on that behalf and within such 
  reasonable times as shall be specified therein, make the same good at 
  his own expense or in case of default the Bank’s Engineer may 
  employ and pay other persons to amend and make good such defects, 
  shrinkage, settlements or other faults and all damages, loss and 
  expenses consequent thereon or incidental thereto shall be made 
  good and borne by the Interior Contractor and such damage, loss, 
  expenses shall be recoverable from him by the Employer or may be 
  deducted by the Employer, upon the Bank’s Engineer’s Certificate in 
  writing, from any money due or may become due to the Interior 
  Contractor, or the Employer may in lieu of such amending and making 
  good by the Interior Contractor deduct from any money due to the 
  Interior Contractor, a sum, to be determined by the Bank’s Engineer 
  equivalent to the cost of amending such work and in the event of the 
  amount retained as Security Deposit being insufficient, recover the 
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  balance from the Interior Contractor, together with any expenses the 

Employer may have incurred in connection therewith. Should any 

defective work have been done or material supplied by any sub-Interior 

Contractor employed on the works who has been nominated or 

approved by the Employer, the Interior Contractor shall be liable to 

make good in the same manner as if such work or material had been 

done or supplied by the Interior Contractor and been subject to the 

provisions of this Clause. The Interior Contractor shall remain liable 

under the provisions of this Clause notwithstanding the signing of any 

certificate or the passing of any accounts, by the Employer. The 

security deposit of the Interior Contractor shall not be refunded before 

the expiry of the Defect Liability Period after the issue of the 

certificate final or otherwise, as provided elsewhere. 

 
Setting out of 

works 

Clause 18 

The Interior Contractor shall set out the works and shall be responsible for the 

true and perfect setting out of the same and for the correctness of the 

positions, levels, dimensions and alignment of all parts thereof. If at any time, 

any error in this respect shall appear during the progress of the works or within 

the Defect Liability Period after completion of the works, the Interior Contractor 

shall, if so required, at his own expense rectify such error to the satisfaction 

of the Bank’s Engineer. 

The checking of any setting-out or of any line or level by the Bank’s Engineer 

or his representative shall not in any way relieve the Interior Contractor of his 

responsibility for the correctness thereof and the Interior Contractor shall 

carefully protect and preserve all bench-marks, sight rails, pegs and other 

things used in setting out the works. 

All relevant 

Statutory Laws 

to be complied 

by the Interior 

Contractor 

CLAUSE 19 

i) The Interior Contractor shall obtain a valid licence under the Contract 

Labour (R&A) Act, 1970, and the Contract Labour (Regulation and 

Abolition) Central Rules, 1971, before the commencement of the work, 

and continue to have a valid license until the completion of the work. The 

Interior Contractor shall also abide by the provisions of the Child Labour 

(Prohibition and Regulation) Act, 1986, Minimum Wages (Central) 

Rules, 1950. 

ii) The Interior Contractor shall also comply with the provisions of the 

building and other Construction Workers (Regulation of Employment 

& Conditions of Service) Act, 1996 and the building and other 

Construction Workers Welfare Cess Act, 1996. 

iii) The Interior Contractor shall comply with the provisions of the Payment 

of Wages Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 
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  1938, Workmen’s Compensation Act, 1923, Industrial Disputes Act, 

1947, Maternity Benefits Act, 1961, or the modifications thereof or any 

other relevant laws and the rules made thereunder from time to time. 

iv) The Interior Contractor shall comply with provisions of any other 

relevant law in connection with the work, as may be applicable. 

V) The Interior Contractor shall comply with all applicable labour, 

employment, industrial relations and social security laws, including 

the labour codes in force, and with all orders and directions of 

competent courts, tribunals and authorities. 

The Interior Contractor shall be solely responsible for payment of wages, 

statutory contributions, benefits and all other dues of the labour 

engaged by it for performance of this Agreement. 

Nothing in this tender shall create any relationship of master and servant 

or employer and employee between the Bank and the Interior 

Contractor or any person engaged by the Vendor.  

Any claim, demand or proceeding arising from the Interior Contractor’s 

non-compliance with this Clause shall be resolved solely by the 

Interior Contractor at its cost, and the Vendor shall indemnify the 

Bank. 

 

vi) Any failure to fulfill these requirements shall attract the penal 

provisions of the concerned Act and Interior Contractor shall be liable 

to face the consequences thereof in addition to any other penal 

provisions of this contract. The Interior Contractor shall indemnify the 

Employer for any loss caused due to non-compliance with any of the 

provisions of laws applicable. 

Payment of 

wages: 

CLAUSE 19 A 

i) 
The Interior Contractor shall pay to labour employed by him either 

directly or through sub–Interior Contractors, wages not less than fair 

wages as per the provisions of the Labour Code. 

ii) The Interior Contractor shall, notwithstanding the provisions of any 

contract to the contrary, cause to be paid fair wage to labour indirectly 

engaged on the work, including any labour engaged by his sub-Interior 

Contractors in connection with the said work, as if the labour had 

been immediately employed by him. 
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iii) In respect of all labour directly or indirectly employed in the works for 

performance of the Interior Contractor’s part of this contract, the Interior 

Contractor shall comply with or cause to be complied with the Labour 

Regulations made by Government from time to time in regard to 

payment of wages, wage period, deductions from wages, recovery of 

wages not paid and deductions unauthorizedly made, maintenance of 

wage books or wage slips, publication of scale of wages and other terms of 

employment, inspection and submission of periodical returns and all 

other matters of the like nature or as per the provisions of the Labour 

Codes wherever applicable. 

iv) a) The Bank’s Engineer concerned shall have the right to deduct 

from the moneys due to the Interior Contractor any sum required 

or estimated to be required for making good the loss suffered by 

a worker or workers by reason of non-fulfilment of the conditions 

of the contract for the benefit of the workers, non-payment of 

wages or of deductions made from his or their wages which are 

not justified by their terms of the contract or non-observance of the 
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   Regulations. 

b) Interior Contractor is bound to allow to the labours directly or 

indirectly employed in the works proper rest as per the 

Occupational Safety, Health and Working Conditions (OSH) 

Code, 2020.   

v) The Interior Contractor shall indemnify as per the approved format and 

keep indemnified the Employer against payments to be made under 

and for the observance of the laws aforesaid without prejudice to his 

right to claim indemnity from his sub-Interior Contractors. 

vi) The laws aforesaid shall be deemed to be a part of this contract and 

any breach thereof shall be deemed to be a breach of this contract. 

vii) The Interior Contractor shall ensure that no amount by way of 

commission or otherwise is deducted or recovered from the wage of 

workmen. 

viii) The Interior Contractor shall submit payment receipts/bank statement of 

labours while submitting RA and Final bills for perusal of Bank’s Engineer to 

ensure payment of minimum wages. 

 
CLAUSE 19 B 

In respect of all labour directly or indirectly employed in the work for the 

performance of the Interior Contractor’s part of this contract, the Interior 

Contractor shall at his own expense arrange for the safety provisions as per 

the Safety Code annexed and shall also at his own expense provide for all 

facilities in connection therewith. 

 
CLAUSE 19 C 

The Interior Contractor shall submit by the 4th and 19th of every month, to the 

Bank’s Engineer, a true statement showing in respect of the second half of the 

preceding month and the first half of the current month respectively: - 

1. the number of labourers employed by him on the work, 

2. their working hours, 

3. the wages paid to them, 

4. the accidents that occurred during the said fortnight showing the 

circumstances under which they happened, and the extent of damage 

and injury caused by them, and 
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The decision of the Employer shall be final in deducting from any bill due to the 

Interior Contractor, the amount levied as fine if any by relevant statutory 

authorities and be binding on the Interior Contractor. 

 
CLAUSE 19 D 

In respect of all labour directly or indirectly employed in the works for the 

performance of the Interior Contractor’s part of this contract, the Interior 

Contractor shall comply with or cause to be complied with all the rules framed 

by Government from time to time for the protection of health and  sanitary 

arrangements for workers employed by him/her. 

 
CLAUSE 19 E 

The Bank’s Engineer may require the Interior Contractor to dismiss or remove 

from the site of the work any person or persons in the Interior Contractor’s 

employment upon the work who may be incompetent or misconduct himself and 

the Interior Contractor shall forthwith comply with such requirements. In 

respect of maintenance/repair or execution works etc. where the labour has an 

easy access to the individual departments, the Interior Contractor shall issue 

identity cards to the labourers, whether temporary or permanent and he shall 

be responsible for any untoward action on the part of such labour. 

 
CLAUSE 19 F 

i) It shall be the responsibility of the Interior Contractor to see that the 

site under execution is not occupied by anybody unauthorizedly 

during renovation and is handed over to the Bank’s Engineer with 

vacant possession of the site. If such site though completed is 

occupied illegally, then the Bank’s Engineer shall have the option to 

refuse to accept the said site in that position. Any delay in acceptance on 

this account will be treated as the delay in completion and for such delay, 

the provisions of clause 2 shall be applied by the Employer whose 

decision shall be final both with regard to the justification and quantum 

and be binding on the Interior Contractor. 

ii) However, the Employer, through a notice, may require the Interior 

Contractor to remove  the illegal occupation any time on or before 

execution and handing over. 

Employm 

ent of 

skilled/se 

mi-skilled 

workers 

CLAUSE 19 G 

The Interior Contractor shall, at all stages of work, deploy skilled/semi-skilled 

tradesmen/licence holding electrician, who are qualified for the respective works. 

 CLAUSE 19 H 
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Contribut 

ion of EPF 

and ESI 

The ESI and EPF contributions on the part of employer in respect of this contract shall 

be paid by the Interior Contractor. The quoted rate shall be inclusive of these 

amounts. The Interior Contractor shall submit the details of registration of labour for 

EPF and ESI and documents evidencing these payments shall be submitted every 

month. 

Authoritie 

s and 

Notices 

CLAUSE 20 

(i) The Interior Contractor shall conform to the provisions of any Act of the 

Legislature relating to the work, and to the regulations and bye-laws of any 

authority, and of any water, electric supply and other companies and/or 

authorities with whose systems the structure is proposed to be connected and 

shall before making any variations from the Drawing or Specifications that 

may be necessitated by so conforming give to the Employer written notice, 

specifying the variation proposed to be made and the reason for making it 

and apply for instructions thereon. 

In case the Interior Contractor shall not within ten days receive such 

instructions, he shall proceed with the work conforming to the provisions, 

regulations or byelaws in question, and any variation so necessitated shall 

be dealt with under Clause 12 thereof. 

(ii) The Interior Contractor shall bring to the attention of the Employer all notices 

required by the said Acts, regulations or byelaws to be given to any authority 

and pay to such authority, or to any public office all fees that may be properly 

chargeable in respect of the works, and lodge the receipts with the 

Employer. 

Work not 

to be 

sublet. 

Action in 

case of 

insolvency 

CLAUSE 21 

The whole of the works included in the contract shall be executed by the Interior 

Contractor and the Contract or any part/share thereof or any interest therein shall not 

be assigned or sublet without the prior written consent of the Employer, and no 

undertaking shall relieve the Interior Contractor from the full and entire responsibility 

of the Contract or from active superintendence of the works during their progress. 

And if the Interior Contractor shall assign or sublet his contract, or attempt to do 

so, or become insolvent or commence any insolvency proceedings or make any 

composition with his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, 

perquisite, reward or advantage pecuniary or otherwise, shall either directly or 

indirectly, be given, promised or offered by the Interior Contractor, or any of his 

servants or agent to any public officer or person in the employment of the Employer 

in any way relating to his office or employment, or if any such officer or person 

shall become in any way directly or indirectly interested in the contract, the Bank’s 

Engineer on behalf of the Employer shall have power to adopt the course specified in 

Clause 3 hereof in the interest of Employer and in the event of such course being 

adopted, the 

consequences specified in the said Clause 3 shall ensue. 
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Recovery CLAUSE 22 
of 

Compens 

ation paid 

to 

Workme 

n 

In every case in which by virtue of the provisions of the Workmen’s Compensation 

Act, 1923, or any statutory modification or re-enactment thereof, Employer is 

obliged to pay compensation to a workman employed by the Interior Contractor, 

in execution of the works, Employer shall be entitled to recover from the Interior 

Contractor, the amount of the compensation so paid; and, 

without prejudice to the rights of the Employer under the provisions of the said Act, 
 Employer shall be at liberty to recover such amount or any part thereof by 
 deducting it from the  security deposit or from any sum due by Employer to the 
 Interior Contractor whether under this contract or otherwise. Employer shall not be 
 bound to contest any claim made against  it under the provisions of the said Act, 
 except on the written request of the Interior Contractor and upon his giving to 
 Employer full security for all costs for which Employer might become liable in 
 consequence of contesting such claim. 

Changes CLAUSE 23 
in firm’s 

Constituti 

on to be 

intimate 

d 

Where the Interior Contractor is a partnership firm, the previous approval in writing of 

the Bank’s Engineer shall be obtained before any change is made in the constitution 

of the firm. Where the Interior Contractor is an individual or a Hindu undivided family 

business concern, such approval as aforesaid shall likewise be obtained before the 

Interior Contractor enters into any partnership  agreement where under the 
 partnership firm would have the right to carry out the works hereby undertaken by 
 the Interior Contractor. If previous approval as aforesaid is not obtained, the contract 
 shall be deemed to have been assigned in contravention of Clause 21 hereof and 
 the same action may be taken, and the same consequences shall ensue as 
 provided in the said Clause 21. 

Interior CLAUSE 24 
Contra 

The Interior Contractor shall arrange at his own expense all materials (including 

consumables such as welding rods etc.), all tools, plant, machinery and equipment 

(hereinafter referred to as T&P) required for execution of the work. In addition to this, 

appliances, implements, other plants, ladders, cordage, tackle, steel scaffolding and 

temporary works required for the proper execution of the work, whether original, 

altered or substituted and whether included in the specifications or other documents 

forming part of the contract or referred to in these conditions or not, or which may 

be necessary for the purpose of satisfying or complying with the requirements of 

the Bank’s Engineer as to any matter as to which under these conditions he is 

entitled to be satisfied, or which he is entitled to require together with carriage 

therefor to and from the work. The Interior Contractor shall also supply without 

charge the requisite number of persons with the means and materials, necessary 

for the purpose of setting out works, and counting, weighing and assisting the 

measurement for examination at any time and from time to time of the work or 

materials. 

ctor to 

Supply 

Material 

, 

Machin 

ery, 

Equipm 

ent, 

Tools 

& 

Plants 

etc. 
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CLAUSE 25 

Settleme 

nt of 

Disputes 

Except where otherwise provided in the contract, all questions and disputes relating 

to the meaning of the specifications, design, drawings and instructions here-in before 

mentioned and as to the quality of workmanship or materials used on the work or 

as to any other question, claim, right, matter or thing whatsoever in any way arising 

out of or relating to the contract, designs, drawings, specifications, estimates, 

instructions, orders or these conditions or otherwise concerning the works or the 

execution or failure to execute the same whether arising during the progress of the 

work or after the cancellation, termination, completion or abandonment thereof shall 

be dealt with as mentioned hereinafter: 

 
i) The decision, opinion, direction, certificate of payment issued by the Bank’s 

Engineer in respect of all or any of the excepted matters as provided in the 

contract shall be final, conclusive and binding on the parties hereto and shall 

be without appeal. Such decision may be in the form of a final certificate or 

otherwise. 

 
ii) All other disputes and differences of any kind whatsoever arising out of or in 

connection with the contract or the carrying out of the works (whether during 

the progress of the works or after their completion and whether before or after 

the determination abandonment or breach of the contract) shall be referred to 

and settled by the Competent Authority of the Employer as specified in the 

schedule ’C’. The designated authority shall state its decision in writing within 

30 days from the date of receipt of reference from the Interior Contractor which 
shall be final and binding.  
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Interior 

Contract 

orto 

indemnif 

y 

Employe 

r against 

Patent 

Rights 

CLAUSE 26 

The Interior Contractor shall fully indemnify and keep indemnified the Employer 

against any action, claim or proceeding relating to infringement or use of any patent 

or design or any alleged patent or design rights and shall himself pay any royalties, 

licence fees etc. which may be payable in respect of any article or part thereof 

included in the contract or damages cost and charges of all and every sort that may 

be legally incurred in respect thereof. In the event of any claims made under or 

action brought against Employer in respect of any such matters as aforesaid, the 

Interior Contractor shall be immediately notified thereof and the Interior Contractor 

shall be at liberty, at his own expense, to settle any dispute or to conduct any 

litigation that may arise therefrom, provided that the Interior Contractor shall not 

be liable to indemnify the Employer if the infringement of the patent or design or any 

alleged patent or design right is the direct result of an order passed by the Bank’s 

Engineer in this behalf. 

Lumpsu 

m 

Provision 

s in 

Tender 

CLAUSE 27 

When the estimate on which a tender is made includes lump sum in respect of parts 

of the work, the Interior Contractor shall be entitled to payment in respect of the 

items of work involved or the part of the work in question at the same rates as are 

payable under this contract for such items, or if the part of the work in question is not, 

in the opinion of the Bank’s Engineer payable of measurement, the Bank’s Engineer 

may at his discretion pay the lump-sum amount entered in the estimate, and the 

certificate in writing of the Bank’s Engineer shall be final and conclusive against the 
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 Interior Contractor with regard to any sum or sums payable to him under the 

provisions of the clause. 

Withholdi 

ngand 

lienin 

respect 

of sum 

due from 

Interior 

Contract 

or 

CLAUSE 28 

i) Whenever any claim or claims for payment of a sum of money arises out of or 

under the contract or against the Interior Contractor, the Employer shall be 

entitled to withhold and also have a lien to retain such sum or sums in whole 

or in part from the security, if any deposited by the Interior Contractor and 

for the purpose aforesaid, the Employer shall be entitled to withhold the 

security deposit, if any, furnished as the case may be and also have a lien 

over the same pending finalization or adjudication of any such claim. In the 

event of the security being insufficient to cover the claimed amount or 
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  amounts or if no security has been taken from the Interior Contractor, the 

Employer shall be entitled to withhold and have a lien to retain to the extent of 

such claimed amount or amounts referred to above, from any sum or sums 

found payable or which may at any time thereafter become payable to the 

Interior Contractor under the same contract or any other contract elsew 

here with the Central Bank of India. A pending finalization of adjudication 

of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so 

withheld or retained under the lien referred to above by Employer will be kept 

withheld or retained as such by the Employer till the claim arising out of or 

under the contract is determined by the competent court, as the case may be 

and that the Interior Contractor will have no claim for interest or damages 

whatsoever on any account in respect of such withholding or retention under 

the lien referred to above and duly notified as such to the Interior Contractor. 

For the purpose of this clause, where the Interior Contractor is a partnership 

firm or a limited company, the Employer shall be entitled to withhold and 

also have a lien to retain towards such claimed amount or amounts in whole 

or in part from any sum found payable to any partner/limited company as 

the case may be, whether in his individual 

capacity or otherwise. 

ii) Employer shall have the right to cause an audit and technical examination 

of the works and the final bills of the Interior Contractor including all 

supporting vouchers, abstract, etc., to be made after payment of the final bill 

and if as a result of such audit and technical examination any sum is found 

to have been overpaid in respect of any work done by the Interior Contractor 

under the contract or any work claimed to have been done by him under the 

contract and found not to have been executed, the Interior Contractor shall 

be liable to refund the amount of over-payment and it shall be lawful for 

Employer to recover the same from him in the manner prescribed in sub-

clause (i) of this clause or in any other manner legally permissible; and if it is 

found that the Interior Contractor was paid less than what was due to him 

under the contract in respect of any work executed by him under it, the 

amount of such under payment shall be duly paid by Employer to the Interior 

Contractor, without any interest thereon whatsoever. 

Lien  in 

respect 

of claims 

inother 

Contract 

s 

CLAUSE 28A 

Any sum of money due and payable to the Interior Contractor (including the security 

deposit returnable to him) under the contract may be withheld or retained by 

way of lien by the Employer against any claim of the Employer in respect of payment 

of a sum of money arising out of or under any other contract made by the Interior 

Contractor with the Employer or CENTRAL BANK OF INDIA elsewhere. 
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It is an agreed term of the contract that the sum of money so withheld or retained 

under this clause by the Employer will be kept withheld or retained as such by the 

Employer or till his claim arising out of the same contract or any other contract is 

either mutually settled or by the competent court, as the case may be and that the 

Interior Contractor shall have no claim for interest or damages whatsoever on this 

account or on any other ground in respect of any sum of money withheld or retained 

under this clause and 

duly notified as such to the Interior Contractor. 

Return of 

Surplus 

materials 

CLAUSE 29 

Notwithstanding anything contained to the contrary in this contract, where any 

materials for the execution of the contract are procured with the assistance of 

Employer by purchases made under orders or permits or licenses issued by 

Government, the Interior Contractor shall hold the said materials economically and 

solely for the purpose of the contract and not dispose them off without the 

written permission of the Employer and return it to Employer, if required by the 

Employer, all surplus materials that may be left with him after the completion of the 

contract or at its termination for any reason whatsoever on being paid or credited 

such price as the Bank’s Engineer shall determine having due regard to the 

condition of the materials. The price allowed to the Interior Contractor however shall 

not exceed the purchase price thereof inclusive of sales tax, octroi and other such 

levies paid by Interior Contractor in respect thereof. The decision of the Bank’s 

Engineer shall be final and conclusive. In the event of breach of the aforesaid 

condition, the Interior Contractor shall in addition to throwing himself open to action 

for contravention of the terms of the license or permit and/or for criminal 

breach of trust, be liable to Employer for all moneys, advantages or profits 

resulting or which in the usual course would have 

resulted to him by reason of such breach. 

Water 

and 

Electric 

power 

supply 

for work 

CLAUSE 30 

Bank will make available water and electricity power supply required at one point 

free of charge. Interior Contractor shall make their own arrangement for further 

extension of connection if any with safety fixtures and nothing extra will be paid for 

the same. 

Employer 

’s water 

supply, if 

available 

CLAUSE 31 

Water (Drinking & construction) if available may be supplied to the Interior Contractor 

by the Employer at free of cost subject to the following conditions:- 

 i) The Employer do not guarantee to maintain uninterrupted supply of water and it 

will be incumbent on the Interior Contractor(s) to make alternative 

arrangements for water at his/ their own cost in the event of any temporary 

break down in the water mains so that the progress of his/their work is not 
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  held up for want of water. No claim of damage or refund of water charges 

will be entertained on account of such break down. 

In case Interior Contractor wants to use this water he should test the water 

before using. 

Insuranc 

ein 

respect 

of 

damage 

sto 

Persons 

and 

Property 

CLAUSE 32 

The Interior Contractor shall be responsible for all injury or damage to persons, 

animals or things, and for all damage to property which may arise from any factor 

omission on the part of the Interior Contractor or any Sub-Interior Contractor or any 

nominated Sub-Interior Contractor or any of their employees. The liability under this 

clause shall cover also inter-alia any damage to structures, whether immediately 

adjacent to the works or otherwise, any damage to roads, streets, footpaths, bridges 

as well as damage caused to the building and other structures and works forming 

the subject matter of this contract. The Interior Contractor shall also be responsible 

for any damage caused to the buildings and other structures and works forming the 

subject matter of this contract due to rain, wind, frost or other inclemency of weather. 

The Interior Contractor shall indemnify and keep indemnified the Employer and hold 

him harmless in respect of all and any loss and expenses arising from any such 

injury or damage to persons or property as aforesaid and also against any claim 

made in respect of injury or damage, whether under any statute or otherwise and 

also in respect of any award or compensation or damage consequent upon such 

claims. The Interior Contractor shall, at his own expense, effect and maintain till 

issue of the virtual completion certificate under this contract, with an insurance 

company approved by the Employer, an All Risks Policy for Insurance for the full 

amount of the contract including earth quake risk in the joint names of the Employer 

and the Interior Contractor (the name of the former being placed first in the policy) 

against all risks as per the standard all risk policy for Interior Contractors and deposit 

such policy or policies as mentioned in Schedule ‘C’ with the Employer before 

commencing the works. 

The Interior Contractor shall reinstate all damage of every sort mentioned in this 

clause so as to do delivery of the whole of the works complete and perfect in every 

respect and so as to make good or otherwise satisfy all claims for damage to 

property or third parties. 

The Interior Contractor shall also indemnity and keep indemnified the Employer 

against all claims which may be made against the Employer by any person in 

respect of anything which may arise in respect of the works or in consequence 

thereof and shall at his own expense, effect and maintain until the virtual completion 

of the contract, with an Insurance Company approved by the Employer a policy of 

Insurance in the joint names of the Employer and the Interior Contractor (name of 

the former being placed first in the policy) against such risks and deposit such policy 

or policies before commencement of the works. 

The minimum limit of the coverage under the policy shall be Rs.2 lakhs per person 

for any one accident or occurrence and Rs.5 lakhs in respect of damage to property 



 

62  

 

 for any one accident or occurrence. The Interior Contractor shall also indemnify the 

Employer against all claims which may be made upon the Employer, whether under 

the Workmen’s Compensation Act or any other statute in force, during the currency 

of this contract or at Common Law in respect of any employee of the Interior 

Contractor or Sub-Interior Contractor and shall at his own expense effect and 

maintain until the Virtual Completion of the Contract with an Insurance Company 

approved by the Employer a policy of Insurance against such risks and deposit such 

policy or policies with the Employer from time to time during the currency of this 

contract. 

In default of the Interior Contractor insuring as provided above, the Employer may 

so insure and may deduct the premiums paid from any money due or which may 

become due to the Interior Contractor. 

The Interior Contractor shall be responsible for any liability which may not be 

covered by the insurance policies referred to above and also for all other damages 

to any person, animal or defective carrying out of this contract, whatever, may be 

the reasons due to which the damage shall have been caused. 

 
The Interior Contractor shall also indemnify and keep indemnified the Employer 

against all and any costs, charges or expenses arising out of any claim or 

proceedings relating to the works and also in respect of any award of damage or 

compensation arising therefrom. 

Without prejudice to the other rights of the Employer against Interior Contractors in 

respect of such default, the Employer shall be entitled to deduct from any sums 

payable to the Interior Contractor the amount of any damages, compensation costs, 

charges and other expenses paid by the Employer and which are payable by the 

Interior Contractor under this clause. 

 
The Interior Contractor shall upon settlement by the insurer of any claim made 

against the insurer pursuant to a policy taken under this clause, proceed with due 

diligence to rebuild or repair the works destroyed or damaged. In this event all the 

money received from the insurer in respect of such damage shall be paid to the 

Interior Contractor and the Interior Contractor shall not be entitled to any further 

payment in respect of the expenditure incurred for rebuilding or repairing of the 

materials or goods destroyed or damaged. 

The Interior Contractor, in case of re-building or reinstatement after damage shall 

be entitled to such extension of time for completion as the Bank’s Engineer may 

deem fit, but shall, however, not be entitled to reimbursement by the Employer of 

any shortfall or deficiency in the amount finally paid by the insurer in settlement of 

any claim arising as set out herein. 

Without prejudice to his liability under this clause, the Interior Contractor shall also 

cause all nominated sub-Interior Contractors to effect, for their respective portions 

of the works similar policies of insurance in accordance with the provisions of this 
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 clause and shall produce or cause to produce to the Employer such policies. The 

Interior Contractor shall not permit a nominated Sub-Interior Contractor to 

commence work at the site unless said insurance policies are submitted. In the 

event of failure, of the Sub-Interior Contractor to take out such policy or policies of 

insurance before commencing the works at the site, the Interior Contractor shall be 

responsible for any claim or damage attributable to the said Sub-Interior Contractor. 

 
Employm 

entof 

Staff and 

employe 

es 

CLAUSE 33 

Interior Contractor’s Superintendence, Supervision, 

1. The Interior Contractor shall provide all necessary superintendence during 

execution of the work and all along thereafter as may be necessary for proper 

fulfillment of the obligations under the contract until the expiry of the “Defects Liability 

Period” stated in schedule ‘C’. 

The Interior Contractor shall immediately after receiving letter of award of work and 

before commencement of the work, intimate in writing to the Bank’s Engineer, the 

name(s), qualifications, experience, age, address(s) and other particulars along with 

certificates, of the Experienced Site Supervisor or other technical representative(s), 

to be in-charge of the work, as specified in Schedule ‘C’. The Bank’s Engineer shall 

within 3 days of receipt of such communication intimate in writing his approval or 

otherwise of such a representative(s) to the Interior Contractor. Any such approval 

may at any time be withdrawn and in case of such withdrawal, the Interior Contractor 

shall appoint another such representative(s) according to the provisions of this 

clause. Decision of the Employer shall be final and binding on the Interior Contractor 

in this respect. Such a Site Supervisor, shall be appointed by the Interior Contractor 

soon after receipt of the approval from Bank’s Engineer and shall be available at site 

before start of work. 

The Experienced Site Supervisor or other technical representative(s) shall be present 

at the site of work for supervision at all times when any renovation work is in progress 

and also present himself / themselves, as required, to the Bank’s Engineer and / or his 

designated representative to take instructions. Instructions given to the Experienced 

Site Supervisor or other technical representative(s) shall be deemed to have the 

same force as if these have been given to the Interior Contractor. The Experienced 

Site Supervisor or other technical representative(s) shall be actually available at site 

fully during all stages of execution of work, during recording/checking/test checking 

of measurements of works and whenever so required by the Bank’s Engineer and 

shall also note down instructions conveyed by the Bank’s Engineer in the site order 

book and shall affix his/their signature in token of noting down the instructions and 

in token of acceptance of measurements/ checked measurements/ test checked 

measurements. Necessary site Registers viz. Material register, site order book, 

Labour Register etc. shall be strictly maintained by him on daily basis and got duly 

authenticated from Bank’s Engineer. Substitutes, duly approved by Bank’s Engineer 

of the work in similar manner as aforesaid shall be provided in event of absence of 

any of the representative(s) by more than two consecutive days. 
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 If the Bank’s Engineer, whose decision in this respect is final and binding on the 

Interior Contractor, is convinced that no such technical representative(s) is/are 

effectively appointed or is/are effectively attending or fulfilling the provision of this 

clause, a recovery (non- refundable) shall be effected from the Interior Contractor as 

specified in Schedule - ‘C’ and the decision of the Bank’s Engineer as recorded in 

the site order book and measurement recorded checked / test checked in 

Measurement Books shall be final and binding on the Interior Contractor. 

2. The Interior Contractor shall provide and employ on the site only such technical 

assistants as are skilled and experienced in their respective fields and such foremen 

and supervisory staff as are competent to give proper supervision to the work. 

The Interior Contractor shall provide and employ skilled, semiskilled, and unskilled 
labour as is necessary for proper and timely execution of the work. 

3. The Bank’s Engineer shall be at liberty to object to and require the Interior 
Contractor to remove from the works any person who in his opinion misconducts 
himself or is incompetent or negligent in the performance of his duties or whose 
employment is otherwise considered by the Bank’s Engineer to be undesirable. Such 
person shall not be employed again at works site without the written permission of 
the Bank’s Engineer and the persons so removed shall be replaced as soon as 
possible by competent substitutes. 

Levy/Ta 

xes 

payable 

by 

Interior 

Contract 

or 

CLAUSE 34 

Goods and service tax (GST), Building and other Construction Workers Welfare Cess 

or any other tax or Cess in respect of this contract shall be payable by the Interior 

Contractor and Employer shall not entertain any claim whatsoever in this respect. 

If pursuant to or under any law, notification or order any royalty, cess or the like 

becomes payable by the Employer and does not any time become payable by the 

Interior Contractor to the State Government/ Local authorities in respect of any 

material used by the Interior Contractor in the works, then in such a case, it shall be 

lawful to the Employer and it will have the right and be entitled to recover the amount 

paid in the circumstances as aforesaid from dues of the Interior Contractor. 

 
Condition 

sfor 

reimburs 

ement of 

levy/taxe 

s if levied 

after 

receipt of 

tenders 

CLAUSE 35 

i) All tendered rates shall be inclusive of all taxes and levies payable under 

respective statutes EXCEPT GST. 
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Other 

Persons 

employed 

by 

Employer 

CLAUSE 36 

The Employer reserves the right to use premises and any portions of the site for the 

execution of any work not included in this Contract which it may desire to have 

carried out by other persons and the Interior Contractor shall allow all reasonable 

facilities for the execution of such work but shall not be required to provide any plant 

or material for the execution of such work except by special arrangement with the 

Employer. Such work shall be carried out in such manner as not to impede the 

progress of the works included in the Contract and the Interior Contractor shall not 

be responsible for any damage or delay which may happen to or occasioned by 

such work. 

If relative 

working 

with the 

Employer 

then  the 

Interior 

Contract 

or not 

allowed to 

tender 

CLAUSE 37 

The Interior Contractor shall not be permitted to tender for works in the office of 

the Employer responsible for award and execution of contracts in which his near 

relative is posted as an officer (in any grade) or assistant (including Junior Engineer). 

He shall also intimate the names of persons who are working with him in any 

capacity or are subsequently employed by him and who are near relatives to any 

Officer of the Employer. Any breach of this condition by the Interior Contractor would 

render him liable to be removed from the approved list of Interior Contractors of the 

Employer. If, however, the Interior Contractor is registered in any other organization, 

he shall be debarred from tendering by the Employer for any breach of this condition. 

 
NOTE: By the term “relatives” is meant wife, husband, parents and grandparents, 

children and grandchildren, brothers and sisters, uncles, aunts and cousins and 

their corresponding in-laws. Interior contractor has to give undertaking on the letter 

head of the interior contractor. 

No 

Employe 

e of the 

Employe r 

to work as 

Interior 

CLAUSE 38 

No Technical or other officer or assistant  ( including Junior Engineer)  

employed with the Employer shall work as a Interior Contractor or employee 

of a Interior Contractor for a period of one year after his retirement from the 

service without the previous permission of Employer in writing. This contract is 

liable to be cancelled if either the Interior Contractor or any of his employees is 

found at any time to be such a person who had not obtained the permission 
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Contract 

or within 

one year 

of 

retireme 

nt 

of the Employer as aforesaid, before submission of the tender or engagement 

in the Interior Contractor’s service, as the case may be. interior contractor has to give 

undertaking on the letter head of the interior contractor. 

 
Compen 

sation 

during 

warlike 

situations 

CLAUSE 39 

The work (whether fully constructed or not) and all materials, machines, tools and 

plants, scaffolding, temporary buildings and other things connected therewith shall 

be at the risk of the Interior Contractor until the work has been delivered to the Bank’s 

Engineer and a certificate from him to that effect obtained. In the event of the work or 

any materials properly brought to the site for incorporation in the work being damaged 

or destroyed in consequence of hostilities or warlike operation, the Interior Contractor 

shall when ordered (in writing) by the Bank’s Engineer to remove any debris from the 

site, collect and properly stack or remove in store all serviceable materials salvaged 

from the damaged work and shall be paid at the contract rates in accordance with the 

provision of this agreement for the work of clearing the site of debris, stacking or 

removal of serviceable material and for reconstruction of all works ordered by the Bank’s 

Engineer, such payments being in addition to compensation up to the value of the work 

originally executed before being damaged or destroyed and not paid for. In case of 

works damaged or destroyed but not already measured and paid for, the 

compensation shall be assessed by the Bank’s Engineer. The Interior Contractor 

shall be paid for the damages/destruction suffered and for restoring the material at 

the rate based on analysis of rates tendered for in accordance with the provision of 

the contract. The certificate of the Bank’s Engineer regarding the quality and quantity 

of materials and the purpose for which they were collected shall be final and binding 

on all parties to this contract. 

 Provided always that no compensation shall be payable for any loss in consequence 

of hostilities or warlike operations (a) unless the Interior Contractor had taken all 

such precautions against air raid as are deemed necessary by the Bank’s Engineer 

(b) for any material etc. not on the site of the work or for any tools, plant, 

machinery, scaffolding, temporary building and other things not intended for the work. 

 In the event of the Interior Contractor having to carry out reconstruction as 

aforesaid, he shall be allowed such extension of time for its completion as is 

considered reasonable by the Bank’s Engineer. 

Direction CLAUSE 40 

and All works to be executed under the contract shall be executed under the direction and 
approval subject to the approval in all respects of the Bank’s Engineer who shall be entitled to 

of Bank’s direct at what point or points and in what manner they are to be commenced, and 

Engineer from time to time carried on. 
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Non-

Disclosur 

e Pact 

CLAUSE 41 

The Interior Contractor shall not disclose directly or indirectly any information, 

materials and of the Employer’s infrastructure/ system/equipment etc. which may 

come to the possession or knowledge of the Interior Contractor during the course of 

discharging its contractual obligations in connection with the agreement, to any third 

party and shall at all times hold the same in strictest confidence. The Interior 

Contractor shall treat the details of the contract as private and confidential, except to 

the extent necessary to carry out the obligations under it or to comply with applicable 

laws. The Interior Contractor shall not publish, permit to be published, or disclose any 

particulars of the works in any trade or technical paper or elsewhere without the 

previous written consent of the Employer. The Interior Contractor shall indemnify the 

Employer for any loss suffered by the Employer as a result of disclosure of any 

confidential information. Failure to observe the above shall be treated as breach of 

contract on the part of the Interior Contractor and the Employer shall be entitled to 

claim damages and pursue legal remedies. 

The Interior Contractor shall take all appropriate actions with respect to its employees 

to ensure that the obligations of non-disclosure of confidential information under this 

agreement are fully satisfied. 

The Interior Contractor’s obligations with respect to non-disclosure and confidentiality 

will survive the expiry or termination of this agreement for whatever reason. 
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Conflict 
of 
Interest 

CLAUSE 42 

Applicants shall not have a conflict of interest. All applicants found to have a conflict 

of interest,as mentioned below, will be disqualified. The Bank’s decision in this 

regard will be final. 

- Applicants in two or more different applications having controlling 
shareholders or in common. 

Or 

 
- The applicants that have a business or family relationship (as defined 

under Companies Act, 2013) with such members of the Bank Staff who are 

directly or indirectly involved in this project shall not be considered for 

selection 

Corrupt 

or 

Fraudule 

nt 

practices 

CLAUSE 43 

The Bank requires that applicants for selection observe the highest standards of 

ethics duringthe currency of the panel. In pursuance of this policy, Bank defines, for 

the purpose of these provisions, the terms as set forth below: 

 
1. “Corrupt practice” means the offering, giving, receiving or soliciting of anything 

of valueto influence decision in matters relating to this project. 

 
2. “Fraudulent practice” means a misrepresentation of facts in order to influence 

the selection and award of a contract to the detriment of the Bank, and includes 

collusive practicesamong Applicants (prior to or after bid submission), designed to 

establish bid prices at artificially non-competitive levels and to deprive the Bank of 

the benefits of free and open competition. 

 
3. "Collusive practice" means a scheme or arrangement between two or more 

Applicants,designed to establish bid prices at artificially, non-competitive levels; 

and 

 
4. "Coercive practice'" means harming or threatening to harm, directly or indirectly, 

persons or their property to influence their participation in this tender. 

 
5. The Bank will reject a proposal for award of work if it is determined that the 

Applicant recommended for award of work was engaged in corrupt or fraudulent 

practices in competingfor the work in question. The Bank’s decision will be final 

and binding. 

 
6. The Bank will declare an Applicant ineligible, either indefinitely or for a stated 

period of time from being awarded a contract / contracts, if at any time it is 

determined that the Applicantwas engaged in corrupt or fraudulent practices in 
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 competing for the award of work/contract orin executing the contract. The Bank’s 

decision in this regard will be final. 

Integrity 

Pact 

CLAUSE 44 

1. The Applicants shall sign a Pre-Contract Integrity Pact (Annex - 9) and shall 

note that the pre-contract integrity pact submitted by them along with the 

application will be valid for the tenure of the contract and extension of the contract, 

if any, thereafter. Further, Integrity Pact is deemed as part of the contract so that 

the parties concerned are bound by its provisions. 

 
2. In case of a Joint Venture, all the partners of the JV should sign the Integrity Pact. 

 
3. The Integrity Pact shall be executed on stamp paper of ₹100/₹500  as per The 

Maharashtra Stamp Act. If the Integrity Pact has to be executed by an authorized 

signatory residing in a foreign country, the authorized signatory shall sign the 

Integrity Pact in his/her country or execute Power of Attorney in favour of his / her 

representative in India authorizing the Power of Attorneyholder to sign the Integrity 

Pact in India on his / her behalf. In both cases, the agreement or Power of Attorney 

shall either be: (i) Notarized in the country of the Applicant and be apostilledor (ii) 

be attested by authorized official of the concerned Indian Consulate / Embassy. 

The Power of Attorney shall also be stamped in India as per the Indian Stamp Act, 

1899. 
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Debarme 

nt of firms 

from 

bidding 

CLAUSE 45 

A bidder is liable for debarment/disqualification from bidding on the following 

grounds: 

1. If it is determined that the bidder has committed the following acts or omissions 

in contravention of the code of integrity: 

a) making offer, solicitation or acceptance of bribe, reward or gift or any material 

benefit, either directly or indirectly, in exchange for an unfair advantage in the 

procurement process or to otherwise influence the procurement process. 

b) any omission or misrepresentation that may mislead or attempt to mislead so 

that financial or other benefit may be obtained, or an obligation avoided. 

c) any collusion bid rigging or anticompetitive behaviour that may impair the 

transparency, fairness and the progress of the procurement process. 

d) improper use of information provided by the procuring entity to the bidder with 

an intent to gain unfair advantage in the procurement process or for personal 

gain. 

e) any financial or business transactions between the bidder and any official of 

the procuring entity related to tender or execution process of contract: which 

can affect the decision of the procuring entity directly or indirectly. 

f) any coercion or any threat to impair or harm, directly or indirectly, any party 

or its property to influence the procurement process. 

g) obstruction of any investigation or auditing of a procurement process. 

h) making false declaration or providing false information for participation in a 

tender process or to secure a contract. 

i)  failed to disclose conflict of interest. 

j) failed to disclose any previous transgressions made in respect of the 

provisions of sub-clause (i) with any public institution / entity in India or any 

other country during the last three years or of being debarred by any public 

procuring institution / entity. 

 
2.  For any actions or omissions by the bidder other than violation of code of 

integrity, which in the opinion of the Bank warrants debarment, for the reasons 

like supply of sub-standard material, non-supply of material, abandonment of 

works, sub-standard quality of works, failure to abide terms of the tender etc. 

a) If the bidder has been convicted of an offence— (a) under the Prevention of 

Corruption Act, 1988; or (b) the Indian Penal Code or any other law for the 

time being in force, for causing any loss of life or property or causing a threat 

to public health as part of execution of a public procurement contract. 

 
 
Place: 

Date: Signature of Interior Contractor 
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Section V 

 
SPECIAL CONDITIONS OF CONTRACT 

 

 
General 

CLAUSE SC 1 

i) Special conditions of Contract shall be read in conjunction with the 
General Conditions of Contract, specifications of work, drawings and 
any other documents forming part of this contract, wherever the context 
so requires. 

ii) Notwithstanding the sub-divisions of the document into separate 
sections, schedules, annexures etc., every part of each shall be 
deemed to be supplementary to and complementary of every other part 
and shall be read with and into the contract so far as it may be 
practicable to do so. 

iii) Where any portion of the Special Conditions of Contract is repugnant to 
or at variance with any provisions of the General Conditions of Contract 
then unless a different intention appears, the provision(s) of the Special 
Conditions shall be deemed to override the provision(s) of the General 
conditions of Contract only of the extent that such repugnance or 
variations cannot and shall be to the extent that such repugnance or 
variance cannot be reconciled with the General Conditions of Contract. 

iv) Wherever it is stated anywhere in this tender document that such and 
such supply is to be affected or such and such work is to be carried out, 
it shall be understood that the same shall be effected / carried out by 
the Interior Contractor at his own cost, unless a different intention is 
specifically stated. 

v) The items given in Schedule of Quantities shall be read in conjunction 
with materials and job specifications and relevant drawings. 

Responsibilities of 
Interior Contractor 

CLAUSE SC 2 

i) The Interior Contractor shall be entirely responsible for executing the 
work covered under this Tender document in a safe, efficient and 
expeditious manner as per the time schedule, specifications, drawings 
and work aids equipment such as transportation equipment, tools and 
tackles as well as teasing appliances and the necessary supervisory 
personnel, skilled, semi-skilled and unskilled labour shall be provided 
by the Interior Contractor to achieve the monthly/weekly targets and the 
overall time schedule. 

ii) The Interior Contractor shall ensure that local labour, unskilled as well 
as skilled, to the extent possible and available from local resources are 
preferably employed on the work. 

iii) All expenses towards mobilization at site and demobilization including 
bringing in equipment, work force, materials, dismantling the 
equipment, clearing the site, etc. shall be deemed to be included in the 
prices quoted and no separate payments on account of such expenses 
shall be entertained. 

iv) It shall be entirely the Interior Contractor’s responsibility to provide, 
operate and maintain all necessary equipment, scaffoldings and safety 
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  gadgets, lifting tackles, tools and appliances to perform the work in a 
safe and efficient manner and complete all the jobs as per time 
schedules. 

v) Preparing approaches and working area for the movement materials 
shall also be the responsibility of the Interior Contractor. The Interior 
Contractor shall acquaint himself with access availability etc. to provide 
suitable allowances in his quotation. 

vi) The procurement and supply in sequence and at the appropriate time 
of all materials and consumables shall be entirely the Interior 
Contractor’s responsibility and his/her rates for execution of work will 
be inclusive of supply of all these items. 

vii) Responsibility for obtaining all statutory approvals (if required) related 
to the work lies with the Interior Contractor. 

viii) The Interior Contractor shall provide drinking water and other amenities 
at site for the contract workmen as per the statutory requirements at his 
own cost. 

ix) Interior Contractor shall take all steps to see that normal functioning of 
Working Office/Public life/ Public traffic is not affected/obstructed while 
executing the work. Stacking of materials, equipment, tools and 
vehicles involved in movement of equipment or materials should not 
make any hindrance for the movement of other vehicles and people. 

x) Interior Contractor shall be responsible for implementing the 
requirements of Maharashtra State Pollution Control Board (if any). 

xi) The works to be undertaken by the Interior Contractor shall inter-alia 
include the following: 

 a) Preparation of detailed SHOP drawings and AS BUILT 
drawings wherever applicable. 

 b) Pre-commissioning tests as per relevant standard 
specifications, code of practice, Acts and Rules wherever 
required. 

 c) Submission of Daily work progress to the Bank’s Engineer. 

 d) Interior Contractor shall provide all the shop drawings or layout 
drawings for all the coordinated services before starting any 
work or placing any order of any of the services etc. These 
shop drawings/layout drawings shall be got approved from 
Bank’s Engineer before implementation and this shall be 
binding on the Interior Contractor. The Interior Contractor shall 
submit material submittals along with material sample for 
approval of Bank’s Engineer prior to delivery of material at site. 

xii) Wherever the ‘basic rate’ for the material is specified, the Interior 
Contractor shall furnish all the paid bills for Employer’s verification. The 
purchase rate shall be got approved from the Bank’s Engineer before 
purchasing. The adjustment in price shall be made only on measured 
quantity. No overhead and profit shall be considered on the cost 
difference. The rate quoted shall include transportation to site, loading, 
unloading, storing and handling etc. 

xiii) The Interior Contractor shall arrange visits of authorized official of the 
manufacturer whose materials ( costing more than Rs 1 lakh) have been 
selected / approved by the Employer for the work to inspect the 
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  materials supplied/ available at site and whether the materials are being 
used as per the Manufacturer’s Specifications and specified 
consumption standards and shall be required to submit a report on the 
manufacturer’s letterhead addressed to Employer, under official seal, 
indicating the genuineness or otherwise of the material and its usage 
methodology, if directed by Bank’s Engineer to do so. No additional 
payment on this account shall be considered. 

Roleof 
employer 

CLAUSE SC 3 

The Employer (Central Bank of India, Mumbai) shall administer and directly 
arrange for supervision of works, to test and examine any materials to be used 
or workmanship employed in connection with the works, monitoring of 
progress, inspection, certification of bills, making payments and 
implementation of various terms, conditions and stipulations of the contract. 

Architect 
CLAUSE SC 4 

Bank’s Engineer / appointed Project Architect will provide the Schematic 
drawings and layout plans. 

 CLAUSE SC 5 

Inspection of Site The intending Tenderer shall be deemed to have visited the site and examined 
the Site and its surroundings and familiarized themselves thoroughly with the 
site conditions as to the nature of the ground and sub-soil and the form and 
nature of the Site before submitting the tender. Non familiarity with the site 
conditions will not be considered as reason either for extra claims or for not 
carrying out the work in strict conformity with the drawings and specifications. 
For site visit, the intending tenderer may contact the Employer. 

 
Services 

CLAUSE SC6 

The Interior Contractor shall take due and proper care during execution of work 
to protect Existing water/electric services from damage. In case, during the 
execution of work, the Interior Contractor notices some services which require 
re-routing, the same shall be brought to the notice of the Bank’s Engineer. As 
per the instructions of Bank’s Engineer, further action for rerouting shall be 
undertaken. If the Interior Contractor is advised by the Bank’s Engineer to carry 
out the required re-routing, the work shall be treated as Extra item of work and 
shall be dealt as per the relevant clause of GCC. 

 
Handing over of 
site 

CLAUSE SC7 

i) The Interior Contractor shall be required to complete the following 
documentation with regard to the work within fourteen days from the 
date of award of work: 

a) Signing of the agreement on adequate value of Non-Judicial 
stamp paper as per the approved format 

b) Obtaining and submitting all the required Insurance Policies as 
specified in the relevant clause of General Conditions of 
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   Contract and of specified value mentioned in schedule ‘C’ 

c) Submission of the specified Bank Guarantees mentioned in 
Schedule ‘C & D’ or submission of documentary evidence of 
having instructed his Banker to prepare the specified Bank 
Guarantee 

d) Obtaining and submitting the original Labour License or 
submitting the documentary evidence of having applied to the 
statutory authority in the prescribed form for Obtaining the 
Labour License if applicable. 

e) Submitting the details/ documents of the Interior Contractor’s 
site team as specified in relevant clause of General Conditions 
of Contract and schedule ‘ C & D’ for obtaining approval of 
Bank’s Engineer. 

f) Submitting the detailed work programme as specified in the 
relevant clause of General Conditions of Contract for approval 
of the Bank’s Engineer 

ii) After complying to the above documentation and other statutory 
requirements required to be complied by the Interior Contractor before 
start of work, the Interior Contractor shall be handed over the 
possession of the site. The scheduled date of commencement of work 
shall be reckoned as mentioned at Schedule C. However, any delay in 
handing over the possession of site to the Interior Contractor on account 
of non-submission of the above documents/ details shall not be 
considered for extension of time. 

 
Drawings 

CLAUSE SC 8 

1. The Interior Contractor shall keep one copy of all drawings on the works and 

Employer or his representative shall at all reasonable time have access to the 

same. Before the issue of the final certificate to the INTERIOR CONTRACTOR 

he shall forthwith return to the EMPLOYER all drawings and specifications. 

2. Drawings accompanying the tender documents are indicative of the scope 

or work and issued for tendering purpose only. 

3. The Interior Contractor shall verify all dimensions in the drawings at the site 

and bring to the notice of the Bank’s Engineer discrepancies, if any. The Bank’s 

Engineer decision in this respect shall be final. 

 
Further drawings 
and Instructions 

CLAUSE SC 9 

The Bank’s Engineer shall have full power and authority to approve drawings 
provided by Interior Contractor from time to time during the progress of the 
Works such further drawings for adequate execution and maintenance of the 
Works and the Interior Contractor shall carry out and be bound by the same. 

Interior 
Contractor’s 
Barricades 

CLAUSE SC10 

i) Interior Contractor shall erect and maintain at his own cost barricades 
required in connection with his operation to guard or protect the entire 
working area including storage, etc. 

ii) Barricades and hazardous areas adjacent to but not located in normal 
routes of travel shall be marked with suitable red markers at night 
without any extra cost. 

iii) The Interior Contractor shall also comply with the provisions of 
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  Environment Protection Act with regard to air, water & noise pollution. 

iv) The Interior Contractor shall provide suitable construction safety nets, 
if applicable, to prevent damage to man / material at site without any 
extra cost 

Site Facilities CLAUSE SC11 

Interior Contractor shall arrange for storage space for keeping own 

tools/tackles and other materials for performance of work under this contract. 

Whereas space will be provided by the C en t r a l  B a nk  o f  I n d i a  free of 

cost, the safety and security including safety of materials for erection purpose 

as well as subsequent removal of the same on completion of ‘Work’ under this 

contract 

are the responsibility of the Interior Contractor. 

Lighting - The Interior Contractor shall ensure that the entire site is provided 

with adequate lighting at all times when the work is in progress. He shall also 
make additional arrangements for lighting for carrying out work at night, 
whenever required. All costs in this connection shall be borne by him. 

Compressed Air - The Interior Contractor shall make his own arrangement for 
Portable compressors, pumps, temporary piping for compressed air, if 
required, for the work including all necessary accessories, fittings etc. at his 
own cost for cleaning, testing, flushing etc. 

Execution work - 
Equipment 

CLAUSE SC12 

The Interior Contractor shall without prejudice to his overall responsibility to 

execute and complete the work as per specifications and time schedule, 

progressively deploy adequate and appropriate equipment and tools and 

tackles and augment the same as decided by the Bank’s Engineer depending 

on the requirements of the work so as to suit the work schedule. No equipment 

shall be supplied by the Employer. 

Interior Contractor shall assess the actual requirement based on the quantum 

and nature of work and arrange to provide the same to achieve the progress 

as per the approved work programme. 

 
Plant etc. to be 
exclusively for 
use on the works 

CLAUSE SC13 

i) All plants, tools and equipment and materials provided by the Interior 

Contractor shall when brought on to the Site be deemed to be 

exclusively intended for the execution of work in this document and 

completion of the Works and the Interior Contractor shall not remove 

the same or any part thereof (save for the purpose of moving it from one 

part of the Site to another or moving it outside the site for repairs) 

without the previous consent in writing of the Bank’s Engineer which 

shall not be unreasonably withheld. 

ii) Clearance of Site on Completion: On completion of the Works, the 

Interior Contractor shall remove from the Site all the said Constructional 

Plant, tools and equipment remaining thereon and any unused 

materials 

 CLAUSE SC14 
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Care of works 
/plant/equipment 

From the commencement to the completion of the Works/Plant/Equipment, the 

Interior Contractor shall take full responsibility for the care thereof and in case 

any damage loss or injury shall happen to the Works/Plant/Equipment or to any 

part thereof from any cause whatsoever shall at his own cost repair and make 

good the same so that at completion the Works/Plant/Equipment shall be in 

good order and condition and in conformity in every respect with the 

requirements of the contract. 

Finished Flooring shall be protected by suitable means while carrying out the 

work either internally or externally and at no extra cost. 

Temporary used materials (e.g. Cable, pipe, valve etc) shall not be used for 

permanent work. All the bought-out items supplied by the Interior Contractor 

and billed to Employer shall be considered as Employer’s Property and due 

care shall be taken for safety of these by the Interior Contractor till handing 

over of work. 

Works  to be 
carried out  
by licensed 
technicians under 
supervision of 
licensed 
Supervisors 

CLAUSE SC 15 

a) All electrical works shall be carried out through a licensed Electrician 

under the supervision of licensed supervisor. The electrical connections 

carried out by the Interior Contractor shall meet the statutory 

requirements. Changes, if any, as incorporated in the statutory rules 

and regulations from time to time shall be applicable to the electrical 

works done by the Interior Contractor. 

Quality 
Assurance and 
Quality Control 

CLAUSE SC16 

i) The reports of the test shall be submitted to the Bank’s Engineer as and 

when the tests/ quality assurance & control checks are carried out as 

per the contract including submission of Manufacturers test certificate. 

The Bank’s Engineer, after evaluation of the results of tests may decide 

to either reject or accept the respective materials/ works etc. In case of 

rejection, the Interior Contractor shall have to replace the defective 

material/ work at the earliest without any additional cost. 

ii) Whenever asked, interior contractor has to submit MTC (material test 

certificates) of the materials used at site. 

iii) In case the Interior Contractor fails to follow the instructions of Bank’s 

Engineer in this regard, the Bank’s Engineer may suspend the work till 

such time the quality of the work is ensured. No compensation for 

delays on account of such suspension of work shall be considered. 

Materials at Basic 
Prices/ Basic 
rates 

CLAUSE SC 17 

i) For carrying out certain items of work, the tender provides for 

procurement of certain materials at “Basic Prices/ Basic Rates” as 

specified in the tender document. 

ii) While quoting the rates, the tenderer should base their item rates at 
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  “the Basic Prices” wherever specified. 

iii) The Interior Contractor shall obtain written approval from the Bank’s 

Engineer before procuring any material for which “Basic Price/ 

Basic Rate” is specified in the tender Document. 

iv) Basic Price adjustment shall be done on the measured quantities for 

the finished items of work with specified “Basic Prices/Rates”. In 

addition to the difference in the Basic Price/ Rate and the actual 

purchase Price/ Rate. While carrying out price adjustments, no other 

components such as wastage, transportation, loading, unloading, 

handling, insurance, labour, etc. shall be taken in to account. 

v) The Interior Contractor shall submit copies of all tax paid vouchers 

(original tax paid vouchers shall be shown to the Bank’s Engineer for 

verification as and when required by him) for full quantity for all items to 

the Bank’s Engineer in support of their claim for adjustment in Basic 

Rates/Prices. In absence of these documents, his claim for adjustment 

in Basic rates/Prices shall not be considered. 

Documents to be 
maintained at site 

CLAUSE SC 18 

a) The Registers/ Documents specified at Schedule ‘D’ shall be 

maintained at site by the Interior Contractor at his own cost and updated 

regularly. 

b) These documents shall be available for inspection by Employer's 

representative or Bank’s Engineer or his representative during his site 

visit at all reasonable times. 

c) After completion of work, the Interior Contractor shall submit the duly 

completed registers/ documents along with all the drawings issued to 

him for construction purpose to the Bank’s Engineer before submission 

of the Final bill. 

Progress 
Monitoring by the 
Bank’s Engineer 

CLAUSE SC 19 

i) The Interior Contractor shall submit his detailed work program for 

approval of Bank’s Engineer within 14 days from the date of award of 

work as specified in the relevant clause of the General Conditions of 

Contract. 

ii) On the basis of the approved program, the Bank’s Engineer shall 

monitor/ review the progress through site meetings on monthly interval 

or earlier, as and when required. The meeting should be attended by 

the Interior Contractor himself (in case of proprietorship firm) or 

authorized partner/ senior official in case of partnership firm/ limited 

company along with Interior Contractor’s site in-charge. 

iii) For this purpose, the Interior Contractor shall prepare and submit a 

progress report indicating following: 
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  A Progress for the previous month (duration under review) and 

the planning for the next month and materials received during 

the month (duration under review) and expected to be received 

during next month. 

 B The reasons for major deviations in planned schedule and the 

actual progress achieved along with any hindrances/ decisions 

required from the Employer/ Bank’s Engineer. 

 C Statement of deployment of resources (men and machine) and 

variations, if any, from the planned schedule 

 D List of Variations / extra items if any carried out during the 

previous month (period under review) 

Measurement, 
Billing and Terms 
of payment 

CLAUSE SC 20 

i) The work shall be measured from time to time as provided in the 

General Conditions of Contract. The units of measurements shall be as 

defined in the specific item description in the Schedule of quantities. If 

for any item or part thereof, physical measurement is not practicable, 

measurements given in the execution drawings shall be adopted. 

As and when the Interior Contractor feels that the gross value of work 

done after adjustment of the value of work already received in any 

previous bill and adjustment of advances, if any, has crossed the 

threshold value specified in the Schedule ‘C’ for Running Account Bill, 

he may raise a bill and submit to the Bank’s Engineer for payment. The 

bill shall invariably be accompanied with following documents: 

a) The signed measurements, as specified in the General 

Conditions of Contract. 

b) The progress reports of the concerned period. 

c) Test certificates/ reports of any material considered for the first 

time in the Interior Contractor’s bill 

d) Checklist indicating validity of the all the Insurance Policies, 

PBGs 

e) Documents evidencing the price of materials ( e.g. Tax paid 

vouchers etc.) considered in the bill where Basic Rates are 

mentioned, as applicable. 

f) Delivery challans of the materials. 

g) Undertaking/Certificate ensuring minimum wages has been 

paid to engaged labours for the various works. 

ii) The Bank’s Engineer reserves the right to refuse to accept the Running 

Account bill, if any of the document as above is not submitted along with 

the bill. 

iii) Once the bill is received along with all the required documents, the 

Bank’s Engineer shall arrange to process the bill and the payments due 
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  to the Interior Contractor shall be released through NEFT within the 

specified period for honoring the certificates. 

iv) After completion of work and completing all the contractual 

responsibility, the measurement sheets shall be signed jointly by the 

Interior Contractor or his authorized representative and Bank’s 

Engineer or his authorized representatives. The Interior Contractor shall 

then submit the Final bill to the Bank’s Engineer. The Final Bill shall 

necessarily be submitted along with the following documents: 

 a) The  signed  measurements,  as  specified  in  the  General 

Conditions of Contract. 

 b) The copy of last progress report, evidencing the completion of 

work. 

 c) Test certificates/ reports of any material considered for the first 

time in the Interior Contractor’s bill 

 f) Checklist indicating validity of the labour license, all the 

Insurance Policies, PBGs 

 g) Documents evidencing the price of materials (eg. Tax paid 

vouchers etc.) considered in the bill where Basic Rates are 

mentioned, as applicable. 

 h) Delivery challans for the materials 

 j) All the required documents of Guarantees/ warranties (e.g. 

Structural stability, safety, sturdiness and self-supportiveness 

etc. of system as mentioned in the specifications of respective 

items) 

 k) “No claim” certificate by the Interior Contractor except as 

included in the Final bill. 

 l) Completion plans/ drawings/ details as specified in the General 

Conditions of Contract 

v) The Bank’s Engineer reserves the right to refuse to accept the Final bill, 

if any of the document, as above, is not submitted along with the bill. 

vi) Once the Final bill is received along with all the required documents, 

the Bank’s Engineer shall arrange to process the bill and the payments 

due to the Interior Contractor shall be released through NEFT within the 

specified period for honoring the certificates. No revised Final Bill shall 

be considered by the Employer. 

vii) All statutory deductions shall be made from the payments due to the 

Interior Contractor. 

 

 
Place :- Signature of Interior Contractor 

Date : 
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Special Conditions of the Contract 

 
1) The work shall be carried in various Branches of Central Bank of India under Hyderabad Zone 

and Chennai Zone. All the dismantling works have to be carried out during non-working hours as 

decided by the Bank’s Engineer. Hence, Interior Contractor should plan the activities accordingly 

to ensure that work is executed without causing any hindrance/ disturbance to the occupants of 

theblock. 

 
2) Interior Contractor shall not delay debris clearance as and when instructed by the Bank’s 

Engineer. All the staircases, corridors, passages etc. used for material and manpower movement 

shall be cleaned periodically every day by the Interior Contractor as instructed by the Bank’s 

Engineer to maintain the premises clean. 

 
3) Interior Contractors shall acquaint themselves of the security procedures of Branch Office. They 

shall make necessary arrangements to obtain prior permissions and passes. Any delays in work 

on account of delay in obtaining such passes required for working shall be accounted as delay on 

Interior Contractor’s part. 

 
4) The intending tenderers are advised to inspect the site to acquaint themselves about the scope of 

work and seek clarifications regarding the drawings, provisions / specifications, etc., from the 

Bank’s Engineer on any working day before quoting their rates. 

 
5) The Work shall be carried out at site mainly/preferably after Bank’s Office working hours on 

weekdays, full day on Saturday, Sunday, and Holidays by strictly following the applicable Labour 

laws. The workmen will not be allowed to stay within the premises beyond Bank’s Office working 

hours without prior permission from Engineer-in-Charge. For working at Night, necessary Police 

Verification of workers shall be done and submitted to Bank and prior permission from Engineer-

in-Charge is necessary. The cost of taking permissions from any Local Authority to work late night 

or full night, during Public Holidays and other days to be borne by the Contractors. All the Charges 

related to labours etc. required for working at night will deemed to be inclusive in Quoted Rates. 

 
6) As the work is to be carried out on Executive Floor thorough cleaning should be carried out after 

the close of work on daily basis and the same should be confirmed by the Contractor’s Supervisor. 

 
7) The workmen will not be allowed to stay within the premises beyond working hours without prior 

permission from Engineer-in-Charge. For working at night, prior permission from Engineer-in-

Charge is necessary. 

 
8) The water and electricity required for the work or workmen may be taken free of cost from the 

available sources/points in the premises. However, the Interior Contractor has to make all 

necessary arrangements for taking the water or supplying power to the required locations from 

the available points at his own cost. 
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9) Permission, if any, required from the local bodies shall be obtained by the Interior Contractor at 

his cost. 

 
10) The material required for the work are to be taken to the workplace through the Service Lift/ 

staircase without any damages to the buildings and least disturbance to the residents. 

 
11) The debris/dust or any wastage generated out of the work shall be cleaned on a day-to-day basis 

including service Lift/staircase, passages affected/used by the labourers at no extra cost. The 

entiredebris/waste material shall be taken out of the Employer’s premises as and when directed 

by the Bank’s Engineer. The Interior Contractor will be solely responsible if any debris is noticed 

by the Municipal Corporation authorities and penalty levied. 

12) Work shall be executed using makes / brands of materials / chemicals stipulated in the tender. 

Wherever Interior Contractors propose to use equivalent make, the same shall be done with prior 

approval of Bank’s Engineer in writing. In such cases the Interior Contractor shall submit 

necessary documents / test reports and carry out necessary tests as required by the Bank’s 

Engineer to prove that the proposed materials conform to the technical parameters stipulated in 

the tender.Any additional expenditure and time due to this shall be solely on Interior Contractor’s 

account and noclaims whatsoever shall be entertained in this regard. 

 
13) The Interior Contractor shall submit a properly planned & prepared work programme to the 

Employer before commencement of the work so as to enable the Employer to intimate other 

agencies inadvance for smooth working, progress and coordination and the time schedule in 

the work programme should be strictly adhered to. 

 
14) The Interior Contractor shall be responsible for safety & security of their workers/materials / 

labour & fire safety at all the times as per the Safety & Fire Safety Codes provided hereof. 

 
15) Any damages caused to the Employer’s property by the Interior Contractor or hisworkers, the 

same shall be repaired/ rectified by the Interior Contractor at his own cost. 

 
16) The work has to be done in proper coordination with the electrical Interior Contractor or any 

other agency engaged by the Employer. 

 
17) Extreme care shall be taken by the Interior Contractor to protect existing fittings/ fixtures/ 

structure / finishes. Any damages caused during the execution of the work shall be made good 

by the Interior Contractor at his own cost. 

 
18) The Interior Contractor shall use only the materials approved by the Bank’s Engineer from the 

list mentioned in the Approved list of materials and stated in the Schedule of Quantities. The 

Employer will be at the liberty to choose any of the brands from the said list within the scope 

of the quoted rates. The Interior Contractor has to arrange for the samples of all the items 

required forthe work to seek Bank’s approval at his own cost before proceeding with bulk 
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purchase. 

 
19) Programme should be submitted before commencement of work so as to enable the Employer 

to intimate occupants and other agencies in advance for smooth working and better progress 

and the time schedule should be strictly adhered to. 

 
20) Interior Contractor shall procure the required quantity of the materials before commencement 

of work.He shall make his own arrangements for storing of their materials at site. 

 
21) The successful tenderer shall be solely responsible for safety & security of the materials. He 

shall also take necessary fire prevention steps at all the times. 

 
22) The Interior Contractor shall employ a well experienced site supervisor to supervise day-to-day 

works.Such a person shall be capable of following the instructions of the Bank’s Engineer and 

execute the works as per the specifications laid down in the Tender. 

 
23) Mode of measurement shall be as prescribed under General Specifications of Works. 

Wherever it is not specifically stated it shall be as per IS 1200. 

 
 
 
 
 

 
Date: Signature of Interior Contractor with seal 

 
Place: Name and Address: 
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Section VI : Technical specifications: 

List of approved materials make and specifications enclosed 
separately 

GENERAL NOTES : 
 

 

All basic rates to be considered as landed price at site inclusive of all applicable taxes. (Excluding 
applicable GST.) 

This is an item rate contract. Some of the items may not be operated. The Vendor cannot raise any 
objection for non-operation/deletion of any items. 

Drawings supersedes the Bill of Quantity (BOQ). 

All sizes specified are approximate. Contractor needs to check the actual sizes at site & before 
execution. 

Contractor to provide samples of any material, Mock-up (any numbers) at place as desired by the 
Bank’s Engineer at no extra cost. Contractor will not be paid for the same separately. 

All the work to be carried out as per Drawings and as directed by the Design Consultant and Design 
Consultant and up to their satisfaction. 

Contractor to read the BOQ in conjunction with drawings. 

Contractor to use all MR Grade ply unless otherwise specified. (From all approved makes) 

Contractor to use all BWP ply / Block board for wet areas. (From all approved makes) 

All labour, materials, wastage, transportation, handling, use of tools, equipment's and other items 
incidental to the satisfactory completion of item work at all depths, heights and at any levels. 

The rate shall be inclusive of all lifts and leads at all levels. 

Making shop drawings as & when required & asked by the Bank’s Engineer. 

Contractor to make "As Built Drawing" for Interior work, Electrical and allied works, AC low side works at no 
extra cost & to the satisfaction of Bank’s Engineer. The "As Built Drawing" to be get approved by Bank’s 
Engineer 

Contractor to provide samples of any material, Samples, Mock-ups of any items at place as desired 
by the Bank’s Engineer. Contractor will not be paid for the same separately. 
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Necessary External & Internal scaffolding (including Cup lock type scaffold including cup lock platform, 
cantilever platform, edge boards, cup lock staircase etc.) Mobile platforms as & when, wherever 
required, for any ht., at any level, on any floor including necessary working platforms, supports, cross 
bracings, covering with Net, Hessian cloth etc. for stability. Contractor to obtain all necessary statutory 
permissions, local permissions and any other permissions related to scaffoldings, mobile platform etc. 
No extra will be paid for External & internal scaffolding. Stability of Internal & External scaffolding will 
be contractors responsibility. 

Anti-termite treatment to all wood works (Ply,wood,Block board etc.) (From reputed and approved 
agency) - Contractor to submit the guarantee in writing on bond paper in a approved format for 
minimum 10 years. 

Protecting, Covering finished job till handing over the same to Client / PMC. 

All necessary miscellaneous items to complete the item satisfactorily. 

All necessary tests of materials at site OR at laboratory recommended by Banks Engineer as and 
when directed. 

All works to be carried out to relevant IS specifications whether so mentioned in the description of 
works OR not. 

Contractor to obtain all necessary statutory permissions, approvals from any Authorities If Required 

The Work shall be carried out at site mainly/preferably after Bank’s Office working hours on weekdays, 

full day on Saturday, Sunday, and Holidays by strictly following the applicable Labour laws. The 

workmen will not be allowed to stay within the premises beyond Bank’s Office working hours without 

prior permission from Engineer-in-Charge. For working at Night, necessary Police Verification of 

workers shall be done and submitted to Bank and prior permission from Engineer-in-Charge is 

necessary. 

The cost of taking permissions from any Local Authority to work late night or full night, during Public 
Holidays to be borne by the Contractors. 

Removing any kind of debris including loading in truck and conveying to approved dumping 
yard/point as designated by local Authority / Corporation, disposal of debris out side campus, 
unloading and spreading etc. complete including all leads and lifts. - Contractor to study location of 
dumping yard/point before quoting for this items. It will be the contractors responsibility to locate the 
dumping areas designated by the Government/local authorities, obtain necessary permissions, pay 
for deposits and necessary charges to Government/local authorities. In case there is change in the 
dumping location by the Government/local authorities no claim will be entertained for disposal of 
debris at changed location. 

Necessary tests of materials at site OR at laboratory recommended by Bank’s Engineer as and 
when directed. 

Contractor to provide I cards, Photo identity to all his staff, Labours and supervisors & engineers. 



 

 

 

 
 

Schedule A 

 
SAFETY CODE 

 
1. First aid appliances including adequate supply of sterilized dressing and cotton 

wool shall be kept in a readily accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases 

where the injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that 

cannot safely be done from the ground/floor. 

4. No portable single ladder shall be over 8m in length. The width between the side 

rails shall not be less than 30cm (clear) and the distance between two adjacent rungs 

shall not be more than 30cm. When a ladder is used, an extra mazdoor shall be engaged 

for holding ladder. 

5. No floor, roof or other part of the structure shall be so overloaded with debris or 

materials as to render it unsafe. 

6. Suitable facemasks should be supplied for use by the workers when the paint is 

applied in the form of spray or surface having lead paint dry rubbed or scrapped. 

7. Overalls shall be supplied by the Interior Contractor to the painters and adequate 

facilities shall be provided to enable the working painters to wash during the periods of 

cessation of work. 

 



 

 

 
 
 
 

 
FIRE SAFETY CODE 

 
1. Cutting / drilling machine and other electrically operated equipment used at 

site shall be plugged into correctly rated electrical outlets. 

2. Only ISI marked 3 pin plug and other appliances and equipment shall be used. 

3. Electrical power cables/wires used shall not have any joints and shall be properly 

rated. 

4. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely 

and securely earthed to prevent leakage current while in operation. 

5. Before commencing the welding work for the first time on any day, fire section shall 

be informed and only after the site inspection by the Fire officers/Personnel, work 

shall be started. 

6. Two buckets of water and sand shall be kept in an easily accessible area on the 

site. 

7. Fire extinguishers recommended and issued by fire officers shall be kept on the 

site. 

8. Used paint drums shall be stored in specified store only after closing them properly. 

9. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, 

ear plug, etc., depending upon the requirement of the work shall be provided by 

the Interior Contractor to the workmen to prevent occupational health hazards. 

10. The safety belt shall be provided by the Interior Contractor and used by the 

workmen while working from height for more than 10’ from Ground level. 

11. None of the passages near lift lobby and staircases shall be used for stacking / 

dumping any kind of materials/waste. 

12. Both the staircase doors shall be normally kept closed. 

13. None of the fire extinguishers shall be removed/shifted from its designated location. 

14. Power supply shall be switched off from the mains when equipment is not in use. 

15. Wood-shavings and saw-dust generated from the work shall be collected on daily 

basis, removed from site and stored at the designated place in proper manner. 

16. Any debris generated from the work shall be collected on daily basis, removed from 

site and stored at the designated place in proper manner. 

17. Battery operated emergency light/torches shall be provided by the Interior 

Contractor to the workmen while working beyond office hours. 



 

 

 
 
 
 

 
Schedule B 

List Of Documents to Be Maintained At Site 
 

S. 
No. 

Description of the 
Document 

Remarks 

1 Contract Agreement. Certified true copies of the contracts 

2 Drawings One set of all drawings issued for the work 

3 Work Programme chart Showing item wise progress plan 

4 Work instruction / 
Site order Book 

For issue of instructions by Bank’s Engineer or his 
representative at site in the course of day to day 
supervision. This book shall be in the form of Triplicate 
book with machine numbered pages. After recording the 
instructions, one copy shall be taken by Bank’s Engineer 
or his representative, another by the Interior Contractor 
and the third copy shall remain in the book on which the 
compliance shall be recorded by Interior Contractor after 
taking required action. 

5 Labor Report and Daily 
Progress Report (DPR) 

To record the labour and DPR by the Interior Contractor 

6 Test Reports/ certificates 
for Materials/ equipment 

To maintain record of test reports/ certificates received 
from manufacturers 

7 Measurement Book To record measurements of works. 

8 Progress Review reports To maintain record of progress 

9 File and Register for 
Extra/Variation Order 

To maintain record of extra/ variation items 

10 Hindrance register For recording the details of hindrances, reasons & its 
clearance with time period jointly signed by the Site 
Engineer/ Bank’s Engineer representative and the Interior 
Contractor's representative 

11 Log Book of defects To record defects noticed during inspection 



 

 

 
Schedule C 

General Rules and Instructions to Bidders - Information 

 

Bids in Two  Tender Inviting Authority – 

Bids System  Assistant General Manager 
  Central Bank of India  

Business Support Department  
   16th floor, Central Office,  
  Chander mukhi Building 
  Nariman Point, Mumbai-400026 
  Tel No. : 022 - 66387865 
  E Mail id : gadarch@centralbank.bank.in 

  Name of the Work – Civil, Interior, Electrical & allied works, Data 
Cabling and AC low side works for opening of Cent Express Gold 
Lounge in Various Branches of Central Bank of India located 
under Hyderabad and Chennai Zone 
Estimated cost of work-:₹7.60 Crore (TO BE  SPLITTED EQUALLY 
BETWEEN TWO BIDDERS, PROJECT COST PER BIDDER WILL BE ₹ 
3.80 CR.) 

  Office- Business Support Department, 16th  Floor, Central Office Building, 
Central Bank of India, Nariman Point, Mumbai - 400026 

      

  Due Date and Time for submission of e-Tender/Bid ( Bid close 
  date)— 05/11/2026 up to 3.00 PM 

  Tender submission mode: e-Tender 

Earnest 

Money 

Deposit 

(EMD) 

 EMD of ₹ 7,60,000/- per bidder in the form of Demand Draft drawn in 

favour of Central Bank of India, of a Scheduled Bank or Bank Guarantee 

as per proforma annexed hereto shall be deposited by the eligible 

bidders in original at the office of tender inviting authority on or before 

the due date Nov 5, 2026 and up to 3.00 PM, if not exempted.  

 
Exemption for MSME firms / participating bidders for submission of 
EMD shall be as per the prevalent government guidelines.  
 

  Proof of DD  indicating transaction number and other details shall be 

uploaded on Bank’s approved e-tender portal along with other tender 

documents. 

Pre-Bid 

Clarifications 

 Through Emails addressed to tender inviting authority mentioned above 

on email ID gadarch@centralbank.bank.in 

Opening of 

Bids 

 Date of opening of tenders/bids (Part-I) – Nov 05, 2026 . at 04:00 PM 

on e-Tender mode. 

Bid validity  Bid validity – 120 Days from the due date of bid submission  

mailto:gadarch@centralbank.bank.in


 

 

Time for 

Completion of 

work 

 Time allowed to complete the work: 2 Months to be reckoned from the 

7th day of issue of work order 

The Work shall be carried out at site mainly/preferably after Bank’s Office 
working hours on weekdays, full day on Saturday, Sunday, and Holidays 

by strictly following the applicable Labour laws. The workmen will not be 

allowed to stay within the premises beyond Bank’s Office working hours 

without prior permission from Engineer-in-Charge. For working at Night, 

necessary Police Verification of workers shall be done and submitted to 

Bank and prior permission from Engineer-in-Charge is necessary. The 

cost of taking permissions from any Local Authority to work late night or 

full night, during Public Holidays and other days to be borne by the 

Contractors. All the Charges related to labours etc. required for working 

at night will deemed to be inclusive in Quoted Rates 

 

Paymenton 

Interim 

Certificate to 

be Regarded 

as Advances 

 Minimum Bill Amount = Rs. 25 Lakhs.  

Progressive as per the work progress duly confirmed and verified by 

Bank’s Engineer 



 

 

 

 

 
 
 
 

 
Schedule - D 

 

 

Performance 
Guarantee 

 

(i) Time allowed for submission of Performance Guarantee 
from the date of award of work – 14 days 

(ii) Maximum allowable extension of time for submission of 
Performance Guarantee beyond the period specified in (i) 
above without penalty – 7 days 

 (iii) Maximum allowable extension of time for submission of 
Performance Guarantee beyond the period specified in (ii) 
above with late fee @ 0.1% of the amount of Performance 
Guarantee per day – 7 days 

  



 

 

 

 

Recovery of Security 
Deposit 

Retention percentage – 5% from every bill subject to 5% of the 
contract price 

Compensation for Delay  

(i) Authority for fixing compensation under clause 2: The 
Assistant General Manager, B u s i n e s s  S u p p o r t  Department, 
Central Bank of India, Central Office, Mumbai. 

 
If the contractor fails to complete the work by the scheduled date of 
completion or within any sanctioned extended time, he will have to 
pay 0.5% of the accepted tender amount per week as liquidated 
damages for each week beyond the scheduled date of completion or 
the extended period of completion for works remaining incomplete. 
The above penalty shall be imposed for period of delay attributable to 
Contractor for the entire scope of work assigned to them for project 
completion. The decision of Bank in this regard shall be final & 
binding. The maximum liquidated damages recoverable shall be 5% 
of accepted tender amount 
“If the Interior Contractor fails to maintain the required progress of the 

works by the completion time stipulated in the Contract or within any 

extended time under time extension Clause and the employer 

certifies in writing that in his opinion the same ought reasonably to 

have been completed, the Interior Contractor shall pay the Employer 

the sum named as “Liquidated Damages” for the period during which 

the said works shall so remain incomplete and the Employer may 

deduct such damages from any moneys due to the Interior 

Contractor. 

The Interior Contractor hereby specifically agrees and authorizes the 
Employer to deduct such liquidated damages, if any, from any 
instalments of payment becoming due and payable to the Interior 
Contractor in terms of this contract or from the retention money. 

Time and Extension for 

Delay 
 

Date of commencement: 7th day from the date of award of work or 

 when the site is handed over to vendor whichever is later. 

 Time allowed for completion of work: 2  Months from the date of 
 commencement. Extension for delays shall be as per clause 5 of 
 ‘Clauses of Contract’ in Section IV. 

 The Work shall be carried out at site mainly/preferably after Bank’s 
 Office working hours on weekdays, full day on Saturday, Sunday, 
 and Holidays by strictly following the applicable Labour laws. The 
 workmen will not be allowed to stay within the premises beyond 
 Bank’s Office working hours without prior permission from Engineer- 
 in-Charge. For working at Night, necessary Police Verification of 
 workers shall be done and submitted to Bank and prior permission 
 from  Engineer-in-Charge  is  necessary.  The  cost  of  taking 
 permissions from any Local Authority to work late night or full night, 
 during Public Holidays and other days to be borne by the 
 Contractors. All the Charges related to labours etc. required for 
 working at night will deemed to be inclusive in Quoted Rates 



 

 

 

 

 
(i) Authority for granting Extension of Time – Assistant  

General Manager-BSD,  Cent ra l  Bank of  India,   

Department, Central Office , Mumbai 

 
(ii) Shifting of date of commencement in case of delay in 

handing over of site – Engineer-in-Charge 

Payment on Interim 

Certificate to be 

Regarded as Advances 

 

 
Gross value of work done together with net payment/ 

adjustment of advances for material collected, if any, since the 

last such payment eligible for raising Running Account bill 
(Interim payment) - ₹ 25 Lakhs (min. bill amount to be raised is Rs. 
25 Lakhs)  
 

 
Retention percentage for Interim Certificates – 5% from every 

bill 

 
Total Security Deposit - 5% of the Contract Price (i.e., 

Retention Money from each bill) plus 5% Performance Bank 
Guarantee. 

 
Retention period for the Retention Money - up to successful 

completion of Defects Liability Period (DLP) 

 
Installment due after Virtual Completion - Performance Bank 

Guarantee submitted by Interior Contractor towards 
Performance 

 
Period of honoring interim certificates - 30 days from the date 

of receipt of complete bill along with all the documents as 
specified in Special Conditions of Contract upon the complete 
satisfaction of Bank’s Engineer and submission of all the 
documents as required. 

Deviations/ 

Variations Extent and 
Pricing 

 

Deviation limit beyond which clause 12.2 C shall apply - 25% beyond 
the tender item quantity specified in the Schedule of Quantity. 
Item rates varying beyond +/- 25% of the Bank’s estimated rate, for 
the same item shall be called Abnormally high rates (AHR)/ 
Abnormally low rates (ALR) respectively. 

Deviation - 

Deviated Quantities and 
Pricing 

Interior Contractor 
Liable for Damages, 
defects during defect 
liability period 

 

Defects Liability Period – 12 months from the date of virtual completion 
and handing over the Completion Certificate to the Employer 

Competent Authority for deciding reduced rates – Asstt. General 
Manger, Central Bank of India, Business Support Department, 
Mumbai 

Settlement of Disputes  
 

Competent Authority for referring the dispute –General Manger-BSD 
Central Bank of India, Business Support Department, Mumbai. 

Place of Jurisdiction -  Mumbai, India 



 

 

 

 

Insurance in respect 
of damages to 
Persons and Property 

Interior Contractor shall take following Insurance Policies: 

1) Interior Contractor’s All Risk Policy for the full Contract 
Value for entire Contract Period 

2) Workmen Compensation Policy for all workmen deployed 
at site 

3) Third Party Liability Policy as per following details: 

a) For injury to persons – Rs 2 Lakh per person per 
accident 

b) For damage to property – Rs 5 Lakh per accident 

Subject to overall ceiling as per extant Insurance 
guidelines 

 
 
 



 

 

 
 
 
 
 
 
 
 
 
 

 
SECTION VIII 

 
 
 
 
 
 



 

 

. ARTICLES OF AGREEMENT 
 
 
 

ARTICLES OF AGREEMENT made at _______________________________________ this 
_________________________ day of _________________ BETWEEN ________________ 
_________________________________________________________________________ 
(hereinafter referred to as the Owner which expression) shall include his heirs, Executors, 
Administrators and Assigns) of the first part and ___________________________________ 
_________________________________________________________________________ 
_________________________________________________________________________ 
___________________________________________ trading in the name and style of 
_________________________________________________________________________ 
_________________________________________________________________________ 
_________________________________________________________________________ 
(hereinafter referred to as the Contractor with expression shall include his Heirs, Executors, 
Administrators and Assigns) of the second part.  WHEREAS party of the first part is desirous of 
renovations works including civil, interior, electrical and allied works at 
_______________________________________________ 
_________________________________________________________________________ 
____________________________________________________________ and has caused 
Drawings and Specifications describing the work to be done inclusive of the specifications and 
the Priced Schedule of Quantities have been signed by or on behalf of the parties hereto and 
WHEREAS the Contractor has agreed to execute upon and subject to the conditions set forth 
herein (hereinafter and subject to as “the said Conditions) the work shown upon “the said 
Drawings” and described in “the said specifications” and “the said Priced Bid on item rate basis 
”at ___________________ ( strike out whichever is not applicable)  the given items the Price 
Bid. 

 

The following documents shall form part of this agreement : 

 
(iv) Technical Bid Document  
(v) Financial Bid Comprising ( Part –II ) 
(vi) Tender Drawings and Approved list of Makes  

 

 
 

NOW IT IS HEREBY AGREED AS FOLLOWS:  

 
1)  In consideration of the payments to be made to the Contractor, as hereinafter provided, he 
shall upon and subject to the said Conditions execute and complete the work shown upon the 
said Drawings and such further detailed drawings as may be furnished to him and described in 
the Specifications and the Price Bid.  

 
2)  The owner shall pay the Contractor such sums as shall become payable hereinafter at the 
times and in the manner specified in the said; conditions.  

 
 

Or 



 

 

3}  The within Agreement and Documents above mentioned shall form the basis of this 
Contract and the decision of the said Employer for the time being as mentioned in the 
Conditions of Contract in reference to all matters of dispute as to the material, workmanship or 
account and as to the intended interpretation of the Clauses of this Agreement or any other 
Document attached hereto shall be final and binding on both parties and be made" a Rule of 
Court.  

  
4) The said contract comprises the interior renovation works above mentioned and all 
subsidiary works connected therewith within the same site as may be ordered to be done from 
time to time by the said Owner / Employer / Bank’s Engineer for the time being even though 
such works may not be shown on the Drawings or described in the said Specifications or the 
Price Bid. 

.   

 
5) The owner / Employer reserves to himself the right of altering the drawings and nature of the work 
and of adding to or omitting any items of work or of having portions of the same carried out 
departmentally or adding to or omitting any quantity to any item of work or otherwise and such 
alterations or variations shall be carried out without prejudice to this Contract.  
 

6) The said Conditions shall be read and construed as forming part of this Agreement, and the 
parties hereto will respectively abide by and submit themselves to the conditions and 
stipulations and perform the Agreements on their parts respectively in such conditions 
contained.  

  

7) All disputes arising out of or any connected with this Agreement shall be deemed to have arisen 
in Maharashtra and only the courts in the State of Maharashtra shall have the jurisdiction to 
determine the same.  
 
 
8) All the  parts of the Contract have been read and fully understood by us.  
 
9) All the terms and conditions related to duties, scope of work and general and other conditions 
shall be as per your tender bid dated …………(enclosed) in response to Bank’s Tender Notice no. 
…………Dated…….corrigenda issued if any, Work order letter no………..dated……all accepted & 
submitted by you to Bank’s Office  
10) The Integrity Pact enclosed alongwith set of tender documents.  
 
As witness our hands this _____________________- day of ____________________. 
 
Signed by the Said 
______________________     _______________________  
In the presence of       OWNER 
( witness )      SEAL: 
_____________________     
Signed by the said      
______________________    _______________________ 
In the presence of       CONTRACTORS 
( witness )      SEAL: 
______________________  
Signed by the said 



 

 

______________________    _______________________ 
In the presence of           

 CONSULTANTS ARCHITECTS 
( witness ) 
       SEAL: 
 
______________________  
Signed by the said 
 

NOTE : The agreement shall be made on Rs 100/- (Rupees One Hundred Only ) Non Judicial 
Stamp Paper   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
Performance Bank Guarantee 

 
(To be stamped in accordance with Stamp Act if any, of the Country of the issuing Bank) 
                                                                                       Bank Gaurantee No. -------------- 
                                                                                      Date ------------------------------------ 
To, 

Central Bank Of India 

In consideration of  THE  CENTRAL BANK OF INDIA  ) (hereinafter referred to as the ‘Employer’ which 
expression shall unless repugnant to the context or meaning thereof, include its successors, administrators 
and assigns) having awarded to M/s ……………………………….. With its registered/Head Office at 
…………..(hereinafter referred to as the ‘Contractor’, which expression shall unless repugnant to the context 
or meaning thereof, include its successors administrators, executers and assigns), a Contract by issue of 
Employer’s Notification of Award No. ……………………. dated ………………… and the same having been 
unequivocally accepted by the contractor, resulting into a Contract bearing No ………………. dated 

…………….. Valued at Rs *……………….. for Civil, Interior, Electrical & allied works, Data 
Cabling and AC low side works for opening of Cent Express Gold Lounge in Various 
Branches of Central Bank of India located under Hyderabad and Chennai Zone. And the 

Contractor have agreed to provide a Contract Performance Guarantee for the faithful performance of the 
entire Contract amounting to  
 
We ------------------------------------------------------------ having its Head Office at ----------------------------- (hereinafter 
referred to as the ‘Bank’, which expression shall, unless repugnant to the context of meaning thereof, include 
its successors, administrators executors and assigns) do hereby guarantee and undertake to pay the 
Employer, on demand any and all money payable by the Contractor to the extent of Rs* ………………. 
aforesaid at any time during entire construction period  and upto virtual completion **........ without any 
demur, reservation, contest, recourse or protest and/or without any reference to the Contractor. Any such 
demand made by the Employer on the Bank shall be conclusive and binding notwithstanding any difference 
between the Employer and the Contractor or any dispute before any Court, Tribunal, or any other authority. 
The Bank undertakes not to revoke this guarantee during its currency without previous consent of the Employer 
and further agrees that the guarantees herein contained shall continue to be enforceable till the Employer 
discharges this guarantee. 
 
The Employer shall have the fullest liberty, without affecting in any way the liability of the Bank under this 
guarantee, from time to time to extend the time for performance of the Contract by the Contractor. The 
Employer shall have the fullest liberty, without affecting this Guarantee to postpone from time to time the 
exercise of any powers vested in them or of any right which they have against the Contractor, and to exercise 
the same at any time in any manner, and either to enforce or to forbear to enforce any covenants, contained 
or implied, in the Contract between the Employer and the Contractor or any other course or remedy or security 
available to the Employer. The Bank shall not released of its obligations under these presents by any exercise 
by the Employer of its liberty with reference to the matters aforesaid or any of them or by reason of any other 
act or forbearance or other acts of omission or commission on the part of the Employer or any other indulgence 
shown by the Employer or by any other matter or thing whatsoever which under law would, but for this provision 
have the effect of relieving the Bank. 
 
The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the 
Bank as a principal debtor, in the first instance without proceeding against the Contractor and notwithstanding 
any security or other guarantee the Employer may have in relation to the Contractor’s liabilities. 
 
Notwithstanding anything contains herein above our liability under this guarantee restricted to Rs ……………… 
and it shall remain in force during  entire and shall be extended from time to time for such period (not exceeding 
one year), as may be desired by M/s ------------------------------------------- on whose behalf this guarantee has 
been given. 
 
WITNESS 
 
----------------------------------                                                                         -------------------------------- 



 

 

----------------------------------                                                                          ------------------------------- 
----------------------------------                                                                          ------------------------------- 

  (Designation with Bank                              
Stamp) 
---------------------------------- 
Attorney as per Power of Attorney No. -
------------------          --------------------------
----- 
Dated------------------------- 

Notes.       (*)  As per tender. 
 (**) This date will be date of virtual completion certificate 
2. The stamp papers of appropriate value shall be purchased in the name guarantee-issuing Bank. 

 
 


