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Central Bank of India

CENTRAL TO YOU SINCE 1911

fAfaeT GTATdS/TENDER DOCUMENT
(ﬁ'CITL 'Q'Iﬁ@ STet/Terms, Conditions & Drawings)

YIT/PART-T/A
TECHNICAL BID /d<Id] dieil

Proposed Water Proofing of Terrace at Bank’s Residential Quarters Cent Pearl situated at Belapur,
Navi Mumbai 400614

CO: BSD: ARCH: 2025:26: NIT

Date: - 02.02.2026

331U &1 feAi®/ Date of Advertisement

02.02.2026

Wmaﬁ 3ifc f&H1e / Last Date of Submission

23.02.2026 by 15:00Hrs

Eﬁ?ﬁt{cftﬁﬁ'r[/ Pre-Bid Meeting 13.02.2026 at 14:00 Hrs. at the above site of works.

g 1 f¢i® /Opening Date THIP! dcl/Technical Bid 23.02.2026 at 16:00 hrs.
fai Sefl: depeiles U & 378l U SehaR Bl Jferd fovar
ST/ Financial Bid: To be intimated to Technically Qualified
Contractors.

?ﬂﬁ@ﬁ‘fﬁ/ﬂme Period of Work Eﬁrﬁ&mmwﬁaﬁﬁ‘—w@r 60 ﬁ_"f/GO days from

award of Work Order

YT ST R /Earnest Money Deposit

X 30,000/- (X Thirty Thousand only) DD favoring Central Bank
of India, Payable at Mumbai.

Afdal EW@WWEW/Cost of Tender Document(ﬁ?fﬂ'q@[
13h"'13[/Non Refundable)

%2000.00 (< o 3T a1 & Y § AT FIue off o
R é’q E»pf/ DD In favor of Central Bank of India, Payable at
Mumbai “OR” The application fee of Rs. 2,000.00 shall be
deposited at AC NO: 1122845035, IFSC: CBIN0281067,
Central Bank of India Nariman Point Branch, Mumbai and the
corresponding UTR to be enclosed along with the application.

MSME Registered Vendors are Exempted from EMD and Tender Fees Relevant Documents to be submitted in Technical Bid.

W?ﬁ feqie @ﬁﬁﬂﬂﬁ%ﬁﬂvvmidity of Tender from

the date of opening of Financial Bid.

120 f&1/ days

Wm\_ﬂﬁaﬁm@ﬁ/ Documents to be provided

Afdar WWQ’T SJUR/As per Notice Inviting Tender.

Independent External Monitor (IEM)

Mr Anant Kumar

MAIL ID: - anant_in@yahoo.com
Mr.Nirmal Anand Joseph Deva

MAIL ID: - meghanadeva2022 @gmail.com

Email for Correspondence

smarchcol@centralbank.co.in

WWW@/Contact person name

RAVIRAJ SONI / Civil Engineer
022-66387867

Siferat SH P P - /

Place of submission of Bids & opening of bids

Tenders to be submitted offline at Business Support Departmen
16 Floor, Chander Mukhi Building, Nariman Point, Mumbai —
400021

Estimated Cost of the work

X 14,00,000/-

Interim Payment

Interim Payment will be made towards successful completion of
work amounting to X 7.00 Lacs

TRdPdi/SUBMITTED B Y:

SHER BT ATH/NAME OF CONTRACTOR
SHETdt faaul/GsT DETAILS

Business Support Department, ChanderMukhi Nariman Point Mumbai -400021
Tel No: 022-2202 6428 ,022-6638 7777
Visit us at http: // www.centralbankofindia.co.in




1. Tender Document consisting of the following:

Sno Description
1 | Tender Notice
2 | General rules and instructions for the Guidance of Tenderers.
3 | Form of tender
4 | Articles of Agreement
5 | General Conditions of Contract with Appendices
6 | Appendix-I
7 | Technical Specifications
8 | Special conditions of Contract
9 | Integrity Pact

10 | Prequalification Application form

11 | Form of Guarantee for Terrace Water Proofing.

NOTE: IT IS STRICTLY ADVISED TO SUBMIT ONLY THOSE DOCUMENT WHICH IS

SOUGHT AND DESIRED IN THE TENDER IN SEQUEL AS MENTIONED. THE BID

WILL BE DISQUALIFIED IN CASE OF SUBMISSION OF ANY UNWANTED

DOCUMENTS WITHOUT ANY INFORMATION. BANK RESERVES RIGHT IN THIS

MATTER AND BY THIS NOTE WE ARE CLEARLY INFORMING THE CASE TO ALL

INTERESTED PARTICIPANTS. KINDLY NOTE ON THIS.

SIGNATURE OF TENDERER
WITH RUBBER STAMP




SECTION - |
NOTICE INVITING TENDER

Central Bank of India, Business Support Department, Architect Section, Central Office, Mumbai
invites Tenders from experienced and eligible Contractors for participating for offline Bid
Process for the Proposed Water Proofing of Terrace and other miscellaneous allied works at Bank’s

Residential Quarters Cent Pearl situated at Belapur, Navi Mumbai 400614

1.1 Submission of Tender:

1.1.1 Last date of submission of Tenders is 23.02.2026 before 3:00 p.m. The tenders
are to be submitted offline only at Business Support Department, 16 Floor,
Chander Mukhi Building, Nariman Point, Mumbai — 400021..

1.1.2 Technical Bid

Technical Bid shall contain Pre - Qualification Documents such as proof of eligibility
i.e. Enlistment, Annual Financial Turnover and Completion Certificates of similar
works and Annexure -A. Earnest Money Deposit in the form of crossed demand draft
of X 30,000/- (XThirty Thousand Only) in favor of Central Bank of India, Mumbai.
MSME Registered Vendors are exempted from EMD and Tender Fees Relevant
Documents to be submitted in Technical Bid.

1.2 Financial Bid

Financial Bid shall contain tender document, each page and correction duly signed by
tenderer including tender form duly filled in complete details and description
including all data to be supplied by tenderer as specified in the information and
instruction of tenderers. You are requested to submit your rates in each item in the
enclosed format.

1.3 Eligibility Criteria for the Pre-Qualification shall be as follows: - To be considered as
technically qualified, a Bidder shall demonstrate that they satisfy the following
qualification criteria. Bids of the Bidders not meeting following criteria will be
summarily rejected: -

S.no Eligibility Criteria Documents Required

01. The bidder should be a| e Certificate of Incorporation/Registration
Government Organizations / PSUs
/ PSEs / Partnership Firms /
Proprietary Firms / Limited
Companies under Indian Laws with
an established setup in Mumbai
Metro Politan and with registered
office in Mumbai (MMR) Only.
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Valid GST, PAN, MSME Certificate

02. Financially sound firms with | eCertificate from Statutory Auditor of the
average annual turnover of not | bidder specifying the average annual
less than X21.00 Lakhs in past | turnover of the bidder in last 3 (three)
three financial years immediately | financial years immediately preceding to bid
preceding bid due date. due date.

03. The firm should have successfully

completed similar works during * Copy of Work orders
last 7 years ending last day of
months previous to the one in e Completion certificate of the work.
which applications are invited
should be either of the
following:(Estimated Cost of
Work: 14,00,000/-(Rupees
Fourteen Lacs) Excluding GST.
a) “Similar 3 work completed
works” costing not less
than the amount equal to
40% of the estimated cost
Or
b) “Similar 2 work completed
works” costing not less
than the amount equal to
50% of the estimated cost
Or
c) “Similar 1 work completed
work” costing not less than
the amount equal to 80%
of the estimated cost.
04. Other e Valid GST Certificate
e Audited Financial Statements and
Annual reports of the bidder of last 3
(three) financial years immediately
preceding to bid due date
e Sworn undertaking/ affidavit
specifying the firm has not been
blacklisted. Certificate from Statutory
Auditors stating that the Bidder is not
blacklisted or debarred or banned
from participating or carrying out
business with any PSU Bank's or the
entire Central Government or any
State Government at the time of the
submission of the bid
e Certified copies of the ITRs filed by
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the entity for the immediately
preceding three financial years

e Board resolution or Power of
Attorney  specifying authorized
signatory (not required for sole
proprietorship companies provided
same person is authorized signatory)

1.4 Tenders as above should be submitted offline at Business Support Department, 16"
Floor, Chander Mukhi Building, Nariman Point, Mumbai — 400021 up to 3:00 p.m.
on or before 23.02.2026 and Technical Bid will be opened on 23.02.2026 at 4:00 p.m.

1.3 Tenders submitted late on account of any reason whatsoever will not be entertained.
1.4 The Earnest Money Deposit by Demand Draft payable at Mumbai must accompany
each tender and the tenders not accompanied by the Earnest Money Deposit by

Demand Draft are liable to be rejected as NON-RESPONSIVE.

1.5 The pre-bid meeting is scheduled on 13.02.2026 on site i.e. at Bank’s Residential Quarters
Cent Pearl situated at Belapur, Navi Mumbai 400614

1.6 The tender shall be valid for a period of not less than 120 days after the date of
opening of Financial Bids.

1.7 For any further information on the tender, Architect Section (Phone no. 022-6638
7867 ) may be contacted.

1.8 The Bank will not be bound to accept the lowest tender and reserves the right to
accept or reject any or all tenders.

1.9 Contractors having their Core/ Main/ Origination Office in Mumbai, Thane or Navi
Mumbai will be treated only.

(D.K. Singh)
Asst. General Manager - BSD
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SECTION -l

GENERAL RULES AND INSTRUCTION

FOR THE GUIDANCE OF TENDERER

Tenders are hereby invited on behalf of General Manager — CENTRAL BANK OF INDIA -
Business Support Department, 16 Floor, Chander Mukhi Building, Nariman Point,
Mumbai - 400021.

1.

b)

Tender documents shall be available on our Bank website https://centralbank.bank.in

The tender can be submitted offline at Business Support Department, 16" Floor, Chander
Mukhi Building, Nariman Point, Mumbai — 400021.The last date for receipt of tenders is
23.02.2026 up to 3.00 p.m. The tender fee of Rs.2000/- (Rupees Two Thousand Only)
shall be deposited along with tender document. Tender submitted without tender
fee shall be rejected.

The site of the work is available for inspection to contractors after taking prior
permission from the Engineer-In —Charge in advance.

The tender to be submitted offline in the separate 2 nos. envelope containing the
documents as under.

Part-I: Technical qualifications documents/ Earnest Money/ Tender Fee.

Part-1I: The Tender document with bill of quantities, duly priced, any
condition stipulated (PS)in Part-1l will not be accepted. Conditional
rebates, if any given in Part-Il, shall be treated as unconditional

The Technical Bid of the tender will be opened on 23.02.2026 after 4:00 p.m. and the
details of the bid evaluation.

The tenderer should quote in figures as well as in words the rates, and amount
tendered by them. The language for filling tender documents shall be English. The
amount for each item should be worked out and requisite total given.

All corrections shall be attested by the initials of the tenderers with the seal of the
firm. In case any discrepancy / difference is found on checking between rates quoted
by the Contractor in words and figures or in the amount worked out by him, the
following procedure shall be followed:

When there is a difference between the rates in figure and in words, the rate, which
corresponds to the amount worked out by the Contractor, shall be taken as correct.

When the amount of any item is not worked out by the Contractor or it does not
correspond with the rate written either in figures or in words, then the rate quoted
by the Contractors in words shall be taken as correct.
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https://centralbank.bank.in/

c)

d)

10.

11.

12.

13.

When the rates quoted by the Contractor in figures and in words tally but the
amount is not worked out correctly, rate quoted by the Contractor shall be taken as
correct and not the amount.

Amendments as mentioned above shall be based on the tender marked “original”
only.

All rates shall be quoted on the proper form of the tender alone.

Special care should be taken to write the rates in figures as well as in words and the
amounts in figures only, in such a way that interpolation is not possible. The total
amount should be written both in figures and in words. In case of figures, the words
Rs. should be written before the figures of rupees and words paise after the decimal
figures, e.g. Rs.2.15 P. and in case of words, the word “Rupees” should precede and
the word “Paise” should be written at the end, unless the rate is in whole rupees and
followed by the words “only” it should invariably be up to two decimal places. While
quoting the rate in schedule of quantities, the word “only” should be written closely
following the amount and it should not be written in the next line.

The Contractor whose tender is accepted will be required to furnish by way of
Security Deposit for the due fulfillment of his contract, such sum as detailed in Clause
No.17 of the General Conditions of Contract.

The acceptance of a tender will rest with the CENTRAL BANK OF INDIA, Business
Support Department, Chander Mukhi Bldg., Nariman Point, Mumbai who does not
bind itself to accept the lowest tender and reserves to itself the authority to reject
any or all the tenders received. All tenders in whom any of the prescribed conditions
are not fulfilled or are incomplete in any respect are liable to be rejected.

The Employer reserves the right to accept the tender in full or in part and the
tenderer shall have no claim for revision of rates or other conditions if his tender is
accepted in parts.

Canvassing in connection with tenders is strictly prohibited and tenders submitted by
the Contractors who resort to canvassing will be liable to rejection.

On acceptance of the tender, the name of the accredited representative(s) of the
Contractor who would be responsible for taking instructions from the Employer /
Consultant shall be communicated to the Employer / Consultant.

The Contractor shall give a list of his relative working with the Employer along with
their designations and address

No employee of the Employer is allowed to work as a Contractor for a period of two
years of his retirement from Employer’s services, without the previous permission of
the Employer. The contract is liable to be cancelled if either the Contractor or any of
his employees is found at any time to be such a person who had not obtained the
permission of the Employer / Consultant as aforesaid before submission of the
tender or engagement in the Contractor’s service.
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14.

15

16.

17.

18.

19.

The tender for work shall remain open for acceptance for a period of120 (Days) from
the date of submission of tenders. If any tenderer withdraws his tender before the
said period, then the Employer shall be at liberty to forfeit the Earnest Money paid
along with the tender.

. The tender for the work shall not be witnessed by a Contractor or Contractors who

himself / themselves has / have tendered or who may and had / have tendered for
the same work. Failure to observe this condition would render tenders of the
Contractors tendering as well as witnessing the tender liable to summary rejection.

It will be obligatory on the part of the tenderer to tender and sign the tender
documents for all the component parts and that, after the work is awarded, he will
have to enter into an agreement for each component with the Employer.

The Earnest Money Deposit of the Contractor whose tender is accepted shall be
forfeited in full in case he does not start the work by the stipulated date mentioned
in the letter of award.

Earnest Money of X30,000/- (Rupees Thirty Thousand Only) in the form of demand
draft payable at Mumbai and drawn in favour of CENTRAL BANK OF INDIA must
accompany Part-l (TD) of each tender. Earnest Money in any form other than
mentioned above is not acceptable

The Contractor concerned should execute the work in co-ordination with other
related works contractors and Bank will not entertain any wastage of time / wastage
of materials for their lack of co-ordination among them. The wastage of materials if
any must be entirely borne by the Contractors only.
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SECTION - 11l

FORM OF TENDER

To,

General Manager - BSD

CENTRAL BANK OF INDIA.
Business Support Department,
Chander Mukhi Building, 16 Floor
Nariman Point,

Mumbai — 400 021.

Dear Sir (s),

Reg: - Proposed Water Proofing of Terrace at Bank’s Residential Quarters Cent Pearl situated at
Belapur, Navi Mumbai 400614

1. I/We refer to the tender notice issued by Central Bank of India, Business Support
Department, Central Office, Chander Mukhi Building, Nariman Point, Mumbai — 400 021 in
connection with the above work.

2. I/We do hereby offer to perform, provide, execute, complete and maintain the work in
conformity with drawings, conditions of contract, specifications, schedule of quantities for
the sum and at the respective rates quoted in the schedule of quantities.

3. I/We have satisfied myself / ourselves as to the site conditions, examined the drawings and
all respects of the tender conditions. Subject to above, I/We do hereby agree, should this
tender be accepted in whole or in part to:

a) Abide by and fulfill all the terms and provisions of the said conditions annexed
hereto:

b) Complete the work within 120 Days as stipulated by working in two or three shifts, if
considered necessary by the Bank, at no extra cost of the Employer.

4. 1/We have deposited earnest money of X30,000/- (Rupees Thirty Thousand Only) in the form
of demand draft payable at Mumbai and drawn in favour of CENTRAL BANK OF INDIA. |/We
note, will not bear any interest and is subject to forfeiture solely at Bank’s discretion if

i.  The work is not commenced by me /us within 7 (Seven) days from the date of issue
of formal work order.
ii. The offer is withdrawn within the validity period of acceptance.

(OR)
iii.  The agreement of the contract is not executed within 30 days from award of
contract.

I/We understand that you are not bound to accept the lowest or any tender you Receive.

5. The acceptance of this tender shall constitute a binding contract, and any failure as
mentioned in item 4 above shall constitute a breach of contract by us and the tender
accepting authority shall be entitled to have the work executed at our risk and cost and to
claim extra cost / expenditure incurred by them from us.
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6. Our Bankers are :

7. Name of partners / directors of our firm;

i)

ii)

Yours faithfully

Signature .....ccoecevveeneieeninenn

Name of Partner / Director of the
Firm authorized to sign or Name
Of person having power of
Attorney to sign the contract.
(Certified true copy of power of
attorney should be attached)

Signature and addresses of

Witnesses

10
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SECTION - IV
AGREEMENT
This Agreement is executed at Mumbai on this day of , between Central

Bank of India, a body corporate, constituted under the provisions of Banking Companies
(Acquisition & Transfer of Undertakings) Act 1970, having its

(hereinafter referred to as the “Bank” which expression shall unless it be repugnant to the
context or meaning thereof, includes its successors and assigns) of the ONE PART and

(hereinafter referred to as the
“Contractor”, which expression shall, unless it be repugnant to the context or meaning
thereof, includes its successors and assigns) of the OTHER PART.

WHEREAS the Bank is desirous of carrying out a Proposed Water Proofing of Terrace at Bank’s
Residential Quarters Cent Pearl situated at Belapur, Navi Mumbai 400614 and the same was
accepted by the Bank.

AND WHEREAS the contractor has submitted the tender dated wherein the

renovation work to be done was also described as per priced schedule of quantities, along

with the general conditions of contract, special conditions, additional conditions etc., at the

respective rates mentioned in the priced schedule of quantities and also as per the terms

and conditions mentioned in the work order dated
issued by the Bank to the Contractor.

AND WHEREAS Bank has also accepted the offer of the Contractor to fulfill the renovation
work as agreed to in its tender dated wherein the work to be done was described
as per priced schedule of quantities, along with the general conditions of contract, special
conditions, additional conditions etc., at the respective rates mentioned in the priced
schedule of quantities and also as per the terms and conditions mentioned in the work order
No. dated issued by the Bank to the
Contractor.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

01. The contractor hereby agrees that it shall execute the renovation work as per the
tender dated (copy whereof is enclosed as annexure | and the same shall
form part and parcel of this agreement), wherein work to be done was described as
per priced schedule of quantities, along with the general conditions of contract,
special conditions, additional conditions etc., at the respective rates mentioned in
the priced schedule of quantities and also as per the terms and conditions mentioned
in the work order No. dated issued by the
Bank to the Contractor (copy whereof is enclosed as annexure Il and the same shall
form part and parcel of this agreement)
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02.

03.

04.

05.

06.

The Bank hereby agrees to pay to the contractor such sums shall become payable

hereunder at the time and in the manner specified in the tender dated
and also as per the terms and conditions mentioned in the work order

No. dated issued by the Bank to the

Contractor.

The Contractor has deposited %30,000/- (Rupees Thirty Thousand Only) with the Bank

as earnest money for due performance of the agreement, and the Bank hereby

acknowledge the same.

Both the parties hereby agrees to abide by and submit themselves to the terms and

conditions and also stipulation as mentioned in the tender dated and
also as per the terms and conditions mentioned in the work order
No. dated issued by the

Bank to the contractor.

Both the parties hereby agrees that any dispute / differences, if any, shall be deemed
to have arisen to Mumbai and the courts in Mumbai shall have exclusive jurisdiction
to try and determine the same.

The several parts of this contract have been read to us and fully understood & signed
by us.

IN WITNESS WHEREOF THE CONTRACTOR AND THE BANK HAVE AFFIXED THEIR
RESPECTIVE SIGNATURES ON THE DAY, MONTH AND YEAR FIRST MENTIONED
ABOVE.

Signed and delivered by Central
Bank of India by the hands of
Shri

Its constituted attorney, in the
Presence of;

For and on behalf of Central Bank of India

sd/-

1)

[ S WP S R VR S N I S S )

2)

Signed sealed (with common seal
and Delivered by
through its authorized signatory
Shri.

In the presence of;

For and on behalf of

sd/-
3)

[ P W R S S S S W i

4)
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SECTION -V

GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of
guantities and in the specifications and conditions laid down hereinafter and, in the
Drawings, the work shall be carried out as per standard specifications and under the
direction of the Employer / Consultant.

1. INTERPRETATION

In construing these conditions, the specifications, the schedule of quantities, tender
and Agreement, the following words shall have the meaning herein assigned to them
except where the subject or context otherwise requires:

i.Employer: The term Employer shall denote CENTRAL BANK OF INDIA having their
office at Chander Mukhi, Nariman Point, Mumbai — 400 021 or any of its employees /
representative authorized on their behalf.

ii.Consultant: The term Consultant shall mean such person/s the Employer shall
nominate for the purpose.

iii.Contractor: The Contractor shall mean the company whether incorporated or not,
undertaking the work and shall include legal representative (s) of such individual or
persons composing such firm or company or successors of such firm or company as
the case may be and permitted assigns of such individual or firm or company.

iv.Site: The site shall mean the site where the work is to be executed as shown within
the boundary in red border on the site plan including any building and erections
thereon allotted by the Employer for the Contractors use.

v.Site Engineer / Project Management Consultant (PMC): The site Engineer shall be
appointed by the Employer. The Employer may also appoint the Project Management
Consultant (PMC).

vi.Drawings: The work is to be carried out in accordance with drawings, specifications,
the schedule of quantities and any further drawings which may be supplied or any
other instruction, which may be given by the Employer / Consultant during the
execution of the work.

All drawings relating to work given to the Contractor together with a copy of
schedule of quantities are to be kept at site and the Employer / Consultant shall be
given access to such drawings or schedule of quantities whenever necessary.

The Contractor shall ask in writing for all clarifications on matters occurring anywhere
in drawings, specifications and schedule of quantities or to additional instructions at
least 20 days ahead from the time when it is required for implementation so that the
Employer / Consultant may be able to give decision thereon.
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Vii

.“The Work” shall mean the work to be executed or done under this contract.

viii)“Act of Insolvency” shall mean any act as such as defined by the Presidency
Towns Insolvency Act or in Provincial Insolvency Act or any amending statutes.

ix)“The Schedule of Quantities” shall mean the schedule of quantities as specified
and forming Part of this contract.

“Priced Schedule of Quantities” shall mean the schedule of quantities duly priced
with the accepted quoted rates of the Contractor.

2. SCOPE:

The work consists Proposed Water Proofing of Terrace at Bank’s Residential Quarters Cent Pearl
situated at Belapur, Navi Mumbai 400614.

in accordance with the drawings and “Schedule of items and quantities”. It includes
furnishing all materials, labour, tools and equipment and management necessary for and
incidental to the construction and completion of the work. All work, during its progress and
upon completion, shall conform to the lines, elevations and grades as shown on the
drawings furnished by the Employer /Consultant. Should any detail, essential for efficient
completion of the work be omitted from the drawings and specifications it shall be the
responsibility of the Contractor to inform the Employer / Consultant and to furnish and
install such detail with Employer’s / Consultant’s concurrence, so that upon completion of
the proposed work the same will be acceptable and ready for use.

Employer / Consultant may in their absolute discretion issue further drawings and /
or written instructions, details, directions and explanations, which are, here after
collectively referred to as “The Employer’s / Consultant’s instructions” regarding

The variation on modification of the design, quality or quantity of work or the
addition or omission or substitution of any work.

Any discrepancy in the drawings or between the schedule of quantities and / or
drawings and / or specification.

The removal from the site of any defective material brought thereon by the
Contractor and the substitution of any other material thereof.

The opening up for inspection of any work covered up.

The rectification and making good of any defects under clauses hereinafter
mentioned and those arising during the Defect Liability period.

The Contractor shall forthwith comply with and duly execute any work comprised in
such Employer’s / Consultant’s instructions, provided always that verbal instructions,
direction and explanations given to the Contractor or his representative upon the
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work by the Employer / Consultant shall if involving a variation be confirmed in
writing to the Contractor within seven days. No work for which rates are not
specifically mentioned in the priced schedule of quantities shall be taken up without
written permission of the Employer / Consultant. Rates of items not mentioned in the
priced schedule of quantities shall be fixed by the Employer in consultation with the
Consultant as provided in Clause “variation”.

3. DETAILED DRAWINGS AND INSTRUCTIONS
The Employer shall furnish with reasonable promptness additional instructions by
means of drawings or otherwise necessary for the proper execution of the work. All
such drawings and instructions shall be consistent with the Contract Documents, true
developments thereof, and reasonably inferable there from.

The work shall be executed in conformity therewith and the Contractor shall not
work without proper drawings and instructions.

Immediately after receipt of the work order of the contract the Contractor shall
prepare a detailed progress schedule and submit the same to the Employer through
the Consultant for approval which shall indicate the dates for the starting and
completion of the various stages of constructions.

4. COPIES FURNISHED

The Contractor on the signing hereof shall be furnished by the Employer through its
Consultant free of charge with a copy of the priced schedule of quantities / rates, two
copies of each of the said drawings and one copy of specifications and two copies of
all further drawings issued during the progress of the work. Any further copies of
such drawings required by the Contractor shall be supplied on payment of the
charges thereof by the Contractor.

5. OWNERSHIP OF DRAWING

All drawings, specification and copies thereof furnished by the Employer are the
property of the Employer. They are not to be used on other work, and except for the
signed contract set, are to be returned to the Employer on request at the completion
of the work.

6. FAILURE BY CONTRACTORS TO COMPLY WITH EMPLOYER’S/CONSULTANT’S
INSTRUCTION.

If the Contractor after receipt of written notice from the Employer and / or the
Consultant requiring compliance of any instructions within ten days fails to comply
with such further drawings and / or Employer’s / Consultant’s instructions, the
Employer through the Consultant or other person, may employ other person to
execute any such work whatsoever that may be necessary to give effect thereto and
pay all cost incurred in connection therewith and same shall be recoverable from the
Contractor by the Employer on the certificate of the Consultant as a debt or shall
have right to deduct same from any moneys due or to become due to the Contractor.
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7. TENDERER SHALL VISIT THE SITE

Intending tenderer shall visit the site and make himself thoroughly acquainted with
the local site condition, nature and requirements of the work, facilities of transport
condition, effective labour and materials, access and storage for materials and
removal of rubbish. The tenderer shall provide in their tender for cost of carriage,
freight and other charges as also for any special difficulties and including police
restriction for transport etc for proper execution of work as indicated in the
drawings. The successful tenderer will not be entitled to any claim of compensation
for difficulties faced or losses incurred on account of any site condition which existed
before the commencement of the work or which in the opinion of the Employer /
Consultant might be deemed to have reasonably been inferred to be so existing
before commencement of work.

8. TENDERS
The entire set of tender paper issued to the tenderer should be submitted fully
priced and signed on the last page together with initials on every page, initial /

signature will indicate the acceptance of the tender papers by the tenderer.

The schedule of quantities shall be filled in as follows:

i) The “Rate” column to be legibly filled in ink in both English figures and English
words.
ii) Amount columns to be filled in for each item and the amount for each

subhead as detailed in the “Schedule of Quantities”.
iii) All corrections / overwriting are to be initiated with the seal of the Firm.

No modifications, writings or corrections can be made in the tender papers by the
tenderer but may at his option offer his comments or modifications in a separate
sheet of paper attached to the original tender papers.

The Employer reserves the right to reject the lowest or any tender and to discharge
any or all of the tenders for each section or to split up and distribute any item of
work to any specialist firm or firms.

The tenderer should note that the tender is strictly on the item rate basis and their
attention is drawn to the fact that the rates for each and every item should be
correct, workable and self-supporting. If called upon by the Employer / Consultant
detailed analysis of any or all the rates shall be submitted. The Employer / Consultant
shall not be bound to recognize the Contractor’s analysis.

The work will be paid for as “measured work” on the basis of actual work done and
not as “lump sum” contract.
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All items of work described in the schedule of quantities are to be deemed and paid
as complete work in all respects and details including preparatory and finishing work
involved, directly, related to and reasonably detectable from the drawings,
specifications and schedule of quantities and no further extra charges will be allowed
in this connection. In the case of lump sum charges in the tender in respect of any
item of work, the payment of such item of work will be made for the actual work
done on the basis of lump sum charges as will be assessed to be payable by the
Employer / Consultant.

The Employer has power to add to, omit from any work as shown in drawings or
described in specifications or included in schedule of quantities and intimate the
same in writing but no addition, omission or variation shall be made by the
Contractor without authorization from the Employer. No variation shall vitiate the
contract.

9. AGREEMENT

The successful Contractor shall sign the agreement as per draft agreement annexed
within 15 days from the date of issue of formal work order and he shall pay for all
stamps and legal expenses, incidental thereto. However, the written acceptance of
the tender by the Employer / Consultant on behalf of Employer will constitute a
binding contract between the Employer and the person so tendering whether such
formal agreement is or is not subsequently executed.

10. ROYALTIES & PATENTS

The Contractor shall pay all royalties and license fees. He shall defend all suits or
claims for infringement of any patent rights and shall save the Employer harmless
from loss on account thereof

11. PERMITS AND LICENCES

Permits and licenses for release of materials, which are under Government control,
will be arranged by the Contractor. The Employer will render necessary assistance,
sign any forms or applications that may be necessary.

12. GOVERNMENT AND LOCAL RULES

The Contractor shall conform to the provisions of all local By-laws and Acts relating to
the work and to the Regulations etc. of the Government and Local Authorities and of
any company with whose system the structure is proposed to be connected. The
Contractor shall give all notices required by the said Act, Rules, Regulations and
Bylaws etc and pay all fees payable to such authority / authorities for execution of
the work involved. The cost, if any, shall be deemed to have included in his quoted
rates, taking into account all liabilities for licenses, fees for footpath encroachment
and restorations etc. and shall indemnify the Employer against such liabilities and
shall defend all actions arising from such claims or liabilities.
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13. TAXES AND DUTIES

The tenderers must include in their tender prices quoted for all duties, royalties, cess,
excise, sales tax, work contract sales tax or any other taxes for local charges if
applicable. No extra claim on this account will in any case be entertained.

14. PROVISIONAL SUMS

All provisional sum described in the schedule of quantities as P.S. shall be exclusively
allotted to the purchase of materials and not for any handling and fixing with profit
(or transportation charges where and if required) which shall be separately included
in the contract price and described in the schedule of quantities. The disposal of the
amounts covered under this head will be absolutely at the discretion of the
Employer. Contractor is to make payments for these materials to the suppliers on
certificate or order issued by the Employer / Consultants and releases them through
his bills from the Employer.

15. QUANTITY OR WORK TO BE EXECUTED

The quantities shown in the Schedule of quantities are intended to Part the entire
new structure indicated in the drawings but the Employer reserves the right to
execute only a part or the whole or any excess thereof without assigning any reason
therefore, if at any time after the commencement of the work, the Employer /
Consultant shall for any reason whatsoever not require the whole work thereof as
specified in the tender to be carried out, the Consultant / Employer shall give notice
in writing of the fact to the Contractor who shall have no claim to any payment or
compensation whatsoever on account of any profit or advantage with which he
might have derived from the execution of the work in full, but which he did not
derive in consequence of the full amount of the work not having been carried out;
neither shall he have any claim for compensation by reason of any alterations having
been made in the original specification, drawing, designs and instructions which shall
involve any curtailment of the work as originally contemplated.

16. OTHER PERSONS ENGAGED BY THE EMPLOYER

The Employer reserves the right to execute any Part of the work included in this
contract or any work, which is not included in this contract by other Agency or
persons and the Contractor shall allow all reasonable facilities and use of his
scaffolding for the execution of such work. The General building Contractor shall
extend all co-operation in this regard.

17. EARNEST MONEY, SECURITY DEPOSIT & RETENTION MONEY

The tenderer will have to deposit an amount of X30,000/- ( Rupees Thirty Thousand
Only) in the form of demand draft payable at Mumbai and drawn in favour of
CENTRAL BANK OF INDIA at the time of submission of tender as Earnest Money. The
Employer is not liable to pay any interest on the Earnest Money. The Earnest Money
of the unsuccessful tenderer will be refunded without any interest soon after the
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receipt of comparative chart from the Consultant and finalization of the L1
Contractor.

The successful tenderer to whom the contract is awarded will have to deposit as
“initial security deposit” (ISD) a further sum to make up 2% of the value of the
accepted tender including the Earnest Money. ISD may be submitted in the form of
Bank Draft / Pay Order. The initial Security Deposit will have to be made within 14
days from the date of acceptance of tender, failing which the Employer at his
discretion may revoke the Letter of Acceptance and forfeit the Earnest Money
deposit furnished along with the tender.

Apart from the initial security deposit made as above retention shall be deducted
from progressive running bills @ 08% of the gross value of work done less the initial
security deposit in each running bill until Security Deposit plus the retention money
equals to 10% of the contract value or cost of work, whichever is higher.

Cost of work shall mean accepted Contract sum initially and ultimately shall mean the
actual Total cost i.e. Gross value of the final bill by the Employer / Consultant.

After realization by deduction from the bill of the total retention as specified above
50% of the total retention amount will be due for release after 15 days of virtual
completion certificate issued by the Consultant / Employer.

50% of the retention amount as mentioned above will be refunded to the Contractor
on completion, subject to the following:

a) Issue of Virtual Completion Certificate by the Consultant / Employer.

b) Contractor’'s removal of his materials, equipment, labour force,
temporary sheds / stores etc. from the site (excepting for a small
presence required if any for the Defect Liability Period and approved
by the Bank)

The balance 50% will be released to the Contractor within a reasonable period after
the end of “Defect liability period” provided he has satisfactorily carried out all the
work, submitted all documents contractually called for and attended to all defects in
accordance with the conditions of the contract. No interest is allowed on retention
money and earnest money deposit.

Further, if some dues to the Employer from the Contractor (s) have still to be
recovered, the Employer reserves the right to withhold payment of so much of the
retention money as in his opinion, represents the cost of the same.
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18. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of the
work according to the intent and meaning of the drawings, schedule of quantities
and specifications taken together whether the same or may not be particularly
shown or described therein provided that the same can reasonably be inferred there
from and if the Contractor finds any discrepancies therein he shall immediately and
in writing refer the same to the Employer / Consultant whose decision shall be final
and binding.

The Contractor shall provide himself for fresh and tested water for carrying out the
work at his own cost. The Employer shall on no account be responsible for the
expenses incurred by the Contractor for hired ground or fresh water obtained from
elsewhere.

The rates quoted against individual items will be inclusive of everything necessary to
complete the said items of work within the contemplation of the contract and
beyond the unit price no extra payment will be allowed for incidental or contingent
work, labour and / or materials inclusive of all taxes and duties whatsoever except for
specific items, if any stipulated in the tender documents.

The Contractor shall supply, fix and maintain at his own cost, for the execution of any
work, all tools, tackles, machineries and equipment and all the necessary centering,
scaffolding, staging, planking, timbering, strutting, shoring, pumping, fencing,
boarding, watching and lighting by night as well as by day required not only for the
proper execution and protection of the said work but also for the protection of the
public and safety of any adjacent roads, streets, walls, houses, building, all other
erections, matters and things and the Contractor shall take down and remove any or
all such centering, scaffolding, planking, timbering, strutting, shoring etc., as occasion
requires or when ordered so to do and shall fully reinstate and make good all matters
and things disturbed during the execution of work to the satisfaction of the
Employer / Consultant.

The Contractor shall also provide such temporary road on site as may be necessary
for the proper performance of the contract and for his own convenience but not
otherwise. Upon completion, such road shall be broken up and leveled where so
required by the drawings unless the Employer shall otherwise direct.

The Contractor shall at all times give access to workers employed by the Employer or
any men employed on the buildings and to provide such parties with proper
sufficient and if required, special scaffolding, hoists and ladders and provide them
with water and lighting and leave or make any holes, grooves etc. in any work, where
directed by the Employer as may be required to enable such workmen to lay or fix
pipes, electrical and telephones conduit laying, special fittings etc. The quoted rates
of the tenderers shall accordingly include all these above-mentioned contingent
works.
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19. TIME OF COMPLETION, EXTENSION OF TIME AND PROGRESS CHART
a) Time of Completion:

The entire work is to be completed in all respects within the stipulated period of
60Days. The work shall be deemed to be commenced within 7 (Seven) days from the
date of issue of formal work order or the date on which the Contractor is instructed
to take possession of the site, whichever is later. Time is the essence of the contract
and shall be strictly adhered to by the Contractor.

The work shall not be considered as complete Employer / Consultant have certified in
writing that this has been completed and the Defects Liability Period shall commence
from the date of such certificate.

b) Extension of Time:

If in the opinion of the Employer / Consultant the work be delayed (a) by reason of
any exceptionally inclement weather, or (b) by reason of instructions from the
Employer / Consultant in consequences of proceedings taken or threatened by or
disputes, with adjoining or neighboring owners or (c) by the work, of delay, of other
Contractors or tradesmen engaged or nominated by the Employer / Consultant and
not referred to in the specification or (d) by reason of authorized extra and additions
or (e) by reason of any combination of workmen or strike or lock-out affecting any of
the building trades or (f) from other causes which the Employer / Consultant may
consider are beyond the control of the Contractor, the Employer at the completion of
the time allowed for the contract shall make fair and reasonable extension of time
for completion in respect therefore, in the even of the Employer failing to give
possession of the site upon the day specified above the time of completion shall be
extended suitably.

In case of such strike or lock-outs, as are referred to above, the Contractor shall,
immediately give the Employer, written notice thereof. Nevertheless, the Contractor
shall use his best endeavors to prevent delay, and shall do all that may be reasonably
required, to the satisfaction of the Employer / Consultant to proceed with the work
and on his doing so that it will be ground of consideration by the Employer /
Consultant for an extension of time as above provided. The decision of the Employer
as to the period to be allowed for an extension of time for completion hereunder
(which decision shall be final and binding on the Contractor) shall be promulgated at
the conclusion of such strike or lock-out and the Employer shall then, in the event of
extension being granted, determine and declare the final completion date. The
provision in Clause 20 with respect to payment of liquidated damages shall in such
case, be read and construed as if the extended date fixed by the Employer were
substituted for and the damages shall be deducted accordingly.

Hindrance Register in the approved format shall be maintained and proper record or
hindrances arisen and solved with the dates to be recorded in the register by the
Employer’s Site Engineer / Consultant’s Site Engineer and Contractor’s authorized
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representative so that extension of time to be granted can be derived from the
register and recommended by the Consultant and approved by the Employer.

c) Progress of work / work programme:

During the period of construction /execution of work, the Contractor shall
maintain proportionate progress on the basis of the Programme Chart
submitted by the Contractor immediately before commencement of work and
agreed to be the Employer / Consultant. Contractor should also include
planning for procurement of scarce materials well in advance and reflect the
same in the Programme Chart so that there is no delay in completion of the
project.

20. LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the Employer / Consultant
within the stipulated period, the Contractor shall be bound to pay to the Employer a
sum calculated @ 1% of the accepted contract sum per week of delay subject to a
maximum of 5% of the accepted contract value by way of liquidated damages and
not as penalty during which the work remains un-commenced or unfinished after the
expiry of the completion date.

21. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED

In any case in which under any clause or clauses of this contract, the Contractor shall
have rendered himself liable to pay liquidated damages amounting to the whole of
his security deposit (whether paid in one sum or deducted by installments) the
Employer shall have power to adopt any of the following courses as they may deem
best suited to the interest of the Employer: -

a) To rescind the contract (of which recession notice in writing to the Contractor
under hand of the Employer shall be conclusive evidence), and in which case
the security deposit of the Contractor shall stand forfeited and be absolutely
at the disposal of the Employer.

b) To employ labour by the Employer and to supply materials to carry out the
work, or any part of the work, debiting the Contractor with the cost of the
labour and price of material (of the amount of which cost and price of a
certificate of the Consultant shall be final and conclusive against the
Contractor) and crediting him with the value of the work done, in all respects
in the same manner and at the same rates as if it had been carried out by the
Contractor under the terms of this contract the certificate of the Employer as
to the value of the work done, shall be final and conclusive against the
Contractor.

c) To measure up the work of the Contractor, and to take such part thereof as
shall be unexecuted, out of his hands, and to give it to another Contractor to
complete in which any expenses which may be incurred in excess of the sum
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which would have been paid to the original Contractor, if the whole work had
been executed by him (of the amount of which excess the certificates in
writing of the Consultant shall be final and conclusive) shall be borne and paid
by the original Contractor and may be deducted from any money due to him
by the Employer under the contract or otherwise, or from his security deposit
of the proceeds of sale thereof or a sufficient part thereof.

In the event of any of the above courses being adopted by the Employer /
Consultant the Contractor shall have no claim to compensation for any loss
sustained by him by reasons of his having purchased or procured any
materials or entered any engagements or make any advances on account of
or with a view to the execution of the work or the performance of the
contract. And in case the contract shall be rescinded under the provision
aforesaid, the Contractor shall not be entitled to recover or be paid any sum
for any work thereto for actually performed under this contract unless and
until the Employer / Consultant will have certified in writing the performance
of such work and the value payable in respect thereof, and he shall only be
entitled to be paid the value so certified.

22. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE

OFFICE REQUIREMENTS.

The Contractor shall provide, fix up and maintain in an approved position proper
office accommodation for the Contractor’s representative and staff, which offices
shall be open at all reasonable hours to receive instruction notices or
communications and clear away on completion of the work and make good work
disturbed.

All drawings maintained on the site are to be carefully mounted on boards of
appropriate size. They are to be protected from ravages of termites, ants and other
insects.

The Contractor shall provide at his own cost all artificial light required for the work
and to enable other Contractors and sub-Contractors to complete the work within
the specified time.

Every precaution shall be taken by the Contractor to prevent the breeding of
mosquitoes on the work during the construction and all receptacles, cisterns, water
tanks etc, used for storage of water must be suitably protected against breeding of
mosquitoes. The Contractor shall indemnify the Employer against any each of rules in
respect of anti-malarial measures. The Contractor shall not fix or place any placards
or advertisement of any description or permit the same to be fixed or placed in or
upon any boarding gantry, building structure other than those approved by the
Employer.
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Protective Measures

The Contractor from time of being placed in possession of the site must make
suitable arrangements for watching, lighting and protecting the work, the site and
surrounding property by day, by night, on Sundays and other holidays.

The Contractor shall indemnify the Employer against any possible damage to the
building, road, or member of the public in course of execution of the work.

The Contractor shall provide necessary temporary enclosures, gates, entrances etc.
for the protection of the work and materials and for altering and adopting the same
as may be required and removing on completion of the work and making good all
work undisturbed.

Storage of materials

The Contractor shall provide and maintain proper sheds for the proper storage and
adequate protection of the materials etc. and other work that may be executed on
the site including the tools and materials of sub-Contractors and remove the same on
completion.

Tools

All tools, equipment and instruments as instructed by the Employer / Consultant and
considered necessary for the work shall be provided by the Contractor for the due
performance of this contract.

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be
required for taking measurement shall be supplied by the Contractor.

This mistries and the supervisors on the work shall carry with them always an one
meter or two meter steel tapes and a measuring tape of 30 meters, a spirit level, a
plumb bob and square and shall check the work to see that the work is being done
according to the drawing and specifications. The Site Engineer will use any or all
measuring instruments or tools belonging to the Contractors as he chooses for
checking the work executed or being executed on the contract.

The Contractor should cover in his rates for making provisions for all reasonable
facilities for the use of his erected scaffolding and / or tools and plant etc by sub-
Contractors for their work or for work to be carried out by other agencies employed
by the Employer / Consultant

23. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY & OWNERS

The Contractor shall conform to the provisions of any Act of the Legislature relating
to the work and to the Regulations and Bylaws of any authorities, and/or any water,
lighting and other companies, and/or authorities with whose system the structures
were proposed to have connection and shall before making any variations from the
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drawings or specification that may be associated to so conform, give the Employer /
Consultant written notices specifying the variations proposed to be made and the
reasons for making them and apply for instruction thereon. The Employer /
Consultant on receipt of such intimation shall give a decision within a reasonable
time.

The Contractor/s shall arrange to give all notices required for by the said Acts.
Regulations or Byelaws to be given to any authority and to pay to such authority or to
any public officer all fees that may be properly chargeable in respect of the work and
lodge the receipts with the Employer.

The Contractor shall indemnify the Employer against all claims in respect of patent
rights, royalties, damages to buildings, roads or member of public in course of
execution of work and shall defend all actions arising from such claims and shall keep
the Employer saved harmless and indemnified in all respects from such actions, cost
and expenses.

24. CLEARING SITE AND SETTING OUT WORKS

The site shown on the plan shall be cleared of all obstructions, trees, bushes, shrubs,
loose stone and rubbish materials of all kinds. All holes or hollows whether originally
existing or produced by removal or loose stone or materials shall be carefully filled up
with earth well rammed and leveled off as directed at his own cost.

The Contractor shall set out the work and shall be responsible for the true and
perfect setting out of the work and for the correctness of the positions, levels,
dimensions and alignment of all parts thereof. If at any time, any error shall appear
during the progress of any part of the work, the Contractor shall at his own expenses
rectify such error, if called upon the satisfaction of the Employer / Consultant. The
Contractor shall further set out the work to the alternative positions at the site until
one is finally approved and the rates quoted in his tender should include for this and
no extra on this account will be entertained.

25. DATUM

The ‘datum’ will be furnished by the Consultant / Employer in conformity with
regulations of appropriate Authority. The Contractor shall make arrangements for
preserving the above datum till completion of the work. All levels shown in the
drawings are to be strictly adhered to.

26. BENCHES

The Contractor is to construct and maintain proper benches of all the main walls, in
order that the lines and levels may be accurately checked at all times.

These benches will consist of timber posts of adequate length and minimum
diameter 75mm to be driven in the ground at suitable distance as directed encased
with brickwork. The wire nails will be driven on the top of wooden post on the center
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line of columns, walls, inside and outside faces of foundation trenches. Center line of
walls, columns etc. may be clearly indicated so that checking may be done at any
time, if it is so required.

27. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS

All soil, filth or other matters of any offensive nature taken out of any trench, sewer,
drain, cesspool or other place shall not be deposited on the surface but shall at once
carted away by the Contractor to a safe place as per rules of the appropriate
authorities.

The Contractor shall keep the foundations and work free from water and shall
provide and maintain at his own expenses electrical or other power-driven pumps
and other plant to the satisfaction of the Employer for the purpose, until the building
is handed over to the Employer.

The Contractor shall arrange for the disposal of the water so accumulated to the
satisfaction of the Employer and the local authority and no claims will be entertained
afterwards if he does not include in his rates for the purpose.

28. ACCESS

Any authorized representative of the Employer / Consultant shall at all reasonable
times have free access to the work and/or to the workshops, factories or other places
where materials are being prepared or constructed for the work and also to any
place where the materials are lying or from where they are being obtained, and the
Contractor shall give every facility to the Employer or their representatives necessary
for inspection and examination and test of the materials and workmanship. Except
the representatives of the Employer and Consultant no person shall be allowed at
any time without the written permission of the Employer.

29. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

All the work specified and provided for in the specifications or which may be required
to be done in order to perform and complete any part thereof shall be executed in
the best and most workman like manner with materials of the approved quality of
the respective kinds in accordance with the particulars contained in and implied by
the specifications and as represented by the drawings or according to such other
additional particulars, and instructions as may from time to time be given by the
Employer / Consultant during the execution of the work, and to his entire
satisfaction.

A list of Mandatory Tests is annexed (Appendix Ill) which is only indicative and not
exhaustive. The Contractor will have to carry out the test at his own cost in any
approved testing laboratory as necessary. Any other tests, special or routine, on any
material or workmanship, if advised to be done by the Employer / Consultant for any
reason whatsoever, shall be carried out by the Contractor for which no additional
payment will be made.

26 SIGNATURE OF TENDERER
WITH RUBBER STAMP




A list of materials of approved make and brand is shown in the “Technical
Specifications”. Materials are to be used from the annexed approved material list. In
case of non-availability of specified makes, alternative products of equivalent quality
may be used with prior permission from the Employer / Consultant.

All the materials (except where otherwise described) stores and equipment required
for the full performance of the work under the contract must be provided through
normal channels and must include charges for all duties, sales tax, octroi and other
charges legally payable and must be the best of their kind available and the
Contractor/s must be entirely responsible for the proper and efficient carrying out of
the work. The work must be done in the best workman like manner. Samples of all
materials to be used must be submitted to the Employer / Consultant when so
directed by the Employer / Consultant and written approval from Employer /
Consultant must be obtained prior to placement of order.

During the inclement weather, the Contractor shall suspend concreting and
plastering to such time as the Employer / Consultant may direct and shall protect
from injury all work during its course of execution. Any damage (during construction)
to any part of the work for any reasons due to rain, storm or neglect of Contractor,
shall be rectified by the Contractor in an approved manner at no extra cost.

Should the work be suspended by reason of rain, strike, lockouts or any other cause,
the Contractor shall take all precautions necessary for the protection of work and at
his own expenses shall make good any damage arising from any of these causes.

The Contractor shall cover up and protect from damage, from any cause, all new
work and supply all temporary doors, protection to windows, and any other requisite
protection for the execution of the work whether by himself or special tradesmen or
sub-Contractor and any damage caused must be made good by the Contractor at his
own expenses.

30. REMOVAL OF IMPROPER WORK

The Employer / Consultant shall during the progress of the work have power to order
in writing from time to time the removal from the work within such reasonable time
or times as may be specified in the order of any materials which in the opinion of the
Employer / Consultant are not in accordance with specifications or instructions, the
substitutions or proper re-execution of any work executed with materials or
workmanship not in accordance with the drawings and specifications or instructions.
In case the Contractor refuses to comply with the order the Employer / Consultant
shall have the power to employ and pay other agencies to carry out the work and all
expenses consequent thereon or incidental thereto as certified by the Employer /
Consultant shall be borne by the Contractor or may be deducted from any money
due to or that may become due to the Contractor. No certificate, which may be given
by the Consultant, shall relieve the Contractor from his liability in respect of unsound
work or bad materials.
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31. SITE ENGINEER / PROJECT MANAGEMENT CONSULTANTS (PMC)

The term Site Engineer / Project Management Consultants (PMC) shall mean the
person appointed and paid by the Employer to superintendent the work. The
Contractor shall afford the Site Engineer / PMC every facility and assistance for
examining the work and materials and for checking and measuring work and
materials. The Site Engineer / PMC shall have no power to revoke, alter, enlarge or
relax any requirements of the contract or to sanction any day work, additions,
alterations, deviations or omission or any extra work whatever, except in so far as
such authority may be specially confirmed by a written order of the Employer.

The Site Engineer / PMC shall have power to give notice to the Contractor or to his
foreman, of non-approval of any work or materials and such work shall be suspended
or the use of such materials shall be discontinued until the decision of the Employer /
Consultant is obtained. The work will from time to time be examined by the
Consultant, Engineer of the Employer and the Site Engineer / PMC. But such
examination shall not in way exonerate the Contractor from the obligation to remedy
any defects, which may be found to exist at any stage of the work or after the same is
complete. Subject to the limitations of this clause the Contractor shall take
instructions only from the Consultant / Employer.

32. CONTRACTOR’S EMPLOYEES

The Contractor shall employ technically qualified and competent supervisor for the
work who shall be available (by turn) throughout the working hours to receive and
comply with instruction of the Employer / Consultant. The Contractor shall engage at
least one experienced Engineer as Site Engineer for execution of the work. The
Contractor shall employ in connection with the work persons having the appropriate
skill or ability to perform their job efficiently.

The Contractor shall employ local labourers on the work as far as possible.

No laborer below the age of sixteen years and who is not an Indian National shall be
employed on the work.

Any labourer supplied by the Contractor to be engaged on the work on day-work
basis either wholly or partly under the direct order or control of the Employer or his
representatives shall be deemed to be a person employed by the Contractor.

The Contractor shall comply with the provisions of all labour legislation including
the requirements of —

The Payment of Wages Act.

Employer’s Liability Act.

Workmen’s Compensation Act.

Contract Labour (Regulation and Abolition) Act, 1970 and Central Rules —
1971

e: Apprentices Act 1961

o0 oo
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f: Any other Act or enactment relating thereto, and rules framed thereunder
from time to time.

The Contractor shall keep the Employer saved harmless and indemnified against
claims if any of the workmen and all cost and expenses as may be incurred by the
Employer in connection with any claim that may be made by any workmen.

The Contractor shall comply at his cost with the order of requirement of any Health
Officer of the State or any local authority or of the Employer regarding the
maintenance of proper environmental sanitation of the area where the Contractor’s
labourers are housed or accommodated for the prevention of smallpox, cholera,
plague, typhoid, malaria and other contagious diseases. The Contractor shall provide,
maintain and keep in good sanitary condition adequate sanitary accommodation and
provide facilities for pure drinking water at all times for the use of men engaged on
the work and shall remove and clear away the same on completion of the work.
Adequate precautions shall be taken by the Contractor to prevent nuisance of any
kind on the work or the lands adjoining the same.

The Contractor shall arrange to provide first-aid treatment to the labourers engaged
on the work. He shall within 24 hours of the occurrence of any accident at or about
the site or in connection with execution of the work, report such accident to the
Consultant / Employer and also to the competent authority where such report is
required by law.

33. DISMISSAL OF WORKMEN

The Contractor shall on the request of the Employer / Consultant immediately
dismiss from work any person employed thereon by him, who may in the opinion of
the Employer / Consultant be unsuitable or incompetent or who may misconduct
himself. Such discharge shall not be the basis of any claim for compensation or
damages against the Employer / Consultant or any of their officer or employee

34. ASSIGNMENT

The whole of the work included in the contract shall be executed by the Contractor
and the Contractor shall not directly or indirectly transfer, assign or underlet the
contract or any part, share or interest therein nor, shall take a new partner, without
written consent of the Employer and no subletting shall relieve the Contractor from
the full and entire responsibility of the contract or from active superintendence of
the work during their progress.

35. NOMINATED SUB-CONTRACTOR

All specialists, Merchants, Tradesmen and others executing any work or supply and
fixing any goods for which prime cost prices or provisional sums are included in the
Schedule of Quantities / Rates and / or specifications who may be nominated or
selected by the Employer are hereby declared to be sub-Contractors employed by
the Contractor and are herein referred to as nominated sub-Contractors.
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No nominated sub-Contractor shall be employed on or in connection with the work
against whom the Contractor shall make reasonable objection or save where the
Employer and Contractor shall otherwise agree who will not enter a contract
provided:

a) That the nominated sub-Contractor shall indemnify the Contractor against the
same obligations in respect of the subcontract as the Contractor is under in
respect of this contract.

b) That the nominated sub-Contractor shall indemnify the Contractor against
claims in respect of any negligence by the sub-Contractor, his servants or
agents or any misuse by him or them of any scaffolding or other plants the
property of the Contractor or under any Workman’s Compensation Act in
force.

c) Payment shall be made to the nominated sub-Contractor by the Contractor
within fourteen days of his receipt of the Consultant’s certificate provided
that before any certificate is issued the Contractor shall upon request furnish
to the Consultant proof that all nominated sub-Contractor’s accounts
included in previous certification have been duly discharged, in default
whereof the Employer may pay the same upon a certificate of the Consultant
and deduct the amount thereof from any sums due to the Contractor. The
exercise of this power shall not create privity of contract between the
Employer and the sub-Contractor.

36. DAMAGE TO PERSONS AND PROPERTY, INSURANCE ETC.

The Contractor shall be responsible for any injury to the work or workmen to
persons, animals or things and for all damages to the structural and/or decorative
part of property which may arise from the operations or neglect of himself or of any
sub-Contractor or of any of his or a sub-Contractor’s employees, whether such injury
or damage arise from carelessness, accident or any other cause whatsoever in any
way connected with the carrying out of this contract. The clause shall be held to
include inter-alia, any damage to buildings whether immediately adjacent or
otherwise and any damage to roads, street, footpaths or pathways as well as damage
caused to the buildings and the work forming the subject of this contract by rain,
wind or other inclemency of the weather. The Contractor shall indemnify and hold
harmless the Employer in respect of all and any expenses arising from any such injury
or damages to persons or property as aforesaid and also in respect of any claim made
in respect of injury or damage under any acts of compensation or damage
consequent upon such claims.

The Contractor shall reinstate all damages of every sort mentioned in this clause, so
as to deliver the whole of the contract work complete and perfect in every respect
and so as to make good or otherwise satisfy all claims for damages to the property of
third parties.
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37. INSURANCES

The Contractor shall obtain a policy covering under Workmen Compensation Act, a
third party insurance as well as any other insurance and indemnify the Employer
entirely from all responsibility in this respect. The insurance must be placed with a
company approved by the employer.

Unless otherwise instructed the Contractor shall insure the work and keep them
insured until the virtual completion of the contract against loss or damage by fire
and/or earthquake, flood or damages from whatever cause by an “All Risk Insurance
Policy” for the full value of the contract and workmen. The minimum limit of
coverage for third party insurance shall be 0.5% (zero point five percent) of the
accepted contract sum per occasion and maximum four occurrences a year at any
time of the contract period.

The insurance is to be at their own cost and must be placed with a company
approved by the Employer, in the joint names of the Employer and the Contractor for
such amount. For any further sum if called upon to do so by the Employer, the
premium of such further sum being allowed to the Contractor as an authorized extra.

Moreover, the Contractor will be required to obtain “Workmans Compensation
Insurance” from an approved insurance company at his own cost.

The Contractor shall deposit the policy and receipt for premiums paid with the
Employer within 21 (twenty one) days from the date of commencement of the work
unless otherwise instructed. In default of the Contractor insuring as provided above,
the Employer on his behalf may so insure and may deduct the premiums paid from
any money due, or which may become due to the Contractor. The Contractor shall as
soon as the claim under the policy is settled or the work reinstated by the insurance
company should they elect to do so, proceed with due diligence with the completion
of work in the same manner as though the fire has not occurred and in all respects
under the conditions of the contract. The Contractor in case of rebuilding or
reinstatement after fire, shall be entitled to extension of time for completion as the
Employer may deem fit.

Insurance is compulsory and must be affected from the very initial stage. The
Contractor shall also be responsible for any thing, which may be excluded from
damage to any property arising out of incidents, negligence or defective carrying out
of this contract.

The Employer shall be at liberty and is hereby empowered to deduct the amount of
any damages, compensations, costs, charges and expenses arising or occurring from
or in respect of any such claim or damages from any sums due or to become due to
the Contractor.

38. ACCOUNTS RECEIPTS AND VOUCHERS
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The Contractor shall, upon the request of the Employer / Consultant furnish them all
the invoices, accounts, receipts and other vouchers that they may require in
connection with the work under this contract.

If the Contractor shall use materials less than what he is required under the contract,
the value of the difference in the quantity of the materials he was required to use
and that he actually used shall be deducted from his dues. The decision of the
Employer shall be final and binding on the Contractor as to the amount of materials
the Contractor is required to use for any work under this contract.

39. MEASUREMENT OF WORK

The Contractor will record the measurements in the approved printed measurement
book and submit measurement for verification and endorsement of Project
Management Consultant / Site Engineer and representatives of Consultant and
Employer. The Contractor should submit the bill with such endorsement.

The Consultant shall upon receipt of the bill intimate to the Contractor that he
requires the work to be measured and the Contractor shall forthwith attend or send
a Qualified Agent to assist the Consultant or the Consultant’s Representative /
Employer’s Representatives in taking such measurements and calculations and to
furnish all particulars or to give all assistance required by either of them.

Should the Contractor not attend or neglect or omit to send such Agent then the
measurement taken by the Consultant or a Representative approved by him shall be
taken to be the correct measurement of the work.

The Contractor or his Agents may at the time of measurement take such notes and
measurements as he may require. All authorized extra work, omissions and all
variations made without the Consultant’s knowledge, if subsequently sanctioned by
him in writing, with the approval of the Employer shall be included in such
measurements. The final measurement should be done within three months from
the date of completion of work jointly by the Consultant and / or his Representative,
if the Contractor fails to comply, the measurements taken by the Consultant will be
final.

40. METHOD OF MEASUREMENT

Unless otherwise mentioned elsewhere in the tender document, measurements will
be done on the net quantities of work produced in accordance with upto date rules
laid down by the Indian Standard Institution. In the event of any dispute with regard
to the measurement of the work executed, the decision of the Consultant / Employer
shall be final and binding on the Contractor.

41. ACTION WHERE NO SPECIFICATION

In the case of any class of work for which there is no such specification in Technical
Specification, such work shall be carried out in accordance with the I.S. Specification
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and in the event of there being no I.S. Specification, then in such case the work shall
be carried out in all respects in accordance with the instructions and requirements of
the Consultant / Employer.

42. CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY CAUSE
INCOVENIENCE TO THE PUBLIC

The Contractor (s) shall not deposit materials on any site, which will cause
inconvenience to the public. The Employer / Consultant may require the Contractor
to remove any materials, which are considered by him to be a danger or
inconvenience to the public or cause them to be removed at the Contractors cost.

43. PAYMENTS

All bills shall be prepared by the Contractor in the form prescribed by the Employer
/ Consultant (format enclosed). Interim bills shall be paid during the work period
subject to minimum value for interim bill of Rs. 7.00 Lacs on behalf of interim
certificates. The bills in proper forms must be duly accompanied by detailed
measurements recorded in the approved measurement books and should be
submitted Adhoc payment for work executed together with other accepted claims
will be made for the interest of Bank’s work at absolute discretion of the Employer
on specific request of the Contractor.

The Consultant / Employer shall issue a certificate after due scrutiny of the
Contractor’s bill stating the amount due to the Contractor from the Employer and the
Contractor shall be entitled to payment thereof, by the Employer within the period of
honoring certificates

Mobilisation advance and / or advance against material shall not be paid by the Bank.

If the Employer has supplied any materials or goods to the Contractor, the cost of any
such materials or goods will be progressively deducted from the amount due to the
Contractor in accordance with the quantities consumed in the work.

All the interim payment shall be regarded as payments by way of advance against the
final payment only and not as payments for work actually done and completed and
shall not preclude the requiring of bad, unsound and imperfect or unskilled work to
be removed and taken away and reconstructed or re-erected or be considered as an
admission of the due performance of the contract, or any part thereof in any respect
or the accruing of any claim, nor shall, it conclude determine or affect in anyway the
powers of the Employer under these conditions or any of them as to the final
settlement and adjustment of the accounts or otherwise or in any other way vary or
affect the contract. The final bill shall be submitted by the Contractor to the
Consultant within one month of the date fixed for completion of the work or of the
date of certificate of completion furnished by the Consultant and payment shall be
made by the Employer within three months from the date of receipt of the final bill
dully verified & certified by the Consultant.
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FINAL PAYMENT

Payments of final bill shall be made after deduction of Retention Money as specified
which sum shall be refunded in the manner. The acceptance of payment of the final
bill by the Contractor would indicate that he will have no further claim in respect of
the work executed.

44. VARIATION / DEVIATION

The Contractor may when authorized and shall when directed in writing by the
Employer add and / or omit or vary the works shown in the drawings or described in
the specifications or included in the Price Schedule of Quantities. The Contractor on
his own accord shall make no addition, omission or variation without such
authorization or direction by the Employer or his accredited representative shall
when confirm correctly by the Contractor in writing within 3 days shall be deemed to
have been given in writing.

The price all of such non-tendered / substituted items will be worked out on the basis
of rates quoted for similar items in the contract wherever existing or on Engineering
rate analysis based on prevalent fair price of labour, materials at site of work and
other components as required.

No claim for an extra shall be allowed unless it shall have been executed by the
authorization of Employer / Consultant. No variation i.e. addition, omission or
substitution shall vitiate the contract.

45. SUBSTITUTION

Should the Contractor desire to substitute any materials and workmanship, he / they
must obtain the approval of the Employer / Consultant in writing for any such
substitution well in advance. For materials designated in this specification by such
term as “Equal” or “Other approved” etc. specific approval of the Employer /
Consultant has to be obtained in writing.

46. PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON COMPLETION

The whole of the work will be thoroughly inspected by the Contractor and
deficiencies and defects put right. On completion of such inspection, he shall inform
the Consultant that he has completed the work and it is ready for inspection.

On completion, the Contractor shall clean all windows & doors including cleaning and
oiling. If necessary, of all hardware, inside & outside, all floors, staircases and every
part of the building. He will leave the entire building neat and clean and ready for
immediate occupation and to the satisfaction of the Employer / Consultant.
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47. CLEARING SITE ON COMPLETION

On completion of the work the Contractor shall clear away and remove from the site
all constructional plant, surplus materials, rubbish and temporary work of every kind
and leave the whole of the site and the work clean and in a workmanlike condition to
the satisfaction of the Employer / Consultant.

48. DEFECTS AFTER COMPLETION

The Contractor shall make good at his own cost and to the satisfaction of the
Employer / Consultant all defects, shrinkage, settlements or other faults which may
appear within 12 months after completion of the work and considered as the “defect
liability period”. In default the Employer may employ and pay other persons to
amend and make good such damages, losses and expenses consequent thereon or
incidental thereto shall be made good and borne by the Contractor and such
damages, loss and expenses shall be recoverable from him by the Employer or may
be deducted by the Employer, in lieu of such amending and making good by the
Contractor, deduct from any money due to the Contractor a sum equivalent to the
cost of amending such work and in the event of the amount retained being
insufficient recover that balance from the Contractor from the amount retained
under Clause No.17 together with any expenses the Employer may have incurred in
connection therewith.

49. CONCEALED WORK

The Contractor shall give due notice to the Employer / Consultant whenever any
work is to be buried in the earth, concrete or in the bodies of walls or otherwise
becoming inaccessible later on in order that the work may be inspected and correct
dimensions taken before such burial, in default whereof the same shall, at the
opinion of the Employer / Consultant be either opened up for measurement at the
Contractor’s expense or no payments be made for such materials. Should any dispute
or difference arise after the execution of any work as to measurement etc. or other
matters which cannot be conveniently tested or checked, the notes of the Employer /
Consultant shall be accepted as correct and binding on the Contractor.

50. ESCALATION

The rates quoted shall be firm throughout the tenure of the contract (including
extension of time, if any, granted) and will not be subject to any fluctuation due to
increase in cost of materials, labour, sales tax, octroi etc. unless specifically provided
in these documents.

51. IDLE LABOUR

Whatever the reasons may be no claim for idle labour, additional establishment cost
of hire and labour charges of tools and plants would be entertained under any
circumstances.
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52. SUSPENSION

If the Contractor except on account of any legal restraint upon the Employer
preventing the continuance of the work or in the opinion of the Employer shall
neglect or fail to proceed with due diligence in the performance of his part of the
contract or if he shall more than once make default the Employer shall have the
power to give notice in writing to the Contractor requiring the work be proceeded
within a reasonable manner such notices purport to be a notice under this clause.

After such notice shall have been given, the Contractor shall not be at liberty to
remove the site of the work or from any ground contiguous thereto, any plant or
materials to subsist from the date of such notice being given until the notice shall
have been complied with, if the Contractor shall fail for 7 (seven) days after such
notice has been given to proceed with the work as therein prescribed, the Employer
may proceed as provided in the Clause 53 (Termination of Contract by the Employer).

53. TERMINATION OF CONTRACT BY EMPLOYER
Termination on Insolvency or Financial Distress

If the Contractor, being a company, enters into liquidation whether voluntarily or
compulsorily; or being a partnership firm, is dissolved; or being an individual, is adjudicated
insolvent; or makes any general assighnment or composition for the benefit of a majority (in
number or amount) of its creditors; or enters into any deed of arrangement with its
creditors; or if the Official Assignee or Receiver in insolvency repudiates the contract; or if a
court-appointed Receiver for the Contractor’s firm fails, within fourteen (14) days of notice,
to demonstrate to the reasonable satisfaction of the Employer the ability to carry out and
fulfill the contract (including provision of adequate security if required), the Employer shall
have the right to terminate the contract.

Termination on Legal or Enforcement Actions

The Employer may also terminate the contract if the Contractor suffers execution to be
issued against its property; or if any payment due or to become due under the contract is
attached by or on behalf of any of the Contractor’s creditors; or if the Contractor assigns,
charges, or otherwise encumbers the contract or any payments due or becoming due
thereunder.

Termination on Breach or Poor Performance

If the Contractor neglects or fails to perform any of the obligations or conditions of the
contract, or uses substandard materials or workmanship, or does not proceed with due
diligence or reasonable progress as required to complete the work within the stipulated
time, and fails to remedy the default within three (3) clear days of receiving written notice
from the Employer to that effect, or if the Contractor abandons the contract, the Employer
shall be entitled to terminate the contract by written notice.

Notice of Termination

In any of the circumstances mentioned above, the Employer may, by written notice to the
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Contractor, terminate the contract. Such termination shall not affect the existing obligations
or liabilities of the Contractor under the contract, which shall continue to remain in force as
if the contract had not been terminated. The Employer shall also retain all rights and
remedies available under the contract or law.

Possession and Use of Contractor’s Assets

Upon termination, the Employer or its authorized agents or representatives may enter the
work site and take possession of all tools, plants, equipment, scaffolding, sheds, machinery,
and materials belonging to the Contractor and lying on the premises or adjacent areas. The
Employer may, at its discretion, use the same for completing the work either by employing
its own workforce or by engaging other contractors.

Restriction on Contractor's Interference

The Contractor shall not obstruct or interfere with the completion of the works by the
Employer or any third-party contractor. Once the works are completed, or at such time as
may be convenient to the Employer, the Contractor shall be given notice in writing to
remove any remaining materials or equipment from the site.

Disposal of Remaining Assets

If the Contractor fails to remove its surplus materials or equipment within fourteen (14) days
of receipt of such notice, the Employer may sell them by public auction. The proceeds of
such sale shall be credited to the Contractor’s account.

Recovery of Costs

Any expenses or losses incurred by the Employer in completing the work through alternative
means shall be recovered from the Contractor, either by adjustment against payments due
under the contract, proceeds from the sale of the Contractor’s materials and tools, or from
the Contractor’s Security Deposit.

Dispute Resolution

All disputes or differences of any nature whatsoever arising between the parties in
connection with or relating to this contract — including its execution, performance,
maintenance, interpretation, breach, termination, foreclosure, or the rights and obligations
of the parties shall first be attempted to be resolved amicably through mutual negotiations
and discussions.

Reference to Arbitration
If such disputes or differences remain unresolved despite best efforts at amicable

settlement, they shall be referred to arbitration in accordance with the provisions below:
erred to arbitration in accordance with the provisions below:
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o If both parties agree, a sole arbitrator mutually acceptable to both parties
shall be appointed.

o Inthe event of failure to agree upon a sole arbitrator, each party shall appoint
one arbitrator, and the two appointed arbitrators shall jointly appoint a third
arbitrator, who shall act as the presiding arbitrator.

o The arbitration shall be conducted in accordance with the Arbitration and
Conciliation Act, 1996, as amended from time to time.

Jurisdiction and Venue

o The place and venue of arbitration shall be Mumbai, unless otherwise
mutually agreed by the parties or determined by the arbitrator(s).

o Subject to the arbitration clause, the courts at Mumbai shall have exclusive
jurisdiction over all legal proceedings.

Timelines for Invocation of Arbitration
o If the Contractor fails to raise a demand for arbitration within 90 days of:
= Receiving written intimation from the Employer/Consultant that the
bill, after due verification, is passed for a lesser amount, or
= Acceptance of payment under Clause 44[C1],
whichever is earlier, the right to refer such claim(s) to arbitration shall
be deemed to have been waived and forfeited.

o For the purpose of this clause, such notice shall be deemed to have been

received by the Contractor:
= Within two (2) days of the date of posting by the
Employer/Consultant, or
= Immediately upon delivery by hand,
whichever is earlier. A letter signed by an official of the
Employer/Consultant to this effect shall be conclusive evidence of
posting.
Continuity of Work During Arbitration

o The Contractor shall continue to perform the contract during arbitration
proceedings, and payments due shall not be withheld solely on account of
such proceedings.

Substitution of Arbitrator

o If an appointed arbitrator is unable or unwilling to act, resigns, or otherwise
vacates office for any reason, a substitute arbitrator shall be appointed in the
same manner as specified above.

Procedure and Award

o The arbitrator(s) shall be deemed to have entered upon the reference from
the date on which notice is issued to both parties fixing the date of the first
hearing.

o The arbitrator(s) may, with the consent of the parties, extend the time for
making and publishing the award.

A separate reasoned award shall be given in respect of each dispute referred.
The arbitrator(s) shall decide the dispute(s) strictly in accordance with the
terms of the contract.

o The award of the arbitrator(s) shall be final, binding, and conclusive on both
parties.
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Costs and Fees
o The fees of the arbitrator(s), unless otherwise directed, shall be borne equally
by both parties and shall be paid prior to publication of the award.
o The arbitrator(s) shall have the authority to determine how the costs of the
reference and award, including legal fees, shall be borne, and may fix or
apportion such costs between the parties.

Governing Law
e Subject to the provisions stated above, the arbitration proceedings shall be governed
by the Arbitration and Conciliation Act, 1996, and any statutory modifications or
reenactments thereof, for the time being in force.

54. QUALITY OF MATERIALS, WORKMANSHIP & TEST: -All materials and
workmanship shall be best of the respective kinds described in the contract
and in accordance with Architect / Consultant instructions and shall be
subject from time to time to such tests as the architect / consultant may
direct at the place of manufacture or fabrication or on the site or an approved
testing laboratory. The contractor shall provide such assistance, instruments,
machinery, labour and materials as are normally required for examining
measuring sampling and testing any materials or part of work before
incorporation in the work for testing as may be selected and required by the
architect / consultant.

i) SAMPLES: -All samples of adequate numbers, size, shades & pattern as per
specifications shall be supplied by the contractor with out any extra charges. If
certain items proposed to be used are of such nature that samples cannot be
presented or prepared at the site detailed literature / test certificate of the same
shall be provided to the satisfaction of the Architect / Consultant. Before submitting
the sample / literature the contractor shall satisfy himself that the material /
equipment for which he is submitting the sample / literature meet with the
requirement of tender specification. Only when the samples are approved in writing
by the architect / consultant the contractor shall proceed with the procurement and
installation of the particular material / equipment. The approved samples shall be
signed by the Architect / Consultant for identification and shall be kept on record at
site office until the completion of the work for inspection / comparison at any time.
The Architect / Consultant shall take reasonable time to approve the sample. Any
delay that might occur in approving the samples for reasons of its not meeting the
specifications or other discrepancies inadequacy in furnishing samples of best
qualities from various manufacturers and such other aspects causing delay on the
approval of the materials / equipment etc. shall be to the account of the contractor.

ii) COST OF TESTS: -The cost of making any test shall be borne by the contractor if such
test is intended by or provided for in the specification or BOQ.

iii) COST OF TEST NOT PROVIDED FOR: -If any test is ordered by the Architect /
Consultant which is either If so intended by or provided for or (in the cases above
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mentioned) is not so particularized, or though so intended or provided for but
ordered by the Architect / Consultant to be carried out by an independent person at
any place other than the site or the place of manufacture or fabrication of the
materials tested or any Government / approved laboratory, then the cost of such test
shall be borne by the contractor.

55. COST FOR WATER / ELECTRICITY: Water and Electricity for the work will be
supplied at specified location in the premises by the bank free of cost.

APPENDIX —I

Sno Description

1 Name of Work
Proposed Water Proofing of Terrace at Bank’s Residential
Quarters Cent Pearl situated at Belapur, Navi Mumbai 40061

2 Defect liability period 12 (Twelve) months & Guarantee of 10 years.

3 Date of commencement 7t day from issue of order or handing over site,
whichever is later.

4 Date / Time of Completion 60 days

5 Liquidated damages 1% of the accepted contract sum per week subject to a
maximum of 5% of the accepted contract value.

6 Earnest Money %30,000/- (Rupees Thirty Thousand Only) in the form
of Demand Draft.

7 Initial security deposit 2% of the accepted contract sum including EMD, to be
deposited within 14 days of Date of acceptance of
tender.

8 Retention Percentage 08% of the value of work done.

9 Installment after completion | 50% of the total retention amount.

Certificate
10 Minimum value of work for Rs. 7,00,000/- (Rupees Seven Lacs Only)
Interim Certificate
11 Period of Honoring Interim 2 weeks from date of receipt of Bill
Bills
12 Period of Honoring Final Bill 1 Months on the receipt of bill from the Contractor.

NOTE: Clauses (Cl) refer to General Conditions of Contract.
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GENERAL SPECIFICATIONS FOR MATERIALS

01. QUALITY

All materials for incorporation into the works shall be of the best quality of their respective
kinds as specified herein and shall be obtained from sources and suppliers approved by the
Employer/Engineer and shall comply strictly with the tests prescribed hereinafter or, where
tests are not laid down in this Specification, with the requirements of the latest edition of
the relevant Indian Standards approved by the Engineer.

02. INSPECTION AND TESTING

All materials before being incorporated into the Works shall be subjected to inspection and
testing as provided in the Conditions of Contract and elsewhere in the Specifications. The cost
of all samples for all tests required by this Specification or approved Standards shall be
deemed to the included in the Contract rates. No materials shall be used in the works unless
they have first been approved by the Engineer or his Representative.

03. SAMPLES
Samples of all materials proposed to be used or incorporated in the works and to be supplied
by the Contractor may be called for at any time by the Engineer or his

Representative.

04. INDEPENDENT TESTS

Independent tests and analysis of any of the materials may be made from time to time by a
Testing House or Analyst appointed by the Engineer/Employer in order to check the
supplier's works tests and analysis. The Contractor shall at his own expenses supply and
deliver to a Testing House or Analyst such materials as may be directed by the Engineer.
Should the result of any test be unsatisfactory to the Engineer or his Representative, the
materials represented will be rejected.
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LIST OF RELEVANT IS-CODES FOR REINFORCED CEMENT CONCRETE AND

ALLIED WORKS

The specifications for Reinforced Cement Concrete and Allied works are based on the
following standards/ IS codes and forms the part of the specifications. All shall be the
latest editions including all applicable revisions and additional publications. In case
discrepancy between this specification shall govern.

IS:
IS:
IS:
IS:
IS:

IS:
IS:
IS:
IS:

IS:

IS:

IS:
IS:
IS:
IS:
IS:
IS:
IS:

IS:
IS:
IS:
IS:

IS:
IS:
IS:
IS:

stringent than those set forth herein such requirements shall

269 - Specification for ordinary, rapid - hardening and low heat Port land cement.

1489 - Specification for Portal and-pozzolana cement.

4031 - Methods of physical tests for hydraulic cement.

650 - Specification for standard sand for testing of cement.

383 - Specification for coarse and fine aggregates from natural sources for
concrete.

2386 - Methods of tests for aggregates for concrete.

516 - Method of test for strength of concrete.

1199 - Method of sampling and analysis of concrete.

3025 - Methods of sampling and test (physical and chemical ) for water used
in industry.

432 - Specification for mild steel and medium tensile(l & 1) steel bars and
hard drawn steel wires for concrete reinforcement.

1139 - Specification for hot rolled mild steel and medium tensile steel
deformed bars for concrete reinforcement.

1786 - Specification for cold twisted steel bars for concrete reinforcement.

4990 - Specification for plywood for concrete shuttering work.

2645 - Specification for integral cement waterproofing compounds.

4461 - Cold worked steel bars for the reinforcement of concrete.

456 - Code of practice for plain and reinforced concrete.

3395 - Code of practice for composite construction.

2751 - Code of practice for welding of mild steel bars used for reinforced
concrete construction.

2502 - Code of practice for bending and fixing of bars for concrete reinforcement.

2571 - Code of practice for laying in-setu cement concrete flooring.

3414 - Code of practice for design and installation of joints in buildings.

3358 - Code of practice for use of immersion vibrations for
consolidating concrete.

4014 - Code of practice for steel tubular scaffolding.

1791 - Specification for batch type concrete mixers.

1200 - Method of measurement of building works.

3385 - Code of practice for measurement of civil engineering works

of

In the event that state or other government bodies have requirements more

this specification and shall supersede this specification where applicable.

be considered to be part of
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SPECIFICATION FOR REPAIRING CONCRETE WORK WITH
POLYMER MODIFIED CEMENT MORTAR

GENERAL.:-

The polymer modified cement mortar shall be prepared at site adding 43/53 grade cement,
polymer and Well graded Quartz sand/ Screened River Sand Confirming to 1.S. 383 Zone Il
as directed by the Consultants.

2.0 QUALITY ASSURANCE:

2.1 Labelling -contractor shall clearly mark all containers with following information:-
a)Name of Manufacturer
b)Manufacturer’s product identification

2.2 Application control- Contractor shall submit mixing application procedures for approval
prior to use.

3. PRODUCT DELIVERY, STORAGE AND HANDLING:

3.1 Delivery of Materials- Contractor shall deliver all materials in containers with label
legible and intact.

3.2 Storage of Materials- Contractor shall arrange to store all materials at temperatures
recommended by manufacturer.

3.3 Handling of Materials- All materials shall he handled in a safe manner and in a way
to avoid breaking containers.

4. PROJECT CONDITIONS:

4.1  Environmental Requirements- Contractor shall comply with manufacturer’s
recommendations as to environmental conditions. under which the latex compound may be
applied.

5. PRODUCTS:
5.1 Polymer modified cement mortar shall be prepared using approved brand of product
(Polyalk EP).

Cement - The cement used shall be 53 grade portland cement conforming to
IS 8112.

Sand - The sand shall be sharp, washed, well graded and free from excessive fines.
Generally Quartz sand of appropriate gradation or/and River sand falling in Zone 11 grading of
IS 383 shall be used.
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54  Water - Water used for mixing and curing shall be clean and free from injurious
amounts of oils, acids, alkalis, salts, sugar, organic materials or other that may be deleterious
to concrete or steel. Following concentrations shall be treated as maximum permissible
values.

a. To neutralize 200m1. sample of water, using phenolphthalein as an indicator, it should
not require more than 2 ml. of 0.1 normal NaOH. The details of test shall be as given in IS-
3025.

b. To neutralize 200 ml. sample of water, using methyl orange as an indicator should not
require more than 10 ml.of 0.1 normal HCI. The details of test shall be as given in 1S:3025.

Permissible limits for solids when tested in accordance with 1S-3025 shall not
exceed the following:

Type of Solids Permissible limit, max.
Organic 200 mg/I

Inorganic 3,000 mg/I

Sulphates (as S04) 500 mg/I

Chlorides (as CI) 1,000 mg/I

Suspended matter 2,000 mg/I

d. The pH value of water shall be not less than 6.

5.5  Reinforcement - The reinforcement shall conform to the following:

a. All mild steel and medium tensile steel bars shall conform to IS -432.
b. All hot rolled deformed bars shall conform to 1S-1139

C. All cold twisted bars shall conform to 1S-1786.

All reinforcement shall be free from loose mill scales, loose rust and coats of paints, oil, mud
or other coatings.

6. EXECUTION

Preparation - All substrate’s shall be clean and free of dust, plaster, oil paint,

grease, corrosion deposits and any other deleterious substances. Excess laitance shall be
removed by mechanical means. All surfaces so treated shall be thoroughly washed with clean
water.

Any steel in repair area shall be exposed and cleaned to remove all loose scales and corrosion
deposits and then coated with one coat of approved Rust Passivator and two coats of polymer
modified cement slurry as rust preventor.

Additional steel, wherever required, in the form of R/F bars or welded wire mesh be properly
secured to substrate.
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6.2  Priming - Immediately before priming the concrete substrate shall be thoroughly
dampened with water with any excess being brushed off. Bonding slurry shall be prepared and
applied into the substrata. Care should be taken to avoid puddling of emulsion. The repair
mortar shall be applied while the primer is still tacky. Slurry proportion shall be as per
description in Bill of quantity/ as directed.

Mix Design-

a)For P.M.M. (Polymer 20% by weight of Cement ) i.e. (1:5:15)
Cement :50 kgs.

Quartz Sand/Zone 2 River sand : 150 kgs.

Latex Emulsion :10 Kgs.

Water: Add sufficient to give required consistency

b)For P.M.M. (Polymer 5% by weight of Cement ) i.e. (1:20:60)
Cement :50 kgs.

Quartz Sand/Zone 2 River sand : 150 kgs.

Latex Emulsion : 2.5 Kgs.

Water: Add sufficient to give required consistency

6.4  Application - Surfaces shall be thoroughly prepared as previously recommended.
All sharp edges shall be rounded off. All surfaces shall be primed including edges using
approved polymer modified cementitious slurry in required proportions.

All applications shall be wet on wet. The primer shall not be allowed to dry. Water contents
shall be kept to minimum necessary. All aggregates shall be clean and dry. All mortars shall
be thoroughly cured for one day, and shall not be retempered after initial set. Under no
circumstances the thickness of P.M.M. in a specific layer should exceed then that
recommended by the manufacturer. In case larger thickness of P.M.M. are required to be
applied than, adequate bond coat in between 2 layers of specific thickness shall be applied as
per the manufacturer’s specifications and consultants instructions.

CLEANING:
All tools shall be washed with clean water immediately after use.
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SPECIFICATION FOR BRICK MASONRY WORK

1.0 MATERIALS:

a)Bricks shall conform to the relevant Indian Standards. They shall be sound, hard,
homogeneous in texture, well burnt, table moulded, deep red, cherry or copper colored, of
regular shape and size and shall have sharp and square edges and parallel faces. They shall
not absorb water more than 1/6th of their weight when soaked in water for more than 24
hours. Bricks shall have a minimum crushing strength of 50 kg/Sq cm unless otherwise
noted in the drawings. The classes and quality of bricks shall be as laid down in IS: 3102 and
their sizes as per IS: 1077. If demanded, brick samples may be got tested as per 1S: 3495.

b)Mortar for brick masonry shall be prepared as per IS: 2250. The sand shall be free from
clay, shale, loam, alkali and organic matter. If required the sand shall be washed till it is
free of any contamination. The mortar once prepared shall be used within 45 minutes of
mixing. Mortar left unused in the specified period shall be rejected.

c)All bricks shall be thoroughly soaked in clean water for at least on hour immediately
before being laid. Brick work 230 mm and over shall be laid in English Bond unless
otherwise specified. 115 mm brick work shall be laid with R.C.C. Patlis/stretchers as
instructed by the Consultant. Brick shall be laid with frogs uppermost. All brickwork shall be
plumb, square and true to dimension shown, vertical joints in alternate courses shall come
directly one over the other and be in line. Horizontal courses shall be levelled. Cement,
sand and water shall be as described in “Specification for Reinforced Cement Concrete’.

2. WORKMANSHIP:

The whole of the brickwork shall be built in plumb and in such bond as the Consultant may
direct, and shall be carried out in a thoroughly workmanlike manner and to the entire
satisfaction of the Consultant. Brick on edge layers shall be provided where directed.

A good bond shall be preserved throughout the work both laterally and transversely. Each
course shall be kept perfectly horizontal and in plumb. The bricks shall be laid with the frogs
facing upwards. The vertical joints shall break joint with course below and above and under in
alternate course to prevent the necessity of bats. The joints shall not exceed 10 mm in
thickness and shall be full of mortar, close, well finished and neatly struck. The work shall be
kept wet while in progress to the entire satisfaction of the Consultant till the mortar is
properly set. On Sundays and other holidays when the work is stopped the top of all
unfinished masonry shall be kept flooded with water and labourers shall be employed for the
purpose. The Consultant shall be at liberty to water the work at the contractors expenses
should the contractor fail to do so to the Consultant’s satisfaction,

As a rule the whole of the masonry work shall be carried out at one uniform level throughout
but where breaks are unavoidable, the joint shall be made in good long steps so as to prevent
cracks arising between the new and old work. All junctions of walls shall be formed at the
time the walls are being built and cross walls shall be carefully bonded into a depth of at least
20mm before the mortar has set.
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GENERAL SPECIFICATIONS FOR PLASTERING WORKS

(A) SPECIFICATION FOR SAND FACED PLASTER.

1. MATERIALS:
Cement, sand, water and admixture shall comply with the respective provisions a mentioned
in1S: 8112, IS : 383,IS: 456 & IS: 9103.

2. MIX PROPORTIONS:
The water cement ratio shall be within the range of 0.4 to 0.5. The proportion of cement and
sand shall be in the required as specified.

3. SURFACE PREPARATION

The joints shall be raked out properly and dust and loose mortar shall be brushed out.
Efflorescence, if any shall be removed by brushing out and scrapping. The surface shall then
be thoroughly washed with water, cleaned and kept wet before plastering is commenced.

4.0 GENERAL

All corners, angles, arises and junctions shall be truly vertical and horizontal as the case may
be and shall be carefully finished. Rounding or chamfering corners, arises angles etc. Where
required shall be done without any extra cost. Such rounding or chamfering shall be carried
out with proper templates to the size required.

In suspending work at the end of the day, the plaster shall be left, cut clean to line both
horizontally aid vertically, when recommencing the plaster, the edge of the old work shall be
scraped, cleaned aid wetted with water before plaster is applied to the adjacent area.
Plastering work shall be closed at the end of the day on the body of the wall and not nearer
than 150mm to any corners or arises. It shall not be closed on the body of features like bands,
cornices etc. and nor at the corners. Horizontal joints in plaster work shall not also occur on
parapet top and copings. The joint of first and second coat of plaster should not fall at the
same location.

The thickness of the plaster specified shall be measured exclusive of the thickness of tie key
i.e grooves, or open joints in the masonry. The average thickness of plaster shall not be less
than the specified thickness. The minimum thickness over any portion of the surface shall not
be less than specified thickness by wore than 3mm. As this being a repair project, at some
places plaster may have to be done in 3 coats due to more thickness but nothing extra shall be
paid for that.

The curing shall be started as soon as the plaster has hardened sufficiently not to be damaged
when watered. The plaster shall be kept wet for a period of at least 7 days. During this period,
it shall be suitably protected from all damages at the contractor’s expenses by such means as
the Engineer may approve. The dates on which plastering is done shall be legibly marked on
the various sections plastered to help watching of curing period.
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For plastering work, double scaffolding having two sets of vertical supports shall be provided
so that scaffolding is independent of walls. The contractor shall be responsible for providing
and maintaining sufficiently strong scaffolding so as to withstand all loads likely to come
upon it.

5. APPLICATION OF PLASTER

Plaster shall be applied in two coats namely,12mm under coat and 8mm finishing coat.
Ceiling plaster shall be preferably completed before commencement of wall plaster.
Plastering shall be started from top and work down towards floor. All holes in masonry shall
be properly filled in advance of plastering.

51 12MM THICK UNDERCOAT

Before starting the actual plastering dhadas of 12mm thick and 150 xI50mrn shall be applied
horizontally and vertically, at not more than 2m intervals over entire surface to serve as
gauges. The plaster shall be applied in a uniform surface slightly more than 12mm thick and
then brought to a true surface, by working a wooden straight edge reaching across the guages,
with small upwards and sideways movements at a time. The surface shall be left rough and
furrowed 2mm deep with scratching tool diagonally both ways, to form key for finishing coat.
The surface shall be kept wet till finishing coat is applied.

Cement Mortar
Mortar for undercoat shall be one cement + four sand (1:4)by volume.

52 8MM FINISHING COAT

The finishing coat shall be applied after the undercoat has sufficiently set but not dried and in
any case within 48 hours. Sand to be used for second coat shall be sieved. Sand passing
through 3mm sieve shall be taken for the second coat. The sand shall be of uniform in size so
that when sieved through a sieve of 50 mesh not more than 10% shall pass through. The
second coat shall be struck uniformly over the first coat and firmly pressed and levelled using
a batten. The surface then shall be firmly trowelled and sponge floated to remove excess
moisture and bring the sand to the surface. The surface thus prepared shall be uniformly
roughened for texture, by running a fine wire brush lightly over the surface if necessary.

Cement Mortar
Mortar to be used for this coat shall be 1 cement + 3 sand by volume.
The surface of plaster shall be kept wet for at least 7 days and shall be protected from sun.
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(B) LOOSE POCKET REPAIRS (PATCH WORK REPLASTERING)

Before starting loose pocket repairs in plaster, the same must be assessed carefully jointly
with the representative of consultants and the area must be clearly marked in proper shape of
either square or rectangular. The area thus marked shall be carefully removed by first cutting
the edges with sawcutter and subsequently removing the loose damaged plaster by chisel and
hammer.

After removing the loose plaster the exposed surface must be cleaned with running water. A
liberal bond coat must be applied on the edges before starting the sand faced plaster work in
two coats. as mentioned above. The bond coat must be applied on the edges while doing 2nd
coat of plaster also.

(C) 15mm NEERU PLASTER

This plaster shall be applied in two coats namely, first undercoat of 12mm and second
finishing coat of 3mm.

a. 12MM UNDERCOAT

Surface preparation and application curing shall be same as that for the undercoat of sand
faced plaster and the cement mortar shall be one of cement + four of sand (1:4) by volume.

b. 3MM FINISHING COAT

This coat shall consist of neat chunam paste (Neeru). Finely chopped jute shall be added to
this paste at the rate of 4 kg per cum. of paste. The second coat shall be applied immediately
after the first coat has obtained the initial set (about 4 hours). The second coat shall be well
trowelled into the first coat. Trowel marks shall be removed and the surface made plain, even
and level. The surface then shall be cured for 7 days. The curing shall commence after an
initial period for which the surface is allowed to shed its excess moisture.

(D)12MM CEILING PLASTER

Surface preparation, application and curing shall be as outlined for Neeru plaster except that
undercoat shall be of 9mm thick and finishing coat of 3mm.

MODE OF MEASUREMENT
1.0 Measurement for plastering shall be based on sqft. of plastered area.

2.0 The rate for plastering shall include the cost of providing drip molds, bands
scaffolding, swing etc. needed for the work with material and labour all complete.

3.0 Neither deduction shall be made for opening or ends of beams, post, steps etc. nor
addition shall be made for jarnbs, soffits, sills up to 0.5sgm. In area.

For opening area between 0.5 sgm and 3.0sgm. each, deduction shall be made
at 50% of the opening area and no payment shall be made for jambs, soffits and sills.

For openings of area more than 3.0sqm, deduction shall be made for full area of
openings and area of jambs, soffits and sills shall be measured. In measuring jambs, soffits
and sills deductions shall not be made for the area in contact with the frame of doors,
windows etc.
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SPECIFICATION FOR CEMENTICIOUS GROUT

1. MATERIALS:

1.1 Cement - 43 grade Portland Cement conforming to 1S:8112.
1.2 Water - Water used for grout shall conform to the requirements of 1S:456.
1.3 Additive - CONBEX-100 manufactured by FOSROC or equivalent.

2. PREPARATIONS:

Suitable holes shall be drilled in concrete surfaces and 12mm dia.. grouting nipples shall be
inserted at 1200mm c/c and 30 to 40mm deep. In case of cracks, the nipples shall be inserted
along crack lines, after making “V’’ grooves by means of suitable chisels. The grooves shall
be made dust free by thorough washing and drying. The distance between injection nipples
along crack lines shall be sealed with epoxy putty. The grout holes shall be flushed with water
prior to application of grout to prewet the structure. However, the substrate so wetted shall
just be moist and there shall not be standing or free water present.

3. MIXING OF GROUT & INJECTING:

The grout shall be mixed in following proportions.
Cement 50 kg.

CONBEX 100 225 gms.

Conbex-100 additive shall be premixed with dry cement which shall be then gradually

added to the water and mixed for 3-5 minutes until thorough dispersion is achieved.

After mixing all grout shall be passed through a 5mm sieve to remove lumps. The grout shall
be pumped using 2-3 kg/cm2 pressure, in a continuous fashion. All nipples shall be cut flush
and sealed after the grout has hardened.

4. PRECAUTIONS:
All eye contaminations shall be avoided. In case of eye contaminations, the eyes shall
be thoroughly washed immediately with plenty of water and medical advice shall sought.
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SPECIFICATION FOR WATERPROOFING WITH POLYMER MODIFIED
CEMENT SLURRY

GENERAL:

The polymer modified cement slurry shall be prepared at site adding 43 grade cement and
polymer latex.

2. QUALITY ASSURANCE:

2.1 Labelling - Contractor shall clearly mark all containers with following information:-
a) Name of Manufacturer

b) Manufacturer’s Product identification

2.2 Application Control - Contractor shall submit mixing application procedures for approval
prior to use.

PRODUCT DELIVERY STORAGE AND HANDLING -
Delivery of Materials - Contractor shall deliver all materials in containers with labels legible
and intact.

Storage of materials - Contractor shall arrange to store all materials at temperatures
recommended by manufacturer.

Handling of materials - All materials shall be handled in a safe manner and in a way to avoid
breaking containers.

PROJECT CONDITIONS

Environmental Requirements - Contractor shall comply with manufacturer’s
recommendations as to environmental conditions under which the polymer latex compound
may be applied.

5. PRODUCTS:
5.1Cement - The cement used shall be 43 grade portland cement conforming to 1S:8112.

5.2 Polymer Latex : Polymer modified cement slurry shall be prepared using approved
brand (Polyalk WP) of Polymer Latex.

6. EXECUTION:

6.1  Preparation : All substrate shall be clean and free of dust, plaster, oil, paint, grease,
corrosion deposits and any other deleterious substances. All surfaces so treated shall be
thoroughly washed with clean water. Cracks other than hair line ones shall be widened, freed
from loose particles and then filled with polymer mortar as directed. The surface shall be
moistened about half an hour before application of slurry. A slurry consisting of one part by
weight of approved polymer emulsion and 1.5

parts by weight of cement shall be prepared to a lump free consistency. The

slurry shall be brush applied to the damp surface taking care to prepare as much
slurry as can be utilised within 30 minutes. After the first coat has dried, a second
coat shall be applied at right angles to first one. After allowing for 24 hours, the top
coat shall be wet cured for 3 days. In case of 3 coats, the third coat shall be applied
after 2nd coat has dried. The third coat shall be wet cured after 24 hours of application for 3
days.
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7. CLEANING:
7.1  All tools shall be washed with clean water immediately after use. Recommended
Polymer Latex Products Polyalk WP by Sunanda Speciality Coatings Pvt. Ltd.

SPECIFICATION FOR BRICK BAT COBA WATER PROOFING TREATMENT

1. MATERIALS:

1.1  Cement, sand and water used shall be in conformity with the specifications for
repairing concrete with polymer modified cement mortar mentioned else where in the tender.

1.2 Brick bats shall be prepared out of whole, sound, well burnt bricks free from cracks
and impurities to the entire satisfaction of the Consultant.

2.0 GENERAL

Waterproofing treatment shall be as specified in the schedule of items over, chajjas , Canopies
with or without cutouts, openings, inverted beams, ducts, vents, pipelines etc. All proprietary
material shall be laid to manufacturer’s specifications and proportions but in no case less than
the specifications and proportions as detailed in the following paragraphs.

Removal of existing waterproofing treatment

All existing waterproofing layers will be removed by the contractor using a well sharpened
chisel and hammer. The hammer shall be used in the manner and directions of the consultant.
In no case the hammer shall be impacted directly over the slab. Chisel is to be used only in
slanting manner so as to ensure that the chisel does penetrate the RCC Slab below. Any
damages to the slab due to such non compliance/negligence on the contractors part shall be
made good using proper shuttering, steel ,polymer and concrete as per the consultants
direction at no extra cost.

It shall be allowed to cure for 7 days before further work is undertaken.

Surface Preparation

The RCC and other surface should be cleaned off all foreign materials such as loose mortars,
concrete, local humps, bare metal pieces and other unwanted materials. The surface to be
treated shall be hacked with tacha to remove loose mortar scaling and roughened. The surface
should be rubbed vigorously to remove all dust with the help of wire brush/brooms. The
surface should be cleaned to have proper bond with the waterproofing treatment to be laid.

The surface thus prepared shall then be washed with clean potable water before laying the
waterproofing treatment. The construction joints, cracks, honey combing, if any, should be
located and should be treated with waterproofing compound, injection, grouting etc. to seal
off the cracks, air holes, honey combing, etc. to the entire satisfaction of the Engineer or his
authorized representative. The terrace is then subjected to terrace method of waterproofing
treatment as per manufacturer’s specifications.

3. Workmanship:
3.1 Surface over which brick bats is to be laid, shall be thoroughly cleaned with water.

25mm thick layer of cement mortar 1:4 with approved waterproofing compound at 1 kg/bag
as base material shall first be laid. Over this base material brick bats of required sizes shall be
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laid to proper levels and slope not flatter than 1:100, partly embedded and the interstices shall
be filled with cement mortar 1 :4 with waterproofing compound at 1kg/ bag. The brick bat
coba so laid should be allowed to set for at least for 3 to 7 days as instructed by the consultant
and kept under water. Any seepage/dampness noticed on the underside of ceilings should be
treated again as described above.

The finishing layer shall be finished with 20mm thick cement plaster layer in cement mortar
1:3 with waterproofing compound at 1kg/bag to the desired slope and level. The layer so laid
should be jointless and trowelled vigorously till it becomes hard. Suitable parabolic wattas at
the junction of wall and floors upto a ht. of 300mm or as directed shall be provided. The top
layer of waterproofing treatment shall finished ‘with false marking if required.

3.2 Curing : Wet curing shall be done at two stages. Once for 3 days when brick bats are
embedded in base mortar and second time for 7 days after interstices are filled up and top
layer of cement mortar is applied. Any defects noticed during such times shall be attended to
immediately to the entire satisfaction of the Consultant.

4. Cleaning:
All tools shall be cleaned immediately after use cleaned with clean water.

5. Guarantee:

The Contractor shall issue to the client a performance guarantee certificate for 5 years period
in the format suggested by the consultant for water tightness of the treatment from the date of
completion.
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Specifications for repairing concrete with cement mortar/concrete trowelling

1. Materials

1.1Cement:

The cement used shall be ordinary Portland Cement confirming to 1S:2609.

1.2 Aggregates:

1.2.1 Sand for mortar shall comply with the requirements given in 1S:383 and graded evenly
from fine to coarse as per zone Il and zone 111 grading of IS: 383

Sand failing to satisfy these gradings may, however be used if permitted by engineer.

1.2.2 Coarse aggregate when used shall comply with the requirements of 1S:383. It shall
generally confirm to following grading.

GRADING OF COARSE AGGREGATE

IS Sieve mm Percentage Passing by Mass
12.5 100

10 85-100

4.75 10-30

2.36 0-10

1.18 0-5

All oversize pieces shall be rejected by screening.

1.2.3 Gradation of combined coarse and fine aggregate mixture where used for repair work
shall be generally between following limits.

IS Sieve mm Percentage Passing by Weight
12.5 100

10 95-100

4.75 72-85

2.36 52-73

1.18 36-55

600 microns 28-38

300 microns 7-20

150 microns 0-8

1.3 Water:

Water used for cement mortar/ concrete trowelling shall conform to the requirements of
1S:456.

1.4 Admixture:
Admixtures may be used by the contractor with the approval of engineer. The Admixture shall
conform tolS: 9103.
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Mix design

The mortar/concrete mix required shall be developed by laboratory tests and field trials. The
laboratory trial mixes shall contain the same ingredients and raw materials that are earmarked
for use on the job. The water cement ratio for mortar/ concrete shall be within the range of 0.4
to 0.5 by mass, minimum cement content shall be 400kg /cu.m of mix and 28 days target
strength shall be so designed so as to obtain a 28 days characteristic strength of 25N/mm?
during actual work.

3. Application of mortar/concrete

3.1Preparation of surface:
A good base or foundation shall be prepared for successful application of mortar/ concrete.

3.1.1 All unsound / weak concrete material shall first removed by the contractor upto the
required depth as directed by engineer. Chipping shall continue until there are no offsets in
the cavity which will cause an abrupt change in the thickness of repaired surface. No square
shoulders shall be at the perimeter of the cavity, all edges shall tapered. The final cube surface
shall be critically examined to make sure that it is sound and properly shaped.

3.1.2  After it has been ensured that the surface which mortar/ concrete is to be bonded, is
sound, it shall be cleaned off all loose and foreign material by means of sand blasting or stiff
wire brushing as instructed by engineer. All dust and loose particles resulting from such pre-
treatments shall be removed by oil free air blast.

3.2 Bonding slurry and application:

The contractor shall wet down the surfaces ensuring that they are saturated but free of surface
water. A bonding slurry shall be prepared by mixing thoroughly 2 parts of cement to 1 part of
water to a lump-free consistency.

3.3 Application of cement mortar / concrete:
Cement shall be properly mixed with the aggregates and water.

The mixing shall be carried out in efficient concrete mixer. However, the engineer may allow
hand mixing in case total weight of mix per batch is less than 50 kgs. In case of hand mixing
10% additional cement shall be mixed by the contractor.

The mixer shall be charged with the require4 quantity of coarse aggregate (where used),
fine aggregates, cement and premixing shall be carried out for approximately half a minute.
Required guantity of water shall then be added and further mixing shall be carried out for 1 to
1-1/2 minutes to obtain working consistency. Care shall be taken to avoid excessive water.

Rendering cement mortar/ concrete shall be done after applying bonding polymer to the
prepared surface while the bonding coat is still tacky. After application of mortar/ concrete the
surface shall be closed using a wooden float and steel trowel giving it a smooth finish.
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3.4  Curing
Cement mortar/ concrete trowelled surfaces shall be kept continuously wet for at least 7 days.

3.5 Inspection and quality control

The mortar/ concrete application work shall be continuously inspected by a qualified
supervisor who shall check materials, application of mortar/ concrete, stoppage of work
during low and high temperatures (working temperature range being 10°C to 38°C) and high
winds etc. Each completed work of cement mortar/ concrete shall be systematically sounded
with a hammer to check for drummy areas after hardening.

In all suspect areas, the contractor at the instruction of engineer dismantle the work and re do
the same after repreparing the surfaces by chipping off mortar/ concrete work and abrading
the bonding slurry interface.

In addition mortar / concrete cubes prepared by filling 15cm cube moulds shall also be used
for day to day quality control tests. The frequency of testing shall be as per 1S:456. The
mortar/ concrete shall be deemed to comply with the strength requirements if the test results
satisfy the acceptance criteria as per 1S:456.
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GENERAL SPECIFICATIONS FOR WATER SUPPLY, DRAINAGE & SANITARY
FITTINGS

GENERAL

All pipes and sanitary fixtures and fittings shall be of good quality, free from blisters,
cracks, crazings and such defects. They shall be required sizes and conforming to relevant
I.S. codes. Measurement shall be taken in as laid condition and the rates shall be inclusive of
all fittings, junctions, bends, Y’s T’s, caulking where required, bolts, threading, labour,
tools, complete.

All pipes, fittings and appliances shall be thoroughly cleaned before fixing and care
should be taken to see that no extraneous material gets into them during fixing. All items
required for ensuring leak proof joining and efficient functioning of the pipe and appliances
shall be carried out without extra claims. All these works shall be carried out by an
experienced and/or licensed plumber to the entire satisfaction of local laws and the
Engineer. All cement joints shall be cured for seven days. All holes made in walls shall
be made good with no extra claims.

The pipes before being laid shall be thoroughly cleaned specially the inside of pipes if
required. Socket ends of pipes shall always face upstream of effluent flow. The drains shall
run in perfect straight lines between manholes. The trenches shall not be filled in until the
joints have been tested and alignment of drains and connections into and from the manhole
and their positions have been examined and certified by the Engineer, if required. The whole
of sanitary work comprising provision of drainage and water supply arrangements including
sanitary at water fittings and fixtures complete in all respects shall be carried out in
accordance with the rules and regulations of the local

authority through the agency of a licensed plumber. If required, the Contractor shall have to
get all materials brought on site for incorporation in the work, approved by the local authority
at his own expense. Wherever practicable all the main drains shall be commenced at the point
of the outfall, the necessary junctions for the branch drains to be inserted as the work proceeds
until the mains are completed. The branch drains shall then be commenced at the point of the
junction with the main drain. The whole of the drain pipe shall be accurately laid and butted
closely together at the joints, where stoneware concrete drains are laid. Special care shall be
taken that cement etc. is neatly out of the pipes by drawing a closely fitted wad through them
as the work proceeds.

a)G. I. Pipes :

Materials

The galvanized iron pipes shall be of the type and diameter specified and comply with
IS: 1239, 1973.Unless otherwise specified heavy type (C Class) galvanized iron pipes
shall be used. Fine hemp, linseed oil, clamps, screws and galvanized iron fittings shall
be covered in the rates.

The pipes shall be secured clear of the wall surface by means of MS. holder bats. All control
valves, bib cocks, stop cocks, ball valves shall be of the best approved quality procurable of
heavy cast drawn brass.

57 SIGNATURE OF TENDERER
WITH RUBBER STAMP




Laying and Fixing.

Where pipes have to be cut or re threaded, ends shall be carefully filed out so that no
obstruction to bore is offered. In joining the pipes, the inside of the socket and the screwed
ends of the pipe shall be rubbed over with white zinc and few turns of hemp yarn wrapped
round the screwed end of the pipe which shall then be screwed home in the socket with a pipe
wrench. Care must be taken that all pipes and fittings are kept at all times free from dust and
dirt during fixing.

Internal Work:

For internal work, G.l. pipes and fittings out side the walls shall be fixed by means of
standard batten holder (guttis) and clamp keeping the pipe clear off the wall by 15mm.
Wherever directed by the Engineer-in-charge chasing of walls shall be done to embed pipes.
All pipes and fittings shall be fixed truly vertical and horizontal or as directed by Engineer-in-
charge. All embedded water pipes shall be wrapped in bituminous coated

tape.

Testing.
All G.1. pipes and fittings shall be tested to a pressure of 10 kg/ sqcm for 2 hours to ensure

that pipes have proper threads and jointing’s (which shall be sealed with white zinc and
hemp). All leaking joints shall be made leak proof by tightening or redoing at contractors
expense.

b)C. 1. Pipes:
The cast iron pipes shall conform to IS : 1536, 1967 1S: 1537, 1960. All fittings shall

conformto IS : 1538 - 19609.

The socket shall be inlet end for soil or waste pipes. In vent pipes the socket shall face
up. The spigot shall be carefully centered in the socket using laps of spun hemp yarn
twisted into ropes of uniform thickness thoroughly soaked in hot coal tar bitumen and dried
before use. The hemp rope shall be well caulked into the back of the socket to leave
sufficient depth for lead or cement mortar with fillet as the case may be. The exposed pipes
shall be coated with one coat of red lead and two coats of good anticorrosive oil paint of
approved shade.

c)A. C. Pipes :
Asbestos cement pipes shall conform to IS: 1626, 1960 for pipes fixed on walls and class |

of 1S:1592, 1970 for pipes laid under ground. All the fittings shall have cleaning eyes
where they are necessary. The pipes shall be fixed on the walls using wall clips or holder
bats as specified.

d)Salt Glazed Pipes :
These shall conform to 1S:651, 1971. Jointing shall generally be done as per clause 5.6 of
IS:1742, 1972. Spun yarn soaked in cement wash shall be passed round the spigot and then
inserted into the socket. After caulking cement mortar 1.1 shall be pressed into the joints
and finished at 45 degrees .The pipes shall be laid on an even bed of 1:4:8 cement concrete
with perfect gradient.
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e)P.V.C. Pipes:
P.V.C. Pipes and fittings shall be of good quality PVC, dimensionally stable and not prone to

mechanical damage in handling/transportation. All fittings shall be injection moulded with a
minimum thickness of 3.2 mm.

Laying and joining: Outside of the pipes spigot end and inside of sealing groove shall be
thoroughly cleaned. Lubricant supplied by the manufacturer shall be applied uniformly to the
spigot end and sealing ring and spigot end shall be passed into the socket containing sealing
ring until fully home position. The position of the socket edge shall be marked with a pencil
or felt pen on the pipe. The pipe shall then be withdrawn from the socket by approx 10mm(for
thermal expansion gap) With horizontal runs, the PVC Pipe clips shall be placed at intervals
of no more than 10 times the outer diameter of the pipes. Vertical line clips shall be placed at
intervals of one to two meters.

f)Inspection Chamber :

These shall be rectangular inside clear 900 x 450 and of required depth. They shall be
built in 225mm brickwork and cement mortar 1:4 on 150 thick PCC 1:3:6 bedding. The
bedding shall be finished with half round glazed stoneware pipes, bends, etc. Heavy type
cast iron manhole frame and cover shall be provided at the top.

g) Nahani Trap
Nahani trap shall be of heavy cast iron as per 1S:3989 with 100mm inlet and 80/100mm outlet

with CP pressed steel grating. It shall be of self cleaning design. It shall be fixed in cement
mortar 1:2 and as directed by the Engineer.

h) Stoneware Gully Trap Chamber

The square mouth gully trap shall conform to 1S:651 and of approved make stoneware
complete with cast iron grating. The size of the CI frame at cover shall be of 300x300mm.
The size of the chamber shall be 300 x 300 x 675mm (internal). It shall be constructed of
brick masonry walls of 115mm thick at MI5 concrete foundation. Inside at outside faces of
masonry walls shall be plastered with cement mortar 1:3. The top of the chamber shall be
provided with C.I. cover at frame.
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RECOMMENDED BRANDS OF PRINCIPAL CONSTRUCTION

MATERIALS /CHEMICALS TO BE USED

Unless otherwise approved the following brands of Construction materials/ Chemicals shall

be used
NAME OF
CHEMCALJ MAKE FOSROC ROFFE SUNANDA DR.FIXIT (PIDILITE)
RUST REMOVAL REEBAKLEN | RUST CLEAR RUSTICIDE - DR. FIXIT EPOXY
RR AND SS ZINC PRIMER
NITOZINC RUST CLEAR
PRIMER ZR (ZINCRICH)
PASSIVATOR NITOCOAT SUPER CRETE - | POLY ALK PAGEL MS 02
COAT AP 35 XL FIXOPRIME
BOND COAT NITOBOND | SUPER CRETE - | POLY ALK -EP | DR. FIXIT
AR STD XL PIDICRETE URP/MPB
ACRYLIC BASED | NITOBOND SUPER CRETE — | POLY ALK -EP | DR. FIXIT
POLYMER AR STD XL PIDICRETE URP/MPB
EPOXY RESIN+ |- | === SUNEPOXY | ---------
HARDENER 358
MICRO RENDROC ROFFE CRETE POLYCRETE - | DR. FIXIT MICRO
CONCRETE RGL REPAIR A CONCRETE
HACK FREE NITOBOND PLASTER HACK AID DR. FIXIT
BONDING AR STD BOND PLAST CONCRETE
SUPERBOND
GROUTING CEBEX 112 | --—--- SUNPLEX DR. FIXIT
ADMIXTURE PIDICRETE AM
W/P ADMIXURE DR. FIXIT
A) PLASTER CEBEX 112 PLASTER POLYTANCRE | PIDIPROOF LW+
ADMIXTURE AND MASTER TE-IWL AND
B) TERRACE-W/P | CONPLAST AND DR. FIXIT POWER
C) CHAJJA —IPS WL HY PROOF WATER PROOF
SUPER CONPLAST PLAST 330 SUNPOLICRE | DR. FIXIT TONIC
PLASTICIZER P211 TE NGT
CRACK FILLING RENDROC PLASTER COAT | POLYFILL-AR | DR. FIXIT CRACK - X
WORKS CS POWDER
WATERPROOF CONPLAST HY PROOF DR. FIXIT
ADMIXTURE WL POLYTANCRE | PIDIPROOF LW+
(LIQUID) TE-IWL
WATERPROOF- WP 90 HYTITE POLYALK WP | DR. FIXIT
ING COATING KRYSTALINE
(POWDER/
LIQUID)
POLYSULPHIDE NITOSEAL | ----- SUNJOINT
SEALANT AND SEAL
DECOFILL
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PRE-MIX
POLYMER
MODIFIED
CEMENT
MORTAR

MOLITH OF KRISHNA CON CHEM/ SUNMIX-F_OF SUNANDA/
RENDEROC SP40 OF FOSROC

EPOXY DIP
CHEMICAL
ANCHORS

FOSROC MAKE/ SIKA/ KRISHNA CONCHEM

STEEL
REINFORCEMENT

TATA/ SAIL FE 500 GRADE

Note:- If alternative materials are to be used it should be only after obtaining prior approval

of the Consultant in writing.

ELASTOMERIC PAINT ULTIMA PROTEK OF ASIAN PAINT

100% ACRYLIC

PAINT

EMULSION EXTERIOR

ASIAN

ENAMEL PAINTS

ASIAN /NEROLAC/J & N/ ICI

GREY CEMENT L & T, AMBUJA, BIRLA, ACC.
WHITE CEMENT BIRLA /J.K.
CAST IRON PIPES NECO/SIL

G.1. PIPES

TATA MAKE’C’ CLASS/ ZENITH ‘C’ CLASS

PVC/ UPVC DRAIN
PIPES/FITTINGS

ASTRAL/ SUPREME / PRINCE

TAPS & VALVES

APPROVAL MAKE WITH ISI MARK.
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TESTING OF MATERIALS

A chart showing the time and quantity scheduled for conducting tests on various building
materials is given. Please ensure that tests are carried out according to the above guidelines.
Contractor’s rate shall include for necessary expenditure for testing including transport of
samples of following tests as per IS provisions subject to provisions

No Material Test Test Minimum Frequency
Procedure Quantity
Consumed
1 | Sand a) Silt Content Field 20 Cum 20 Cum or part thereof
-—- Do ---
b) Bulking Field 20 Cum
---D0o-----
c) Particle size | Field 40 Cum
distribution
2 | Stone a) Soft and | IS — 2336 As required.
Deleterious Part — Il
b) Particle size | Field 20 Cum. Every 45 Cum part
distribution thereof for RC work.
For rest of work as
desired.
3 | Cement 1) Slump Field 10 Cum slab, | Once a day or as
Concrete or beams and | desired.
RCC 2) Cube Strength | Field / connected
Laboratory | columns Every10 Cum
4 | Steel a) Tensile IS — 1529 05 tonnes Every 05 tonnes or
Strength part.
laboratory
b) Bend Strength | ---- DO ---- | ---- DO ---- ---- DO ----

Note : The Contractor will have to take necessary material tests other than above tests as per
I.S. code for above material or for other than above materials, if required and as
directed by the Owner.
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1.

SPECIAL CONDITIONS OF CONTRACT
For precautionary measures to avoid dust nuisance such as erection of G.l. shits
screens at plot boundaries up to reasonable height shall be provided at site before
starting the construction work by contractor

The contractor shall make arrangements at his cost for all anti-malaria measures to
be provided for the labors employed on the work. The anti-malaria measure shall be
provided as directed by the Assistant Director of Public Health. The contractor shall
also to pay pest control charges (PCO) to office of the pest control Dept.

The construction activity for work of necessary piling shall be carried out by
employing modern techniques such as rotary drilling, micro piling etc. instead of
conventional jack and hammer to avoid nuisance damage to adjoining building by
the contractor, if requires.

The work shall be carried out on working days, from 9.00 A.M to 6.00 P.M
Contractor will be given one hour prior to beginning of work for preparations The
work may however be carried out during Day time on Holiday Sunday with prior
Permission from the Owner in writing

The successful Tenderers shall have to work in co-ordination and co-operation
with any other contract agencies appointed by the CENTRAL BANK OF INDIA to
work simultaneously in the same or adjoining area. The decision of the CENTRAL
BANK OF INDIA in the case of any dispute between the different agencies
appointed by the CENTRAL BANK OF INDIA shall be final and binding.

Water supply and Electricity arrangement, at work site shall be arranged by the
contractor. Water brought to site of work for use in construction works shall be
tested by the contractor for construction purpose, from Government approved
laboratory at his own expense and it should be confirmed to IS: 456—2000 and
any further amendments to it.

Possession prior to completion.

The Employer / Consultant shall have the right to take possession of or use any
completed or partially completed work or part of work. Such possessions or use shall
not be deemed to be an acceptance of any work completed in accordance with the
contract agreement. For taking such possession the contractor should take necessary
action as directed by the Employer / Consultant

The Contractor will not be allowed to construct any temporary hutments for labour
to stay at site. However, if required for above works maximum 5 labourers (
bachelors only ) could be permitted on site with prior permission, necessary photo
identity will have to be provided to labour staying on site, if at any given time,
identity is not furnished, the labour will have to leave the premises immediately or
action will be taken by the bank against the Contractor.
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PROTECTION OF ENVIRONMENT

a. The contractor shall take all reasonable steps to protect the environment on and off
the Site and to avoid damage or nuisance to persons or to property of the public or
others resulting from pollution, noise or other causes arising as a consequence of his
methods of operation.

b. During continuance of the contract, the contractor and his sub-contractors shall abide
at all times by all existing enactments on environmental protection and rules made
there under, regulations, notifications and bye-laws of the State or Central
Government, or local authorities and any other law, bye-law, regulations that may be
passed or notification that may be issued in this respect in future by the State or
Central Government or the local authority.

C. Ensure that all lights provided by the contractor shall be screened so as not to
interfere with signal light on the railways or with any traffic or signal lights of any
local or other authority

d. Take all reasonable steps to implement the environmental mitigation measures
provided for in the “Environmental Management Plan” in accordance with
objectives, procedures and other provisions set forth therein and shall not take any
action which would prevent or interfere with such implementation.

o

The guidelines given in Environmental Management Plan prepared for this project
specifically shall be followed during construction.

Salient features of some of the major laws that are applicable are given below:

The Water (Prevention and Control of Pollution) Act, 1974, This provides for the
prevention and control of water pollution and the maintaining and restoring of
wholesomeness of water. 'Pollution' means such contamination of water or such
alteration of the Physical, chemical or biological properties of water or such discharge
of any sewage or trade effluent or of any other liquid, gaseous or solid substance into
water (whether directly or indirectly) as may, or is likely to, create a nuisance or
render such water harmful or injurious to public health or safety, or to domestic,
commercial, industrial, agricultural or other legitimate uses, or to the life and health
of animals or plants or of aquatic organisms.

f. The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention,
control and abatement of air pollution. ‘Air Pollution” means the presence in the
atmosphere of any ‘air pollutant’, which means any solid, liquid or gaseous substance
(including noise) present in the atmosphere in such concentration as may be or tend
to be injurious to human beings or other living creatures or plants or property or
environment.

8. The Environment (Protection) Act, 1986, this provides for the protection and
improvement of environment and for matters connected therewith, and the
prevention of hazards to human beings, other living creatures, plants and property.
‘Environment’ includes water, air and land and the inter-relationship which exists
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among and between water, air and land, and human beings, other living creatures,
plants, micro-organism and property.

The Public Liability Insurance Act, 1991, This provides for public liability insurance for
the purpose of providing immediate relief to the persons affected by accident
occurring while handling hazardous substances and for matters connected herewith
or incidental thereto. Hazardous substance means any substance or preparation
which is defined as hazardous substance under the Environment (Protection) Act
1986, and exceeding such quantity as may be specified by notification by the Central
Government.
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INTEGRITY PACT

Between
Central Bank of India hereinafter referred to as “The Principal”,
And
............................................................... hereinafter referred to as “The Bidder/ Contractor”
Preamble
The Principal intends to award, under laid down organizational procedures, contract/s
FOr e The Principal values full compliance with all relevant laws of the

land, rules, regulations, economic use of resources and of fairness / transparency in its
relations with its Bidder(s) and / or Contractor(s).

In order to achieve these goals, the Principal will appoint an Independent External Monitor
(IEM), who will monitor the tender process and the execution of the contract for compliance
with the principles mentioned above.

Section 1 — Commitments of the Principal

(1.)  The Principal commits itself to take all measures necessary to prevent corruption and
to observe the following principles:-

a. No employee of the Principal, personally or through family members, will in
connection with the tender for , or the execution of a contract, demand, take a
promise for or accept, for self or third person, any material or immaterial benefit
which the person is not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and
reason. The Principal will in particular, before and during the tender process, provide
to all Bidder(s) the same information and will not provide to any Bidder(s)
confidential / additional information through which the Bidder(s) could obtain an
advantage in relation to the tender process or the contract execution.

c. The Principal will exclude from the process all known prejudiced persons.

(2) If the Principal obtains information on the conduct of any of its employees which is a
criminal offence under the BNS/PC Act, or if there be a substantive suspicion in this regard,
the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary
actions.

Section 2 — Commitments of the Bidder(s)/ contractor(s)

(1) The Bidder(s)/ Contractor(s) commit themselves to take all measures necessary to
prevent corruption. He commits himself to observe the following principles during his
participation in the tender process and during the contract execution.

a. The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm,
offer, promise or give to any of the Principal’s employees involved in the tender
process or the execution of the contract or to any third person any material or other
benefit which he/she is not legally entitled to, in order to obtain in exchange any
advantage of any kind whatsoever during the tender process or during the execution
of the contract.

b. The Bidder(s)/ Contractor(s) will not enter with other Bidders into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to introduce
cartelization in the bidding process.

c. The Bidder(s)/ Contractor(s) will not commit any offence under the relevant BNS/PC
Act; further the Bidder(s)/ Contractor(s) will not use improperly, for purposes of
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(2)

competition or personal gain, or pass on to others, any information or document
provided by the Principal as part of the business relationship, regarding plans,
technical proposals and business details, including information contained or
transmitted electronically.

d. The Bidder(s)/Contractors(s) of foreign origin shall disclose the name and address of

the Agents/representatives in India, if any. Similarly the Bidder(s)/Contractors(s) of
Indian Nationality shall furnish the name and address of the foreign principals, if any.
Further details as mentioned in the “Guidelines on Indian Agents of Foreign
Suppliers” shall be disclosed by the Bidder(s)/Contractor(s).Further, as mentioned in
the Guidelines all the payments made to the Indian agent/representative have to be
in Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers”
is placed at (page nos. 6-7)

e. The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all

payments he has made, is committed to or intends to make to agents, brokers or any
other intermediaries in connection with the award of the contract.
The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences

outlined above or be an accessory to such offences.
Section 3- Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s), before award or during execution has committed a
transgression through a violation of Section 2, above or in any other form such as to
put his reliability or credibility in question, the Principal is entitled to disqualify the
Bidder(s)/Contractor(s) from the tender process or take action as per the procedure
mentioned in the “Guidelines on Banning of business dealings”. Copy of the
“Guidelines on Banning of business dealings” is placed at (page nos. 8-17).

Section 4 — Compensation for Damages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to
the award according to Section 3, the Principal is entitled to demand and
recover the damages equivalent to Earnest Money Deposit/ Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if the
Principal is entitled to terminate the contract according to Section 3, the
Principal shall be entitled to demand and recover from the Contractor
liquidated damages of the Contract value or the amount equivalent to
Performance Bank Guarantee.

Section 5 — Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last three
years with any other Bank in any country conforming to the anti-corruption
approach or with any Public Sector Enterprise in India that could justify his
exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified
from the tender process or action can be taken as per the procedure
mentioned in “Guidelines on Banning of business dealings”.

Section 6 — Equal treatment of all Bidders / Contractors / Subcontractors

(1) The Bidder(s)/ Contractor(s) undertake(s) to demand from his subcontractors
a commitment in conformity with this Integrity Pact.

(2) The Principal will enter into agreements with identical conditions as this one
with all Bidders and Contractors.

(3) The Principal will disqualify from the tender process all bidders who do not
sign this Pact or violate its provisions.
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Section 7 — Criminal charges against violating Bidder(s) / Contractor(s) / Subcontractor(s)

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of
an employee or a representative or an associate of a Bidder, Contractor or Subcontractor
which constitutes corruption, or if the Principal has substantive suspicion in this regard, the
Principal will inform the same to the Chief Vigilance Officer.

Section 8 — Independent External Monitor / Monitors

(1)

(2)

(3)

(4)

(5)

(6)

(7)

(8)

The Principal appoints competent and credible Independent External Monitor
for this Pact. The task of the Monitor is to review independently and
objectively, whether and to what extent the parties comply with the
obligations under this agreement.

The Monitor is not subject to instructions by the representatives of the
parties and performs his functions neutrally and independently. It will be
obligatory for him to treat the information and documents of the
Bidders/Contractors as confidential. He reports to the Chairman & Managing
Director, CENTRAL BANK OF INDIA.

The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access
without restriction to all Project documentation of the Principal including that
provided by the Contractor. The Contractor will also grant the Monitor, upon
his request and demonstration of a valid interest, unrestricted and
unconditional access to his project documentation. The same is applicable to
Subcontractors. The Monitor is under contractual obligation to treat the
information and documents of the Bidder(s)/ Contractor(s)/ Subcontractor(s)
with confidentiality.

The Principal will provide to the Monitor sufficient information about all
meetings among the parties related to the Project provided such meetings
could have an impact on the contractual relations between the Principal and
the Contractor. The parties offer to the Monitor the option to participate in
such meetings.

As soon as the Monitor notices, or believes to notice, a violation of this
agreement, he will so inform the Management of the Principal and request
the Management to discontinue or take corrective action, or to take other
relevant action. The monitor can in this regard submit non-binding
recommendations. Beyond this, the Monitor has no right to demand from the
parties that they act in a specific manner, refrain from action or tolerate
action.

The Monitor will submit a written report to the Chairman & Managing
Director, CENTRAL BANK OF INDIA within 8 to 10 weeks from the date of
reference or intimation to him by the Principal and, should the occasion arise,
submit proposals for correcting problematic situations.

If the Monitor has reported to the Chairman & Managing Director CENTRAL
BANK OF INDIA, a substantiated suspicion of an offence under relevant BNS /
PC Act, and the Chairman & Managing Director CENTRAL BANK OF INDIA has
not, within the reasonable time taken visible action to proceed against such
offence or reported it to the Chief Vigilance Officer, the Monitor may also
transmit this information directly to the Central Vigilance Commissioner.

The word “Monitor" would include both singular and plural.

Section 9 — Pact Duration
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This Pact begins when both parties have legally signed it. It expires for the Contractor 12
months after the last payment under the contract, and for all other Bidders 6 months after
the contract has been awarded.

If any claim is made / lodged during this time, the same shall be binding and continue to be
valid despite the lapse of this pact as specified above, unless it is discharged / determined by
Chairman & Managing Director of CENTRAL BANK OF INDIA.

Section 10 — Other provisions

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction
is the Registered Office of the Principal, i.e. Mumbai.

(2) Changes and supplements as well as termination notices need to be made
in writing. Side agreements have not been made.

(3) If the Contractor is a partnership or a consortium, this agreement must be
signed by all partners or consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid, the
remainder of this agreement remains valid. In this case, the parties will strive
to come to an agreement to their original intentions.

(5) In the event of any contradiction between the Integrity Pact and its Annexure,
the Clause in the Integrity Pact will prevail.”

(For & On behalf of the Principal) (For & On behalf of Bidder/ Contractor)
(Office Seal) (Office Seal)

Place --------------

Date --------------

Witness 1:

(Name & Address)

Witness 2:
(Name & Address)
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1.0

11

1.2

2.0

2.1

2.1.1

2.1.2

2.13

2.2

2.2.1

2.2.2

2.2.3

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

There shall be compulsory registration of agents for all Global (Open) Tender and
Limited Tender. An agent who is not registered with CENTRAL BANK OF INDIA shall
apply for registration in the prescribed Application —Form.

Registered agents will file an authenticated Photostat copy duly attested by a Notary
Public/Original certificate of the principal confirming the agency agreement and
giving the status being enjoyed by the agent and the
commission/remuneration/salary/ retainer ship being paid by the principal to the
agent before the placement of order by CENTRAL BANK OF INDIA.

Wherever the Indian representatives have communicated on behalf of their
principals and the foreign parties have stated that they are not paying any
commission to the Indian agents, and the Indian representative is working on the
basis of salary or as retainer, a written declaration to this effect should be submitted
by the party (i.e. Principal) before finalizing the order

DISCLOSURE OF PARTICULARS OF AGENTS/ REPRESENTATIVES IN INDIA. IF ANY.
Tenderers of Foreign nationality shall furnish the following details in their offer:

The name and address of the agents/representatives in India, if any and the extent of
authorization and authority given to commit the Principals. In case the
agent/representative be a foreign Bank, it shall be confirmed whether it is real
substantial Bank and details of the same shall be furnished.

The amount of commission/remuneration included in the quoted price(s) for such
agents/representatives in India.

Confirmation of the Tenderer that the commission/ remuneration if any, payable to
his agents/representatives in India, may be paid by CENTRAL BANK OF INDIA in Indian
Rupees only.

Tenderers of Indian Nationality shall furnish the following details in their offers:

The name and address of the foreign principals indicating their nationality as well as
their status, i.e, whether manufacturer or agents of manufacturer holding the Letter
of Authority of the Principal specifically authorizing the agent to make an offer in
India in response to tender either directly or through the agents/representatives.

The amount of commission/remuneration included in the price (s) quoted by the
Tenderer for himself.

Confirmation of the foreign principals of the Tenderer that the
commission/remuneration, if any, reserved for the Tenderer in the quoted price (s),
may be paid by CENTRAL BANK OF INDIA in India in equivalent Indian Rupees on
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2.3

2.4

satisfactory completion of the Project or supplies of Stores and Spares in case of
operation items .

In either case, in the event of contract materializing, the terms of payment will
provide for payment of the commission /remuneration, if any payable to the
agents/representatives in India in Indian Rupees on expiry of 90 days after the
discharge of the obligations under the contract.

Failure to furnish correct and detailed information as called for in paragraph-2.0
above will render the concerned tender liable to rejection or in the event of a
contract materializing, the same liable to termination by CENTRAL BANK OF INDIA.
Besides this there would be a penalty of banning business dealings with CENTRAL
BANK OF INDIA or damage or payment of a named sum.

SAFETY CODE

Scaffolds :-

1.

Suitable scaffolds shall be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except in the case of short duration
work which can be done safely from ladders. When a ladder is used, it shall be of rigid
construction made either of good quality wood or steel. The steps shall have a
minimum width of 450 mm. and maximum rise of 300 mm. Suitable hand and holds of
good quality wood or steel shall be provided and ladder shall be given an inclination
not steeper than ¥ to 1 ( ¥4 Horizontal and 1 Vertical).

Scaffolding or staging more than 4 m. above the ground floor swung or suspended
from an overhead support or erected with stationery support shall have a guard rail
properly bolted, braced or otherwise secured atleast 1 m. above the floor or platform
of such scaffolding or staging and extending along the entire length of the outside and
ends thereof with only openings as may be necessary for the delivery of materials,
such scaffoldings or staging shall be so fastened as to prevent it from swaying from
the building or structure.

Working platforms, gangways and stairway shall be so constructed that they do not
sag unduly or unequally and if the height of platform, gangway or stairway is more
than 4 m. above ground level or floor level, they shall be closely boarded and shall
have adequate width and suitably fenced as described above.

Every opening in the floor of a building or in a working platform shall be provided
with suitable means to prevent the fall of person or materials by providing suitable
fencing or railing whose minimum height shall be 1 m. Wherever there are open
excavations in ground they shall be fenced off by suitable railing and danger signals
installed at night so as to prevent persons slipping into the excavations.

Safe means of access shall be provided to all working places. Every ladder shall be
secured fixed. No portable single ladder shall be over 9 m. in length while the width
than 290 mm. for ladder upto and including 3 m. in length. For longer ladder this
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width shall be increased atleast 20 mm. for each additional meter of length.

6. A sketch of ladder and scaffolding proposed to be used shall be prepared and approval
of Engineer-in-charge obtained prior to starting the work.

Other Safety Measures :-

1. All personnel of the Contractor working within the site shall be provided with safety
helmets & personnel climbing on scaffolding must be provided with safety belts. All
welders shall wear welding goggles while doing welding work and all metal workers
shall be provided with safety gloves. Persons employed on metal cutting and grinding
shall wear safety glasses.

2. Adequate precautions shall be taken to prevent danger from electrical equipment. No

materials on any of the site of the work shall be so stacked or placed to cause danger
or inconvenience to any person or the public.

Personal Safety Equipments :-

1. All necessary personal safety equipment as considered adequate by the Engineer
should be kept available for the use of the person employed on the site and maintained
in a condition suitable for immediate use and the Contractor should take adequate
steps to ensure proper use of equipments

a) Workers employed on mixing asphaltic materials, cement and time
mortar shall be provided with protective footwear and protective goggles.

b) Those engaged in white washing and mixing or stacking of cement bags or any
other materials which is injurious to eyes, shall be provided with protective
goggles.

C) Those engaged in welding work shall be provided with welder’s protective
eyesight lids.

d) Stone breakers shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

e) When workers are employed in sewers and manholes which are in use, the
Contractor shall ensure that the manhole covers are opened and are ventilated
alteast for an hour before the workers are allowed to get into manholes and the
manholes so opened shall be cordoned off with suitable railing and provided
with warning signals or boards to prevent accident to the Public.

f) The Contractor shall not employ men below age of 18 years and women on the
works of painting with products containing lead in any form. Wherever men
above 18 years are employed on the works of lead painting the following
precautions should be taken.

9) No paint containing lead or lead products shall be used except in the form of
paste or ready made paint.
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h) Suitable face masks should be supplied for use by the workers when paint is
applied in the form of spray or a surface having lead paint dry rubbed and
scrapped.

1) Overalls shall be supplied by the Contractor to the workmen and adequate
facilities shall be provided to enable the working painters to wash during the
cessation work.

2. When the works is done near any Public place where there is risk of drowning all
necessary equipments should be provided and kept ready for use and all necessary
steps taken for prompt rescue of any person in danger and adequate provision should
be made for prompt first aid treatment of all injuries likely to be sustained during the
course of the work.

Hoisting Machines :-

1. Use of hoisting machines and tackle including attachments anchorage and supports
shall conform to the following standards or conditions :-

a) These shall be of good mechanical constructions sound materials and adequate strength

and free from patent defect and shall be kept in good repair and good working door.

b) Every rope used in hoisting or lowering materials or as means of suspension shall be of
durable quality and adequate strength.

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person
under age of 21 years shall be in-charge of any hoisting machine including any scaffolding
winch or give signals to operation.

d) In case of every hoisting machine and of every chain ring hook, shackle shovel and pulley
block used in hoisting or as means of suspension the safe working load shall be all gear
referred to above shall be plainly marked with the safe working load. In case of hoisting a
hoisting machine having variable safe working load, each safe working load and the condition
under which it is applicable shall be clearly indicated. No part of any machine for any gear
referred to above in this paragraph shall be loaded beyond the safe working load except for
the purpose of testing.

e) In case of departmental machines the safe working load shall be notified by the Engineer.
As regards Contractor’s machines, the Contractor shall notify the safe working load of the
machine to the Engineer wherever he brings machinery to the site of work and get it verified
by the Engineer concerned.

f) Motors, gearing, transmission, electric wiring and other dangerous parts of the hoisting
appliances should be provided with efficient safeguard hoisting appliances should be provided
with such means as will reduced to the minimum risk of any part of a suspended load
becoming accidentally displaced. When workers are employed on electrical installations
which are already energised insulating mats wearing apparel, such as gloves and boots as may
be necessary, should be provided. The workers should not wear any rings, watches and carry
keys or other materials which are good conductors of electricity.

g) All scaffolds, ladders and other safety devices mentioned or described herein shall be
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altered or removed while it is in use.
Adequate washing facilities should be provided at or near places of work.

h) These safety provisions should be brought to the notice all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance of the
safety code shall be named therein by the Contractor.

i) To ensure effective enforcement of the rules and regulations relating to safety precautions
the arrangement made by the Contractor shall be open to inspection by the Labour Officer,
Engineer of the Department, or their representatives.

Notwithstanding the above Clause (a) to (r), there is nothing in these to exempt the Contractor
from the operations of any other Act in force in the Republic of India.

Signature of the Contractor.
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ANNEXURE-‘A’
PARTICULARS OF THE FORM TO BE FURNISHED FOR THE PURPOSE

PRE-QUALIFICATION OF CONTRACTORS/FIRMS.

1 Name of the Contractor/Firm:-
2 Address, E-mail & Tel./Mobile no.:-
3 Year of Establishment:-
4 Status of the firm
(Whether Company/Firm/Proprietary):-
5 Name of Directors/ Partners/Proprietor i)
ii)
6 Whether registered with the Registrar of
Companies/Registrar of Firms. If so, mention
number and date.
7 Name and address of Bankers. i)
i)
8 Enclose latest Solvency Certificate from the
Bankers.
9 Whether registered for GST. If so, mention
number and date. Furnish also copies of GST
Registration
10 | Mention Permanent Account Number (PAN).
Furnish copies of Income Tax clearance
Certificate.
11 | Furnish copies of audited Balance Sheet and
Profit & Loss Account (Audited) for the last
three years. CA Certified is must.
12 | Average annual financial turnover of the firm
during last three years, ending as on 31.03.25
for construction work:-
13 If you are registered in the panel of other
Organizations/ Statutory Bodies, such as
CPWD, PWD. MES, Banks etc., furnish their
names, category and date of registration in
Proforma- 1.
14 | What are your fields of activities? Mention | i) ii)

the fields on preference basis.
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15

Detailed description and value of works done
in last five years as on 31.03.2025. Please
attach copies of completion certificate of
each work mention in the preformed.

(As per Proforma —2 in a separate sheet)

16

Specify the maximum value of work executed
in ayear:-

Are you aware of rules & regulations
regarding execution of similar type of
construction work & successfully completed
at least one similar type of job in Mumbai.
Completion certificate of the work executed
should be attached.

17

If No, the Contractor/Firm is supposed to
know all the rules/regulations of Municipal
Corporation Greater Mumbai
(MCGM)/Heritage Department/PWD or any
other related local body. The Contractor/Firm
have to establish its office at Mumbai with
sufficient technical Staff & infrastructure for
proper/satisfactory supervision / completion
of work.

18

Furnish the names with address of three | i)
responsible persons who will be in a position
to certify about the quality as well as past | ii)
performance of your organization.

19

Other relevant information (As per Proforma)

Note: Where copies are required to be furnished these are to be certified copies preferably by
the concerned agencies or a Government Officer

Place

Name & Signature with seal

Date
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Enclosure to Annexure - ‘A’

PROFORMA -1

Details of Registration

Sn. | Name of the Category under Date

of

Brief details off Remarks

Organization and which Registration works handled for
address registered and validity the organization
1 2 3 4 5 6

Signature with seal

Note: - Relevant documentary evidence to be enclosed.

7
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Enclosure to Annexure - ‘A’

PROFORMA -2

PARTICULARS IN RESPECT OF WORK EXECUTED.

(V2]

Name of work
/Project with
Address

Short
Description
of work
Executed

Name &
Address
of Owner

Value of work

Executed in
last seven
years  (more

than the value
mentioned in
prequalificatio
n criteria of
Completed
work only)

Stipulated Actual time | Name of
time of | of Architect/
Completion | Completion | Consulting
With date | with date of | Engineer.

of completion

commence-

ment

Name and Signature with Seal
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Enclosure to Annexure - ‘A’

PROFORMA-3

KEY PERSONNEL PERMANENTLY EMPLOYED.

SN | Name Designation | Qualification | Experience | Years Any other
with the | information
Firm

1

Name and Signature with Seal
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Enclosure to Annexure - ‘A’

PROFORMA-4

OTHER RELEVANT INFORMATION

SL.No. Particulars

i) WORK FORCE
Permanently Employed No. Any other Years with the firm.
a) Masons.
b) Carpenters.
c) Mechanics
d) Electricians
e) Mate/Helpers
f) Others.
ii) WORKSHOP FACILITIES.
Location Land Area Type of Structure Type of Facilities.

a)

b)

iii) List of major constructional equipment
in possession of the firm.

iv)  List type and quantity of shuttering material in possession of the firm

Name and Signature with Seal
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FORM OF GURANTEE FOR WATERPROOFING

Name of the Project : Proposed Water Proofing of Terrace at Bank’s Residential Quarters Cent
Pearl situated at Belapur, Navi Mumbai 400614.

Free Maintenance Guarantee —Terrace Waterproofing works :

By

W, Hereby guarantee that the surfaces treated by
us for waterproofing in the above works, for M/s.............ooiiiiiiii.

the Contractor, for the above works, shall remain entirely water tight. Should, however,
due to any unforeseen defect left out in the work carried out by us at the time of
execution of the work, there be any leakage from any surface treated by us during
the period of ten years from the date of virtual completion of the work i.e. from
..................... to..........en....... the same shall be rectified by us without any extra
cost to the ........ooeiiiiiiiiiiii, (Name of the Bank).

However, we shall not be responsible in any way if our work is tampered with or if
the body of the structure is damaged due to sinking, cracking and /or by any other

act of God beyond our control.
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DECLARATION

I / We hereby declare that | / We have read and understood the Terms and
Conditions of the contract, Specifications, Drawings, and Schedule of Quantities etc.
and hereby agree to abide by them. In token thereof, I / We have signed below and at
the end of the Schedule of Quantities, failing which the tender is liable to be rejected.

I / We hereby confirm that only the relevant entries asked for, have been made
within the Tender documents issued to us. | / We also confirm that in the event of
any entry in this Tender document other than the relevant entry or condition shall
make this Tender invalid.

Date :
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