@ deger d's alfs gRar
Central Bank of India

CENTRAL TO YOU SINCE 1911

fAfaqTe¥dTdSl/ TENDER DOCUMENT
(ﬁ'CIT{, ﬁ@@g"ﬂﬁerms, Conditions & Drawings)
HIT/PART-U/A
Technical BID

Civil, Interior, Furnishing and Electrical work at IBU IFSCA HQ building, Unit no.4N, 4t
Floor, North Side, Zone-1, Road-1A, Gift SEZ, Gift City, Gandhinagar, Gujarat

RATgahfedAi®/ Date of Advertisement 23.02.2026
YEddH It r T 18.03.2026 by 15:00HTrs
T fasfestie / Last Date of y

Submission

geihifeeTH/Opening Date deheitehIaTell/Technical Bid : 18.03.2026
Prebid Meeting: 10.03.2026 at 2:00pm on site.
facdIaTo el I 3EATITCd Seha R eI I fehATT T/
Financial Bid: To be intimated to Technically Qualified
Contractors.

FTINIT/Time Period of Work PRISMCYCHHIAPI A a45iea/45 days from award of
Work Order

JATHTSTARITA/Earnest Money Deposit Rs.2,50,000.00 (Rupees Two Lakhs Fifty Thousand Only) DD
favoring Central Bank of India, Payable at Mumbai.

fAfaeIeFa@s@Ea/Cost of Tender %./Rs.2000.00

Document(3RATHIATA/Non Refundable) (WW&W@W@W@/ DD In
Favor of Central Bank of India, Payable at Thane or be
deposited in the below account and the UTR number be
uploaded

AC NO: 1122845035, IFSC: CBIN0281067, Central Bank of India, Nariman Point Branch, Mumbai

MSME Registered Vendors are Exempted from EMD and Tender Fees Relevant Documents to be submitted in
Technical Bid. The Pre-Bid meeting is scheduled on site i.e. IBU IFSCA HQ building, Unit no.4N, 4% Floor,
North Side, Zone-1, Road-1A, Gift SEZ, Gift City, Gandhinagar, Gujarat

geahiearra A faerhdegdn/validity of 90 f&=1/ days

Tender from the date of opening of Financial

Bid.

YEJdfhUsTareletdrdst/ Documents to be AT AT E=Teh31TaR/As per Notice Inviting Tender.
provided

Independent External Monitor (IEM) Mr Anant Kumar

MAIL ID: - anant_in@yahoo.com
Mr.Nirmal Anand Joseph Deva
MAIL ID: - meghanadeva2022@gmail.com

Email for Correspondence smarchcol@centralbank.co.in
HUfheTeadsIATH /Contact person name RAVIRAJ SONI 02266387867

AT ATH A RELTT / Tenders to be submitted only online at
Place of submission of Bids & opening of bids https://centralbank.abcprocure.com

Central Bank of India, Central Office, Chandermukhi Building , Nariman Point-400021
Tel No: 022-66387867
Visit us at http: // www.centralbankofindia.co.in



https://centralbank.abcprocure.com/

U ddl/SUBMITTED BY: Udl/ADDRESS

JHERBTATH/NAME OF CONTRACTOR SHeEdifaaRul/GsT DETAIL

ﬁaT&nTiErUqu/ NOTICE OF INVITATION TO TENDER

Sealed Tenders are invited through ONLINE MODE ONLY by the Business Support Department
16" Floor, Chandermukhi Building, Nariman Point, Central Bank of India, for carrying out Civil,
Interior, Furnishing and Electrical work at IBU IFSCA HQ building, Unit no.4N, 4" Floor,
North Side, Zone-1, Road-1A, Gift SEZ, Gift City, Gandhinagar, Gujaratfrom reputed
Contractorsunder 2(Two) Bid system i.e. Technical Bid (Part-1) & Financial Bid (Part-ll)meeting
the under noted Pre-qualification criteria for carrying out the above work in accordance with the
Bank's General Conditions of Contract, Special Terms & Conditions of Contract & Particular Terms
& Conditions of Contract, Standard specifications, Extent of Work, Special Instructions to Bidders
as appended on the subsequent page & Annexures

OAdECS/ Eligibility Criteria:a¥ﬂ%ﬁﬁmﬂaﬁlﬁmﬁhmﬂ%/ As described
and laid down in the tender documents
1) Weﬂﬁf /Time of Completion:45 days from the date of award of work order.
2) TSR /Earnest Money/Tender
Fees: BTURCUAC AN B A 3 [ SATH U SME RO B aaTS e b gRToNTh
WW@WT%/ As stated in the Tender Package by crossed Demand Draft

Payable at Thane or be deposited in the below account and the UTR number be
uploaded.

e AC NO: 1122845035, IFSC: CBIN0281067, Central Bank of India Nariman Point Branch,
Mumbai

e MSME Registered Vendors are exempted from EMD and Tender Fees Relevant
Documents to be submitted in Technical Bid.

3) ﬁﬁ’q"@ m &l/Availability of Tender Docs :
iillaalaﬂ Hlwww.centralbank. abcprocure. com/EPROC@S 3qélsi$qamaﬁa% /

Tender package can be downloaded from www.centralbank.abcprocure.com/EPROC

4) ﬁﬁ?ﬂaﬂ ?ﬁ\—{hﬁm‘q{ &1 / Availability of Tender Document:From 23.02.2026 to

18.03.2026

5) ﬁﬁm g'hhi-}IwIHHqulra"lid)/ Time and date of Submission of tender:Up to 15.00
hrs. On 16.03.2026

6) ﬁﬁﬂT)lﬂH’)lWl 1 ({9|IQ1"Id>I{-I1-qu0|IC'v‘IId>T|me and date of opening of tender
(ENVELOPE-1): fai®At 15.30 PM on On18.03.2026
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7) e el (EieeHITdfdi®Time and date of opening of tender
(ENVELOPE-2):  Th1Ioh IaITaI G IaTS I I aTSTE . /To  be intimated  to

Technically Qualified Bidders.

g) fAfaqi=H FHREIIUaUNdfbTUSTY /Tender to be submitted on line at

https://centralbank.abcprocure.com/EPROC/

3dY ¥/ ANNEXURE- A
PRE-QUALIFICATION CRITERIA:
The firm should have successfully completed similar works during last 7 years ending last day of

months previous to the one in which applications are invited should be either of the
following:(Estimated Cost of Work: Rs.1,20,00,000/-Exluding GST)

1. “Similar completed works” mean Composite nature of work comprising of interior and
Allied works and other associated works as per the tender package.

2. Eligibility Criteria for the Pre-Qualification shall be as follows: - To be considered as
technically qualified, a Bidder shall demonstrate that they satisfy the following
qualification criteria. Bids of the Bidders not meeting following criteria will be summarily
rejected: -

S.no Eligibility Criteria Documents Required

01. |The bidder should be a | e Certificate of Incorporation/Registration
Government Organizations / PSUs
/ PSEs / Partnership Firms /
Proprietary Firms / Limited
Companies under Indian Laws with
an established setup in India, with
registered office anywhere in India
with a functional office in Mumbai
Metropolitan Region.

02. Financially sound firms with | eCertificate from Statutory Auditor of the
average annual turnover of not | bidder specifying the average annual
less than Rs. 180Lakhs in past | turnover of the bidder in last 3 (three)
three financial years immediately | financial years immediately preceding to bid

preceding bid due date. due date.
03. The firm should have successfully e Copy of Work orders
completed similar works during e Completion certificate of the work.

last 7 years ending last day of
months previous to the one in
which applications are invited
should be either of the

o O O C
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following:(Estimated Cost of
Work : Rs.1,20,00,000/- (One
Crore Twenty Lakhs Only)
Excluding GST.

a) “Similar 3 work completed
works” costing not less
than the amount equal to
40% of the estimated cost

Or

b) “Similar 2 work completed
works” costing not less
than the amount equal to
50% of the estimated cost

Or

c) “Similar 1 work completed
work” costing not less than
the amount equal to 80%
of the estimated cost.

04. Other e Valid GST Certificate

e Audited Financial Statements and
Annual reports of the bidder of last 3
(three) financial years immediately
preceding to bid due date

e Certified copies of the ITRs filed by
the entity for the immediately
preceding three financial years.

e Board resolution or Power of
Attorney  specifying  authorized
signatory (not required for sole
proprietorship companies provided
same person is authorized signatory)

3. IWIFdbIHITHS DB ATDIaD 316D U TIITYUIDHRABTIHTII-
TSNS G Td ol e R TH IR A Y. S e RYRTa D (AR BATSTETR/ In support

of above, the bidder must submit the documentary evidences in theForm of Work Order
copies & completion certificate etc. Without which the offer is liable to be rejected.
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mentioned documents should be enclosed in sequenced order as
mentioned above.

4. TP de s h Ug e M [T IR A G RE .
IS A [P IaTE YRR [ ITSITET,
ET??J_EﬁTﬂ/The agency will be fully responsible for correctness of all documents submitted
along with the tender. The false documents may lead to termination of the offerBANK’S
Technical Panel Decision would be final and binding on the tenderer for qualifications
and acceptance

fAIfIeT=FT/TENDER NOTICE

Wﬁ./REF NO: -TRO/BSD/ARCH/2024-25: NIT-

&I /Date : 23.02.2026

ﬁ'W/SUB: -Civil, Interior, Furnishing, AC duct and Electrical work at IBU IFSCA HQ
building, Unit no.4N, 4™ Floor, North Side, Zone-1, Road-1A, Gift SEZ, Gift City,
Gandhinagar, Gujarat

I@E'C[/ Dear Sir,
(dh-IPpIudfdii)

abdsd-lQTdﬂQ%&OﬁQH\GQdQﬁBQIWﬁ/ Sealed item rate tenders are invited
from contractors in Two Bid System (Technical and Financial) for the above works.

Tender form can be downloaded from www.centralbank.abcprocure.com/EPROC. In that
case a demand draft of Rs. 2000/- in favour of Central Bank of India, Payable at Mumbai
should be submitted along with the tender document in envelope 1(Technical Bid)

SAHTSTHRITRIG.2,50,000/3 TNH3HhS [ SATHULTRIANTSIFESIGURGIg I euayq I
EMD of Rs. 2,50,000 /- (Rupees Two Lakh FiftyThousand Only) shall be in the form of Bank
Draft drawn in favour of “CENTRAL BANK OF INDIA”, Payable at Mumbai , must accompany
each tender.

MSME Registered Vendors are exempted from EMD and Tender Fees Relevant Documents to
be submitted in Technical Bid.

o O O C
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o\ ON Y

GIHI#IWHIQIQI&JGI?IQH dl- qdlraﬂiOI?dQI‘{-lan?q-‘ldldHILdl Iddlwliﬁ%ql\ﬂlwll.

Tender received without the cost of Tender Document, EMD & after due time & date shall
be liable for rejection.

dH-Ip G 18.03.2026H Y
qwammmmmwwwﬁ%ﬁﬁfﬂ%ﬂ&@?ﬂﬁwﬂﬁwﬁmﬁm
HATHIP IS RITTHIUR G ST,

Technical Bids will be opened at 3:30 PM 18.03.2026in presence of intending tenderersonline ,
or their authorized representatives and the opening of Financial Bids would be intimated in due
course to the Bidders.

e e AR S ST Ee IR dUT P b TSP S b RUE G s HIffderdier
YT BRI IGITATA BT BRI

The bank does not bind itself to accept the lowest tender & reserves to itself the right to accept
any tender or reject any or call tender without assigning reason thereof.

WG@?—TW/LAST DATE OF SUBMISSION : 18.03.2026

fAfdaRgedIGIdh/TENDER OPENING DATE (ddb-Id I/ Technical

Bids):18.03. 2026(|E|IEGIQ$|%|%‘IQ@MWBQI@”@E@W"GIQ‘i|/ Tenders will be opened in

presence of intending contracting agencies)

Ygdlq/Thanking You
HaGd/Yours faithfully,

Asst. General Manager
Business Support Department
Central Office

Mumbai
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IBICHEICENGCEL

NOTICE INVITING TENDER

1.1 ﬁﬁ?ﬂ/The Tender

Iltem rate tenders are invited through Online Modeon behalf of Central Bank of India, Business
Support Department, 16™ Floor, Nariman Point, Chander Mukhi Building, for Civil, Interior,
Furnishing and Electrical work at IBU IFSCA HQ building, Unit no.4N, 4" Floor, North Side,
Zone-1, Road-1A, Gift SEZ, Gift City, Gandhinagar, Gujarat

1.2. ﬁﬁ?ﬂ‘l-R:IT/Flllmg in the Tender:

TR TR RIS, Hl-We,
AU YATRIA BTATUTTTd AT A GTURG @RS, Tender not properly filled,
mutilated, with incorrect calculations or generally not complying with the conditions shall be
rejected.

1.3. @¥/The Rates:

Rfdepdialsm-aRasReG A g aHTRT i Resrmgiae e
QI\ﬂIkdedeoliBOdJIQI‘IIH@mlibédJHIdOSdOHIq&mWﬂlde&MIk'\dlr\I chd
q.l’adc&dd?nl‘I'i‘;diah-‘llm@?ﬁwﬁ.&mﬁﬁ?ﬁmﬁﬁm.knderershould quote
their rates both in figures and words. The schedule of quantities must be fully priced and the
total of each page along with carried over figure of the previous page shall be given in ink and
signed by the tender. No blank space shall be left. If any discrepancy is found in the rates quoted
in figures and in words, the rate which is will be considered.

1.4. 1Jl'ﬁﬁf/Submission:

The tender has to be submnitted on line at www.centralbank.abcprocure.com/EPROC No
offline andphyscial tenders would be accepted.

1.5. ﬁﬁ?ﬂ?‘b’ﬁ&ﬂ/ﬁgning the Tender:
gy

ﬁ&&lmgmlsweswzﬂ?l%qa|Q' .
iRl R G HgRIIRGd® [T d I [ QTR B H o G S g RITE HI TG R H o TSl
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THIYB T A AT IUReR AT & [ fd e e [T R SH UM G RIP IR U g & 1&R DR
AP fITRIEafharTaTe. MidarhayHT e RITH daTe U G A aIgdd ST, If the tender

is made by or on behalf of a company, incorporated under the companies Act. 1956, it shall be
signed by their managing Director, or one of the directors duly authorized on that behalf. If it
is made by the partnership firm, it shall be signed with the co-partnership name by a member
of the firm who shall sign in his own name and give the name and address of each partner of
the firm and attach a copy of power of attorney with the tender authorizing him to sign on
behalf of the partners. A certified copy of the registered partnership deed shall also be
submitted along with the tender.

1.6. Wm/Acceptance perlod
fAfaer, Ffaergen@ifieaiaaoofeimtsraftidatdiadiaudeRa . The tender shall remain

valid for acceptance for a period 90 days from the date of opening of tender,

1.7. P«I?Iﬁﬂ&I'UT/Site Inspection:

PR AR FS A T aIs 83 R 2| ol I8 | 81 S e e RS 2R R e 19 || R AR AR N A BT E R LU
Spaisreudeaasicac-rangu.

TEHMTSTE o S R GRISTHIAR AR AR TR & 0T [T TaTe U 3 GG g Ryfad
CINTHTATSITUI. Every tender is expected to inspect the site of proposed work before quoting
his rates He must also go through all the drawings and documents. It will be construed that the
contractor has inspected the site at his cost, and the quoted rates shall hold good in all
conditions.

1.8. ?ﬂTﬁﬁTﬂﬁ'IWISchedule of Quantities:
IR s e A AN || R R A R S SRR B G RSB N S E e SIS el
vESRERE

Wﬁ@ﬁww@aﬁ%%ﬂ&wmaﬁ%@ﬁm@ﬁmﬁtﬁw
Wlm&mﬁﬁéﬁw el SaTo S HRSTHURGTHRIH TS,
BRIESIE IR RN B CA R R e R Ce R E R E AN G CA SR IR E R CaUE s R B A AR
ERRIAREaI

A schedule of quantities for various items accompanies this tender. It should be definitely
understood that the Employer do not accept of items and quantities and his schedule is liable
to alterations by omissions, deductions or additions at the discretion of the employer without
affecting the terms of the contract. The Employer reserves the right to completely delete any
item from the scope of the work without affecting the terms of the contract.

1.9. Glﬂﬁm/ Contractors Rates:

The contractors rates must include the cost of transportation of material to
the site, storage at site all taxes such as sales tax, excise and octal etc. and the fixing or placing
in position for which the items of works is intended to be operated.

1.10.@'@W/Interpretation:

SR P | R IR I G C A G T | R s I Ea RS
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In interpreting the specifications, the following order of decreasing importance shall be
followed:

Q/a) M/Schedule of quantities.
/b Wﬂ?ﬂﬁﬁl@ﬂﬁ/smedule of materials

ﬁf/c) Obquhllﬂdld?IRISZJ\ﬂ/Schedule of workmanship.
?f[/d) SISJI/Drawmgs

'if/e) GﬁWﬁGTUT/Particular of special specification.

Uth/f) WW%&IWTQ/GeneraI Specification.
JRReTge ey faReasigRE T g d e [b T s Y HRA b h e gRIFHIRd
fruemm.  affoRvfaTS RS P T Te d A eI U SRS IReTE BRI,

Matters not covered by the specification given in the contract as a whole shall be covered by
the matters not covered by the relevant Indian standard Codes. If such codes for a particular
subject have not been framed the decision of the Employer shall be final and binding.

1.11. mawmlAlteration in Notice Inviting Tenders:
iasw|q%’afua|aﬁléiaélwéﬂ'alﬂ$ll|é%€i||ﬁlaa|aﬁ'|zalasa|alm||.No alteration shall be made
by the tender in the notice inviting Tenders and if any such alterations are made or any special
condition attached, the tender is liable to be rejected.

1.12. FAfaerdieRIGaSITI/Acceptance o

o N Y o

Tender:AfacTR AP RBTABIIABRATGATH UTIgUd a8 RFdH I ETh Rl b Rep b
[ataN . N o N C .
TSI a3 U UM ST RUT TS I3 U SUaTurag Hruarfacrafiera s HiT-REd®
oo [od O\ o AN Y
DTS RABRIR AT h a3 G e URS Ui G ddm R -1ah [TISTSIE 1. The

acceptance of tender rest with the Employer, who does not bind himself to accept the lowest
tender and reserves to himself the authority to, reject any or the entire tender received without
assigning any reasons. The Employer reserves the right of accepting the whole or any part of
the tenders and the tenders shall be bound to perform the same at their quoted rates.

1.13. W&W/Slte Supervision:

RIARG AT

|-1|dqmd|or>NqowobdtRIddcbdleohldﬂob&rfﬁwuﬁﬁ@oralobmmq-ﬂsu||\>1||4H|U|ob|qu|u
ﬁ%mmm\mﬂRHQ&';J,Q-%Id’)Iﬂkd«'RdMIGI‘II The work shall be carried out under
the direction of the Employer or their representative at site. On accepting the tender, the
contractor shall intimate the name of his accredited representative who would be supervising
the construction and would be responsible for taking instruction for carrying out the work on
day basis.

1.14. T[UId«dl/Quality:

SPERPBIUIFITERR G TS A D Idah IS cURAGeIBRT. The Employers decision
with regard to the quality of the material and workmanship will be final and binding. Any
material rejected by the Employer shall be immediately removed by the contractor from the
site.

-
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1.15. a»‘rtfan'{quphﬂﬁaﬂsrqﬁ:/commencement of Work/Period of Completion:
o A\ . [of . =~
3353R$.|&W LJ'Ji\FII'{IGI’JQ"IODIICi"IIOD{'I 7 [cdHD HRDTYRYDHIATG .

TRl D AABTI SR HBRAD TG AT BT ST, Y3 YBTAdTG.
AR I IR IR HE S T 45 /G auar SfeRYRHRITTSE.  The Contractor

shall commence work on site within 7 days from the date of issue of the letter of intent. This
date shall be considered as the date of commencement of the said work. Time is the essence
of the contract. All works as per this tender will be completed within 45days from the date of
commencement.

1.16. aﬂmm/Defect Liability Period:
CABPURECHIESICR ) e GV TR Taf”
TP REEITE MRS S G R RIGURISTI. AU e g URTG STTdTg AT aTIRTH

e gatay .

Any defected developed within “Defect Liability Period” of 12months from the date of
completion will have to be rectified by the contractor. In case of failure to do so the employer
with the concurrence of the consultant shall get the rectification work done by some other
agency at the risk and cost of the contractor. The rectification of such defects shall be taken on
receipt of written notice from the Employer and such defects may extent “liability period”.

1.17. gﬁﬁﬁmﬁart Occupation:

qId%dll-llgchsIHdo&ﬂItlIE;dlsdlodewII'-IHIdrII{-IIHddeH&?Id?Id)MHSIdN*IISI‘Ilm
PRRBHYIE S HTTddf b S aIadm b oG AT R, If the owner wants to occupy
areas in part, the contractor shall have to be complete the work of the area in conjunction with
the Employer and hand over the same to the Employer without affecting any of the clauses of
agreement.

1.18.AfARBEETER/ Contract Signing:FTdaRAIB RN GULATIHdGIH AP EIH 10
Ao IR TARIH G TSR G IER B TR JURA e daR BT d eI did g
ARG, RIEaNERERNIGR] TAFTTHRIRY
SSIHR AT AT IR G [T TS RaT e U R o SR e U a i dd-ma]
MU Haggsuarsg MR Rfde s digRIS TR G HIR AT d3IRETIERTe %
After acceptance of the tender, the tender shall sign the necessary papers within 10 days of the
intimation, Expenses for the agreement including cost of stamp papers etc. shall be borne by
the contractor. In case of delay, the “Earnest Money” may be forfeited and the tender cancelled
or the contract enforced as per term of the tender and the tender shall thus be bound even
though the formal agreement has not been executed and signed by the tender.

1.19. mﬂarnest Money Deposit:

EMD of 2,50,000/- (Rs. Two Lakh FiftyThousand Only) Civil, Interior, Furnishing, AC duct and
Electrical work at IBU IFSCA HQ building, Unit no.4N, 4" Floor, North Side, Zone-1, Road-
1A, Gift SEZ, Gift City, Gandhinagar, Gujarat.
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,in the form of Bank Draft only and in favour of CENTRAL BANK OF INDIA AT MUMBAI, shall be
submitted along with the tender.

fTEaAHRIRIS AR T e ATl R TR AT A G T R bR G TSI,
SIH A G 13 TSR A GRIe e e Hidh HTHHTE b 3G aTIHD [T,
UTREARTRIb SR eFqaaHTSTHRIRI! | '

.

The tender reserved without EMD or any other form than stated above may be rejected. The
EMD shall be refunded to the unsuccessful tenders within one month of the opening of the
tender. The EMD shall be retained in addition to the retention money and shall be returned on
completion of the project.

b) UTRARIRI/Retention  Money: UAIRITAADID] 10 UAIAUADRTRATT-

Retention Money at the rate of 10% of each running bill value shall be deducted from each
running account payment.

¢) TR AR/ SRR [ S HUd Re eI e a8 16 1.
The Retention money/EMD amount shall not bear any interest.
1.20. STHRTIRIGTYIAT/Refund Deposit:

m@aemﬁwq@@ﬁmwﬁﬂﬂm 50  WORIAYTAMIBISEEERY 50
Wsﬂﬁﬁ%ﬂ%ﬁ@m

50% of the retention money shall be returned after the virtual completion of the project and
the balance 50% shall be returned after the defect’s liability period of 12months from the date
of virtual completion.

1.21. '\‘ITH‘ﬂ?ﬂ'{ﬁ/Supply of Material:

BB TS TLIH [ HTB RS YD Y[ oh [T TH SR 6.

PR AP RIS AH TS UIaw R A b STIRE TR AU ad R 3 gHe
TUTIHRATE .

Owner does not bind himself to supply any materials whatsoever required for the work. The
quality/make of the material purchased by the contractor shall be exactly same as mentioned
in the schedule of materials and shall be got approved by the Employer.

1.22 Eﬁ'FIT/Insurance:

AHASH R SOHIRG HST RIHe AT (HIT3MR)
The successful Contractor shall take out contractor all risk (CAR) insurance policy, in the name
of the contractor, and the original policy shall be deposited with the owner. The policy shall
cover clause as under:-

SR P | R IR I G C A G T | R s I Ea RS
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a) BB ARD IR ARG RS RT3 Hb 1T}, HHAR,

e B AR SIHT AT ST T - URERH S-S AT B I AU GTaRRR SR GG . The

contractor shall at all times indemnify and keep indemnified the employer and its officers,
servants, clients and any other guest, customer or person moving in the work premises from

and against all third-party claims
G“@;@ HQI%laé@ll?‘l/ﬂa—\qT:[
oobcuaoboqu*|dkwcm|sduowqmsﬁw&rwﬁ@aﬂw@ﬁ%ﬁﬁw&mﬂﬁ )

whatsoever (including but not limited to property loss and damage, personal agents to the
contractor, any sub-contractor and/or the employer) and the contractor shall at his own cost
and initiative at all times up to the successful conclusion of the defects liabilities under his
clause, including but not limited to third party insurance and liability under the motor vehicle
Act, Risk Insurance Act and/ or other Industrial Legislation from time to time in force in India
with insurance company (ies) approved by the owner and such policy (ies) shall be of not lesser
limit than the limits hereunder specified namely :-

PRIREAYISH-  HRARTOdASG HoHIb s fafuiadiaas caeafagfd/workmen’s
compensation Insurance- to the limit to which to which compensation may be payable under
the laws of the Republic of India.

ﬂ?ﬂmmﬁhlrd party Insurance
RIS AT R HEAgAh gHe T URIATe.1,00,000/ (% W)
K| CACI BB TR R

foragi, AfpafRfEpdia (@F T sH RGeS T _ifAdTe iy

body injury and property damage to the limit of not less than Rs. 1,00,000/-(Rupees One Lac
Only) in each accident at all jobs sites provided that the limits specified above shall operate only
as a specification of minimum limits for insurance purposes, but shall not in any way limit the
liability in terms of this Clause to the limit(s) specified.

b) A S HERYATTHIS UGG o S TIREHT G TSI ST ATSTR IR H S eR g dTe a -aTerT
(QHTHRAP I HIR)

SDHERDIANTAHREIAR AT [ STRY T

FHNSH I SR IS Y TAB NIRRT AP S B ERBICAUDB I R ABTAABREG I

Should the contractor fail to take out and/or keep afoot as provided for the foregoing sub
clause, the Employer shall be entitled (but without obligation to do so) to take out and/or keep
afoot such insurance at the cost and expense of the Contractor, and without prejudice to any
other rights or remedies of the Employer in this behalf, to deduct the sum(s) incurred, from the
dues of the Contractor.

1.23111“%@3%&@/ Period of Policies:
SR FIARYITO SIS R, SRR sRe NI aiieeRMSTRReTR.

All insurance covers mentioned above shall be kept alive during the completion period of
contract and defects liability period.

1.24. qﬁ'ﬁﬂfﬁ_ﬂﬂﬂ'\‘rﬁ/Uqwdated Damages

L;LQIHIUIOPCHE;H(‘I

EJiIiilﬁaﬂlqasasgqﬁ@a&@aangaﬁ| 1

SR P | R IR I G C A G T | R s I Ea RS
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fRAu A TE e UH agds M e b HHaH 10 UiaRIdb 3efMgT.  Entire

project will be completed and handed over within agreed timing in a phased manner, Employer
shall levy liquidated damages by way of penalty a sum at the rate 1 % of the total contract value
per week subject to the maximum of 10 % of the contract value

1.25 \’rlﬁlﬁﬁ'qﬂ"/Extra item:
FEaNTE T R SRRIFTISH I NTUHT TR STEr,
The rates of all authorized extra items altered or substituted work shall be worked out as
follows: -
a) CRIIEYUDIATHER ST HD SMYRIR b T o T YT Ha ST IBaHIHiarayl
DHTID TP (b SHTIRGI.
The rates shall be based on or derived from the existing rates in the contract as far as
possible and to the maX|mum extent p055|ble from the same class & nature of work
b) W Q@ d)d%ldwultd'-laldﬂ\rll{-ldocil&; OIGI\S'SHICIHUIGII\SINQQIWIHHdN

W@ﬁwmawﬁ@mmmﬁnm@ﬁm
Where the rates cannot be derived in the manner of (a)(l) above, the same shall be

worked out on the basis of most competitive market rates inclusive of any taxes, octrai
etc. plus 15% for contractor’s profit, overheads and supervision charges or as suggested
by the Employer.

\

c) T c;Rohl&chMlldeadWlddqudoblq 3
A ARG RIS UG [ [T GRIRI A TR M TS TS A gRIGTATIRGT A

ERCBUE BN ERR NI CIRE RN PR IR AT IS Gl IF

PSR R T TR S R g T b R R Uh HIe

%l»

d) The Contractor shall, within three days of the receipt of an order carry out the above
within 3 days after having carried out the above work, submit the rates which he
proposes to claim for such item of work, supported by rate analysis and vouchers. The
project engineer shall with due analysis and justification communication to the
contractor the rate admissible for these items, within a period of one month.

1.26 Q'@/Escalation:

TIoIae P 137a b G RSB GRD I, FrEfafeiergae st /
TRNRBTS I SBR[ ARG SR 3a i e RT3 oRd S Heb s HiaRad
WBTITRIgHT

No escalation on labour, material or any other statutory levy/tax will be paid to the contractor
during the duration of the project and during the defect liability period no alteration in this
clause will be acceptable.

1.27 ﬁﬁﬂ'ﬂTﬁ/Receipt of Tenders:

SR P | R IR I G C A G T | R s I Ea RS
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R S PP S NN

Tenders along with all the copies, drawings etc. in sealed envelope will be received as stated

on the cover of this volume.

1.28. E'Q'\‘:I'Gﬂg (m) Qa.'l-lﬁWﬁﬁ[/E.S.l. (Employee States Insurance) &

Provident Fund:

TGS HIERRITYRTSR, AREIAIS S eRgRIGE B TSI,

ESI charges & Provident fund charges, if applicable, shall be borne by the Contractor.

[
1.29. W—W/Work Tax:

PTITHUBRD YR STHAR ISP EGRB G,

Payment of works contract tax shall be the responsibility of the Contractor.

[

Period of Completion (1.15)

UIRTRISe/APPENDIX
A =RESIPTARI/SUMMARY OF VARIOUS CLAUSES
1. | IRHEAPIATP (1.15) PRERSRISY 7 fa
Date of Commencement (1.15) 07 Days from the issue of Work Order
2. | quiglm@temEfy YRYGY45¢

45Days from the date of Commencement.

Earnest Money Deposit (1.19a)

3. | qrYScRGIA@Safe IRATAH S IYUIg D TG 12118
Defects Liability Period (1.16) 12 Months from date of virtual completion.
4. | SUTTSTHIRTIRT fAfaeran®. 2,50,000.00/

HIHTSICS I A8 B ST UEHR USRI g
Rs.2,50,000.00/-(Rupees Two lakh FityThousand Only)
along with Tender in the Form of Demand Draft
Favouring Central Bank Of India Payable at Mumbai.

submitted in Technical Bid.

MSME Registered Vendors are Exempted from EMD and Tender Fees Relevant Documents to be

5. | eI

Retention Money (1.19b)

TGRSR THOA B A e DT 10%

10% of certified gross value of each running bill

of Work for Interim Bill(1.20)

6. | SrARATIahAUH RGBT Value

BT RHDBI50%
50% of the Work Order Value

7. | aRefruifeasta

Liquidated Damages (1.24)

YA P AT U dDT 1% BT SSUT D
10% b A

1 % of the total contract value per week subject to the
maximum of 10 % of the contract value

o O O C
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fafaeTwId/ TENDER FORM

1;l'i%f/To,

Asst. General Manager
Business Support Department
16th Floor, Chander Mukhi Blg.
Nariman Point

Civil, Interior, Furnishing and Electrical work at IBU IFSCA HQ building, Unit no.4N, 4t
Floor, North Side, Zone-1, Road-1A, Gift SEZ, Gift City, Gandhinagar, Gujarat

Ila_d'q/Dear Sir,

SHFavRAade i@ Hidalhgsed, H/gamIaRyadeds.

With reference to the tender by you for the above proposed work, |/we write this after

a AN N N . [ o

(a) HA/BHRISTIH, SEAaRT, FHfefewIRrs. g, TariieTRIcTd, Hrid RIaemIRISyd,
HRRPTARGTBTORIE U aTR T AR |G [E 2R k8] 1915 T R C B e | TR e e o e
REABR R NI RIE MR L) SREIR: RS EFS MR
Wlﬁlﬁﬂm?wm Having examined the design, drawings details,
schedule of quantities, schedule of materials, schedule of workmanship, instructions to
tenders, draft agreement and having thoroughly gone through all the pages of the Tender
documents & having understood the facts intended to be conveyed therein the tender

annexed thereto (here-in-after called the Contract Documents) relating to the proposed
work.

(b) URATAdPRIGHARIATIATE 3R

Having visited and examined the work site of the proposed work and,
OIREIEHEAP L IERERE EINI IR CE R RIS E RIS

Having acquired with the requisite information as affecting the tender.
ﬁ@ﬂﬁﬁ%ﬁ%&@gﬁm%mﬁm
&quﬂﬂdegk,ObIqorN-IobIH-%IdOI-ZIdeE;.
I/We, undersigned, hereby offer to execute the proposed work in strict accordance with the

contract documents for the consideration to be calculated in terms of the priced schedule of
quantities.

SR P | R IR I G C A G T | R s I Ea RS
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-a- iy c A AN A

Mﬂd’&jﬂl'{wlqdﬂ"lwldﬂ"ldds.

I/we undertake to complete the whole of the works as per the attached schedule from the date
of issue of intimation by you that our tender has been accepted and upon receiving possession
of the site.

ﬁmam%aﬁ%&@mﬂuﬁmﬂﬁmﬁ%wﬁ%mm
RS GIDCAN M TR REC AR e R I
W&a&%ﬁﬁ@m@ﬁmﬂaﬁﬁﬁmwmwwmﬂwm.

I/We further undertake that on failure, subject to the condition of the contract relating to
extension of time, I/We shall pay the agreed ‘Liquidated Damages’ to the Owner the sum
named in the Appendix to the conditions of contract, Liquidated Damages’ for the period during
which the work shall remain incomplete.

ﬁ/%ﬂ? 2,50 OOO/@WHW&THIHQ’HIHWIHIODUII\IIHLIQQOI'&WIUI"ISIIHWII3‘II‘{H6H$H®II(‘I

@r’lﬂﬂ%ﬂﬂ%m%ﬁ?ﬂaﬁﬁﬁ/w|e||-1|dd|%q|or>qumcnssﬂu-lsl-lohsuﬂﬂw&gqu@ﬁﬁw

LPGQSCISCIMENI-ZI\H&‘M’NGI\SIIUII.

I/We hereby deposit with you as ‘Earnest Money of Rs.2,50,000.00 /- (Rs. Two Lakh
FiftyThousandOnly ) carrying no interest and |/We do hereby agree that this sum shall be
forfeited in the event of the Employer accepting my/our tender and I/We fail to take up the
contract when called upon to do so.

o /grgaaraa g ade b SfaRE Y 10% HTRARTIRY
I/We further agree to the deduction of 10% from the ‘Interim Payment’ towards the ‘Retention
money, which will be returned as per the relevant Clauses in the agreement.

'J-IHT:ﬂ'q/Yours faithfully

Wﬁ%“—ll‘“ali%:ﬂqmame of the partners of the firm

S1YdI/OR

AT BT B U S8 YR B0 [TUHBARATHTS

Name of the persons having Power-of Attorney to sign the contract.

JdY/Annexure-|

(THASIpdIgRIS200 HTRSMETA RS TTIIRIR ST

(On Rs.200/- non-judicial stamp paper by the successful bidder)
GRI/From: 3B &R /The Contractor

To Central bank of India, Mumbai.

SR P | R IR I G C A G T | R s I Ea RS
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HEIgY/Dear Sirs,

gHCSIBHH AT CEEER 1) TRATTuRaRA
CaNIY farid e Hfdarbrecagdds IFHUAE ARGV dRda b g HASTa U
TG b eI,

TS YR T S [T IR d fere g H T TR S T3 T aTa b aTs.
SRR e e R e LA R e I B e N N E E SRR IN G KR e

B TYITAHRICITE SIRIHD [TUGHSHHARG B Idaads.

We refer to the tender dated for at the premises mentioned on
cover page (page no.1) of the tender. We hereby confirm that we have complied with all
formalities in the performance of our Contract for the supply of goods and services under all
statutes governing the same, Central, State or Local. We further confirm that we have paid all
taxes and duties including sales tax and excise duty in respect of the goods and services supplied
to you and undertake to be responsible for the same.

gt eraammsiae e, AN,
e AT UTSIR i HaafdagRifrTueEis e [ Afag e dgdg AR gIRId s |

aﬁwmﬁaam@w@%mamﬁﬁumﬁmﬁaﬁvamﬁa
Idl;!\iddN'-ldvlmkHGHdsl

We agree to indemnify and keep you indemnified against any claim or demand and all loss,
costs, charges and expenses incurred or suffered by you as a result of any claim being made by
any person in respect of our obligation under the said tender for payment of taxes, duties or
otherwise.

1-TEI—Cﬂ'q/Yours truly,
W/Date :
‘(QQQ’;\IH\ISQH%CI C'(RObE;'&('II&R/SIGNATURE OF CONTRACTOR WITH RUBBER STAMP
31JdY/Annexure - II
(T AEIA P AIgRTS. 200/ HTRIETATRCIUIRWR)

(On Rs.200/- non-judicial stamp paper by the successful bidder)
“IRT/From: 3$3R/The Contractor
1;IJi%f/To :WHTW%EH, HH’SC/Central Bank of India, Mumbai.

HgIey/

Dear Sirs,

THC S 3ARUYY Cegl 1)
W@Wﬁfﬁﬂvﬁwsﬁ@mﬁﬁ&m CAISICEA N

A

SSYPTSRIEHRAG.  SHY PRI PeIbSa3@eemaifad 1 9 44
mﬁuﬁw@wmﬁﬁmaﬁm&|u<q>|sdcu|q44cqvquﬂsls
Wi,

31jd‘¢ld°l"|”~l|<i"|*~l*~ll(’1&ldl¢ld’>("l

TIWG{
TR R dATdghdahg edrer
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We refer to the tender / contract dated for supply of goods and services to you
at your premises of as mentioned on cover page (page no.1) of the tender.We advise that, we
are covered under the exemption limit prescribed by the Central Excise Act 1944 and no
Excise is payable by us on the goods and services supplied to you. We further confirm that we
have complied with all the formalities in the performance of our contract for the supply of
goods and services and under all statues governing the same, Central, State or local.
grggiaecde [ gARGRISTIS e G AN ATHIAUd AT IR [Seh IR SRS eh A g ad
PR PR SIARIeh ¢ TS dD YA HHGRIGHRIGI.

We undertake that if any taxes and duties including sale tax and Excise duty in respect of
goods and services supplied to you by us is payable, the responsibility of paying the same shall
be ours.

e HYASIUTIR o A fadg RGP U d i YT & [ HfdaIb dede AR Gl dh 4
FyHfpTTihEedr uR U R Ug AT oad S iaTIaIT- o e ey - SR ST 18]
ERGERE CANIRI AR

We agree to Indemnify and keep you Indemnified against any claim or demand and all loss,
cost, charges and expenses incurred and suffered by you as a result of any claim being made
by any person in respect of our obligation under the said tender / contract for payment of
taxes, duties or otherwise.

1-I?Eﬁ'?:f/Yours truly,

Date:

IS g A ag b did gdT&R/SIGNATURE OF TENDERERWITH RUBBER STAMP

PRIXBIRIA/ARTICLES OF AGREEMENT

(T AP AIgRT®.200/ HIRASTAI R [TUIRR ST b amsiT)
(On Rs.200/- non-judicial stamp paper by the successful bidder)
This agreement is executed at Mumbai on this ......cccecveevevervcceeceennnnes day of .o
2011 between Central Bank of India, a body corporate, constituted under the provision of
Banking Companies (Acquisition &Transfer of Undertakings) Act. 1970, having its Head Office
at Chandermukhi, Nariman Point, Mumbai — 400 021. (hereinafter referred to as the “Bank”
which expression shall, unless it be repugnant to the context or meaning therof, includes its
successors and assigns) of the ONE PART and M/s (name of contractor), having its Registered
office at (address of contractor. (Hereinafter referred to as the “Contractor”, which expression
shall, unless it be repugnant to the context or meaning thereof, includes its successors and
assigns) of the OTHER PART.

WHEREAS the Bank is desirous of carrying out the (brief description and address of work) and
therefore has invited tenders.

AND WHEREAS the contractor has submitted its tender for carrying out the (brief description
and address of work) is hereinafter referred at as and the same was accepted by the Bank.

o O O C
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AND WHEREAS the contractor has submitted the tender dated (date of tender) wherein the
(brief description of the work) work to be done was also described as per priced schedule of
guantities, along with the general condition of contract, special conditions, additional
conditions etc., at the respective rates mentioned in the priced schedule of quantities and also
as per the essential terms and conditions mentioned in the work order no. (Work order no. and
date) issued by the Bank to the Contractor.

AND WHEREAS Bank has also accepted the offer of the contractor to fulfill the (brief description
of the work) work as agreed to in its tender dated wherein the work to be done was described
as per priced schedule of quantities, along with the general conditions of contract, special
conditions, additional conditions etc., at the respective rates mentioned in the priced schedule
of quantities, and as per the work order no.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

The contractor hereby agrees that it shall execute the (brief description of the work) work as
per the tender dated (date of tender) copy whereof is enclosed and the same shall form part
and parcel of this agreement, wherein work to be done was described as per priced schedule
of quantities, along with the general conditions of contract, special conditions, additional
conditions etc, at the respective rates mentioned in the priced schedule of quantities, and also
as per the essential terms and conditions mentioned in the work order no. (Work order no. and
date) copy whereof in enclosed and the same shall form part and parcel of this agreement.
The Bank hereby agrees to pay to the contractor such sums as shall become payable hereunder
at the time and in the manner specified in the tender dated and also as per the essential terms
and conditions mentioned in the work order no. issued by the Bank to the contractor.

The Contractor has deposited Rs. (ISD amount) (Rupees (ISD amount in words) Only) with the
Bank as Initial security deposit for due performance of the agreement, and the Bank hereby
acknowledge the same.

Subject to what is stated in para 5 hereinafter, both the parties hereby agree to abide by and
submit themselves to the terms and conditions and also stipulations as mentioned in the tender
dated (date of tender) (as mentioned by this agreement) and also as per theterms and
conditions mentioned in the work order no. (Work order no. and date) issued by the Bank to
the Contractor.

Notwithstanding what is stated in terms and conditions and also stipulations [as to i)
appointment of arbitrator and conducting the arbitration proceedings, and ii) the jurisdiction
of Courts] as mentioned in tender dated (date of tender) both the parties hereby agrees that:

a) The appointment of Arbitrator/s & conducting the arbitration proceedings shall be
governed by the provisions of Arbitration and Conciliation Act, 1996, and
a) drsifaare/AaneHfofas Rt yas bamTerd  RIGRENT.
Any dispute / differences, if any, shall be deemed to have arisen in and only
courts in Mumbai shall have exclusive jurisdiction to try and determine the
same.
b) The several parts of this contract have been read to us and fully understood and signed
by us.
c) This agreement is deemed to have come into force on (date of work order /
commencement date).

o O O C
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WITNESS WHEREOF THE CONTRACTOR AND THE BANK HAVE AFFIXED THEIR RESPECTIVE
SIGNATURES ON THE DAY, MONTH AND YEAR FIRST MENTIONED ABOVE.

Signed and delivered by Central ]
For and on behalf of Central Bank of India
Bank of India by the hands of ]
Shri.

It’s constituted Attorney, in the ]

Presence of;
1)
2)

Signed sealed (with common ]
seal) and delivered by

M/s (Name of the firm),
through It’s authorized Signatory ]
Shri.

eurfad

In the presence of:

] Authorized Signatory
INTEGRITY PACT

Between
Central Bank of India hereinafter referred to as “The Principal”,
And
............................................................... hereinafter referred to as “The Bidder/ Contractor”

Preamble
The Principal intends to award, under laid down organizational procedures, contract/s
FOr e The Principal values full compliance with all relevant laws of the

land, rules, regulations, economic use of resources and of fairness / transparency in its relations
with its Bidder(s) and / or Contractor(s).
In order to achieve these goals, the Principal will appoint an Independent External Monitor
(IEM), who will monitor the tender process and the execution of the contract for compliance
with the principles mentioned above.
Section 1 - Commitments of the Principal
(1.)  The Principal commits itself to take all measures necessary to prevent corruption and
to observe the following principles:-

a. No employee of the Principal, personally or through family members, will in connection

with the tender for , or the execution of a contract, demand, take a promise for or

o O O C
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accept, for self or third person, any material or immaterial benefit which the person is
not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason.
The Principal will in particular, before and during the tender process, provide to all
Bidder(s) the same information and will not provide to any Bidder(s) confidential /
additional information through which the Bidder(s) could obtain an advantage in
relation to the tender process or the contract execution.

c. The Principal will exclude from the process all known prejudiced persons.

(2) If the Principal obtains information on the conduct of any of its employees which is a
criminal offence under the IPC/PC Act, or if there be a substantive suspicion in this regard, the
Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions.
Section 2 - Commitments of the Bidder(s)/ contractor(s)

(1) The Bidder(s)/ Contractor(s) commit themselves to take all measures necessary to
prevent corruption. He commits himself to observe the following principles during his
participation in the tender process and during the contract execution.

a. The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Principal’s employees involved in the tender process or
the execution of the contract or to any third person any material or other benefit which
he/she is not legally entitled to, in order to obtain in exchange any advantage of any
kind whatsoever during the tender process or during the execution of the contract.

b. The Bidder(s)/ Contractor(s) will not enter with other Bidders into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-submission
of bids or any other actions to restrict competitiveness or to introduce cartelisation in
the bidding process.

c. The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC Act;
further the Bidder(s)/ Contractor(s) will not use improperly, for purposes of competition
or personal gain, or pass on to others, any information or document provided by the
Principal as part of the business relationship, regarding plans, technical proposals and
business details, including information contained or transmitted electronically.

d. The Bidder(s)/Contractors(s) of foreign origin shall disclose the name and address of the
Agents/representatives in India, if any. Similarly, the Bidder(s)/Contractors(s) of Indian
Nationality shall furnish the name and address of the foreign principals, if any. Further
details as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall be
disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines all the
payments made to the Indian agent/representative have to be in Indian Rupees only.
Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is placed at (page nos. 6-
7)

e. The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all payments
he has made, is committed to or intends to make to agents, brokers or any other
intermediaries in connection with the award of the contract.

(2) The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.
Section 3- Disqualification from tender process and exclusion from future contracts

o O O C
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If the Bidder(s)/Contractor(s), before award or during execution has committed a
transgression through a violation of Section 2, above or in any other form such as to put
his reliability or credibility in question, the Principal is entitled to disqualify the
Bidder(s)/Contractor(s) from the tender process or take action as per the procedure
mentioned in the “Guidelines on Banning of business dealings”. Copy of the “Guidelines
on Banning of business dealings” is placed at (page nos. 8-17).

Section 4 — Compensation for Damages

(1)

(2)

If the Principal has disqualified the Bidder(s) from the tender process prior to the
award according to Section 3, the Principal is entitled to demand and recover
the damages equivalent to Earnest Money Deposit/ Bid Security.

If the Principal has terminated the contract according to Section 3, or if the
Principal is entitled to terminate the contract according to Section 3, the
Principal shall be entitled to demand and recover from the Contractor liquidated
damages of the Contract value or the amount equivalent to Performance Bank
Guarantee.

Section 5 — Previous transgression

(1)

(2)

The Bidder declares that no previous transgressions occurred in the last three
years with any other Bank in any country conforming to the anti-corruption
approach or with any Public Sector Enterprise in India that could justify his
exclusion from the tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified
from the tender process or action can be taken as per the procedure mentioned
in “Guidelines on Banning of business dealings”.

Section 6 — Equal treatment of all Bidders / Contractors / Subcontractors

(1)
(2)
(3)

The Bidder(s)/ Contractor(s) undertake(s) to demand from his subcontractors a
commitment in conformity with this Integrity Pact.

The Principal will enter into agreements with identical conditions as this one
with all Bidders and Contractors.

The principal will disqualify from the tender process all bidders who do not sign
this Pact or violate its provisions.

Section 7 — Criminal charges against violating Bidder(s) / Contractor(s) / Subcontractor(s)

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which
constitutes corruption, or if the principal has substantive suspicion in this regard, the principal
will inform the same to the Chief Vigilance Officer.

Section 8 — Independent External Monitor / Monitors

(1)

(2)

The principal appoints competent and credible Independent External Monitor
for this Pact. The task of the Monitor is to review independently and objectively,
whether and to what extent the parties comply with the obligations under this
agreement.

The Monitor is not subject to instructions by the representatives of the parties
and performs his functions neutrally and independently. It will be obligatory for
him to treat the information and documents of the Bidders/Contractors as
confidential. He reports to the Chairman & Managing Director, CENTRAL BANK
OF INDIA.

o C
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(3)

(4)

(5)

(6)

(7)

(8)

The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access
without restriction to all Project documentation of the principal including that
provided by the Contractor. The Contractor will also grant the Monitor, upon his
request and demonstration of a valid interest, unrestricted and unconditional
access to his project documentation. The same is applicable to Subcontractors.
The Monitor is under contractual obligation to treat the information and
documents of the Bidder(s)/ Contractor(s)/ Subcontractor(s) with
confidentiality.

The principal will provide to the Monitor sufficient information about all
meetings among the parties related to the Project provided such meetings could
have an impact on the contractual relations between the Principal and the
Contractor. The parties offer to the Monitor the option to participate in such
meetings.

As soon as the Monitor notices, or believes to notice, a violation of this
agreement, he will so inform the Management of the Principal and request the
Management to discontinue or take corrective action, or to take other relevant
action. The monitor can in this regard submit non-binding recommendations.
Beyond this, the Monitor has no right to demand from the parties that they act
in a specific manner, refrain from action or tolerate action.

The Monitor will submit a written report to the Chairman & Managing Director,
CENTRAL BANK OF INDIA within 8 to 10 weeks from the date of reference or
intimation to him by the Principal and, should the occasion arise, submit
proposals for correcting problematic situations.

If the Monitor has reported to the Chairman & Managing Director CENTRAL
BANK OF INDIA, a substantiated suspicion of an offence under relevant IPC/ PC
Act, and the Chairman & Managing Director CENTRAL BANK OF INDIA has not,
within the reasonable time taken visible action to proceed against such offence
or reported it to the Chief Vigilance Officer, the Monitor may also transmit this
information directly to the Central Vigilance Commissioner.

The word “Monitor" would include both singular and plural.

Section 9 — Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months
after the last payment under the contract, and for all other Bidders 6 months after the contract
has been awarded.

If any claim is made / lodged during this time, the same shall be binding and continue to be
valid despite the lapse of this pact as specified above, unless it is discharged / determined by
Chairman & Managing Director of CENTRAL BANK OF INDIA.

Section 10 — Other provisions

(1)
(2)
(3)

This agreement is subject to Indian Law. Place of performance and jurisdiction is
the Registered Office of the Principal, i.e. Mumbai.

Changes and supplements as well as termination notices need to be made

in writing. Side agreements have not been made.

If the Contractor is a partnership or a consortium, this agreement must be signed
by all partners or consortium members.

o C
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(4) Should one or several provisions of this agreement turn out to be invalid, the
remainder of this agreement remains valid. In this case, the parties will strive to
come to an agreement to their original intentions.

(5) In the event of any contradiction between the Integrity Pact and its Annexure,
the Clause in the Integrity Pact will prevail.”

(For & On behalf of the Principal) (For & On behalf of Bidder/ Contractor)
(Office Seal) (Office Seal)

Place --------------

Date --------------

Witness 1:

(Name & Address)

Witness 2:
(Name & Address)

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

1.0 There shall be compulsory registration of agents for all Global (Open) Tender and
Limited Tender. An agent whois not registered with CENTRAL BANK OF INDIA shall apply
for registration in the prescribed Application —Form.

1.1 Registered agents will file an authenticated Photostat copy duly attested by a Notary
Public/Original certificate of the principal confirming the agency agreement and giving
the status being enjoyed by the agent and the commission/remuneration/salary/
retainer ship being paid by the principal to the agent before the placement of order by
CENTRAL BANK OF INDIA.

1.2 Wherever the Indian representatives have communicated on behalf of their principals
and the foreign parties have stated that they are not paying any commission to the
Indian agents, and the Indian representative is working on the basis of salary or as
retainer, a written declaration to this effect should be submitted by the party (i.e.
Principal) before finalizing the order

2.0 DISCLOSURE OF PARTICULARS OF AGENTS/ REPRESENTATIVES IN INDIA. IF ANY.

2.1 Tenderers of Foreign nationality shall furnish the following details in their offer:

2.1.1 The name and address of the agents/representatives in India, if any and the extent of
authorization and authority given to commit the principals. In case the

agent/representative be a foreign Bank, it shall be confirmed whether it is real
substantial Bank and details of the same shall be furnished.

o O O C
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2.1.2 The amount of commission/remuneration included in the quoted price(s) for such
agents/representatives in India.

2.1.3 Confirmation of the Tenderer that the commission/ remuneration if any, payable to his
agents/representatives in India, may be paid by CENTRAL BANK OF INDIA in Indian
Rupees only.

2.2 Tenderers of Indian Nationality shall furnish the following details in their offers:

2.2.1 The name and address of the foreign principals indicating their nationality as well as
their status, i.e, whether manufacturer or agents of manufacturer holding the Letter of
Authority of the Principal specifically authorizing the agent to make an offer in India in
response to tender either directly or through the agents/representatives.

2.2.2 The amount of commission/remuneration included in the price (s) quoted by the
Tenderer for himself.

2.2.3 Confirmation of the foreign principals of the Tenderer that the
commission/remuneration, if any, reserved for the Tenderer in the quoted price (s), may
be paid by CENTRAL BANK OF INDIA in India in equivalent Indian Rupees on satisfactory
completion of the Project or supplies of Stores and Spares in case of operation items .

2.3 In either case, in the event of contract materializing, the terms of payment will provide
for payment of the commission /remuneration, if any payable to the
agents/representatives in India in Indian Rupees on expiry of 90 days after the discharge
of the obligations under the contract.

2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above
will render the concerned tender liable to rejection or in the event of a contract
materializing, the same liable to termination by CENTRAL BANK OF INDIA. Besides this
there would be a penalty of banning business dealings with CENTRAL BANK OF INDIA or
damage or payment of a named sum.

TRYTYTedIRET
DEFINITIONS ANDINTERPRETATIONS

1.  UfYHTSTI/DEFINITIONS :
e RIEH TR ST AR o D SIS BR R I RITRIeaTd A T TS IR G T,

The following terms shall have the meaning hereby assigned to them except where the
context otherwise require.

(a) TR, S ® e [ SATSRIATSHB I G au 1™,

Employer means M/s CENTRAL BANK OF INDIA or his/her Authorized Representative.
(b) RGO o I aTg RIS s SR argfded S o
PR JIHIIHI RGBT, GEITdSIh P& HRH ARG I URTHRIGTATg 1.

SR P | R IR I G C A G T | R s I Ea RS
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Consultant shall be the person for the time being or from time to time duly appointed by
the
Employer to act as ‘Architect’ for the purpose of the contract. In some part of the
document,
the word Architect shall also mean the said “Consultant”.
()  SPeRIAUITHd S IaUGanTaTs.
Contractor shall mean the successfulVendor to whom the contract has been
awarded.

(d)  SUSHIRIIITIIAA G RIS YPGB ARMRIGIARAfwmufaffy,
IRIMIPRITEUATH I R g H a3 UuS IRfCTTRITR.

Subcontractor shall mean the person named in the contract for any part of the work
or any person to whom any part of the contract has been sublet with the consent in
writing by the Consultant and the legal representative, successors and assigns of such

person.
(e) WW@WKWU%L shall mean and include the following :
(i) YETSTHAUIATAG]/Notice Inviting Tender
(ii) fAfaemeiH fafameuafRfagsmdaigRg=maRdag))/Tender Form (duly signed in
by Tenderer)
(iii) qﬁlﬂmwmmeﬁnitions and Interpretation,
(iv) ddifc\ift\id>li?ilslj\c1/$chedule of quantities,

(v) W&I@ﬁ/smedule of materials,

(vi) W@W@f@ﬁ{ﬂ/smedule of workmanship, and

(vii) C’f';ll_si"T/Drawings

(f) AU AT RIS B ERB ISUIRTR e e dUHaRd [dh RIFY g I H BRI

Site, shall mean the actual place in, over or under which work is to be done, allotted
by the Employer for contractor’s use.
(g)  SISUGHRINAOIIG ST S U aH A S I IqRIH b [CTE HTaRAH Ul ASTgR]
, Taqdl
Work, of the contract shall mean and include materials, labour and the resources
required for the fulfilment of the clauses of the contract.

%% K S ¥ P | [ o F e I O R e AR R K S B A R R R O RS E2 R T R A R

Contract Price, shall mean the sums referred to in the formal agreement, any or the
work order.

2. SRIHIUATSNIRSUUET/ASSIGNMENT AND SUB-LETTING :
2.1 ?b—ﬁqTﬂ/Assignment:
Wéaﬁwwmﬁs‘wamﬁﬁéﬁmmwm&m

The contractor shall not assign the contract or any part thereof or any benefit or therein
or there under without the written permission of the Consultant/Employer.

2.2 3Y-UsT/Sub-letting:

o O O C
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SHER AT UBTRISH G I HHFTSU- §
oqoqmqNg,qum|-1u|o|r||ob||c1|tqq31-y-||c|qoq*|<m|qm|qo|skﬁu|¢|du-q%ﬂﬂﬁﬁm

ﬁé@ﬁﬁﬁﬁﬂ%ﬁ%ﬁwﬂﬁadl|d31u-1|qqdlﬂgorddslsmqﬂ||kqdu SHER,

Obl-IdIQI&MdIObHObNObCPM Z’%\’:{Q{dlﬂlq{dIslwlﬂdeIHIQHI\ﬂ“-IQNGI‘II\rIHIrqusqv(tl
,if%\?mdIQ'1IHQdI6Iéd>dIQ3{?4dIdH0bk\ﬂc, OthNIG{?JdICbHCbRQIQIObI‘I$6. The
Contractor shall not sub-let the whole or part of the contract. The contractor shall not
sublet any part of the works without the written consent of the Architect and the
Employer and such consent, if given, shall not relieve the contractor from any liability or
obligation under the contract and the contractor shall be responsible for the acts, defaults
and neglects of the subcontractor, his agents, employees or workmen as fully as if they
were the acts, defaults or neglects of the contractor or his agents, servants, or workmen.

STST/DRAWINGS :

/Issues of Drawings:

trfﬁeﬂq&qqogeﬂd\l?ﬁbcueob\lob|J%f€1kajdu&ﬁfﬂﬁ&aﬁﬁﬂsﬁﬂﬁ@ﬁwﬂqaﬁ' i
RYTHIATERT.

de”IODIqldu—lld"lcblﬂL,CIQ‘:J,HIQHIHHIODIde

SHERBISIEUBAGAB TG YT IUTH TIPS [ I RITB b [T
TG ATE .

Drawings approved for the work will be issued, if required, to the contractor progressively
during the contract period and the contractor shall arrange for the execution of the works
and the procurement of materials accordingly. The contractor Shall give adequate notice
in writing to the Consultant or his Representative of any further drawings or specification
that may be required for the execution of the works or otherwise under the contract.

3.2 @%"W’Qﬁfﬁl’f/mpies of drawings:

3.3

TSI TTH TS B GRS IS TG TSl TS HD AU STE ol g HRITIAOR - e/

RMIRIGTATS AR T U TISREaTRAR I RIS derafdh e ieafada HRiemm
TN B IS TARIGI. JHARD.200/
HfcRich e e TaHER SfaRaaufauTasadh dTe.

One copy of all the drawings furnished to the contractor through these contract
documents shall be kept at the site and the same shall at all reasonable times be available
for inspection and use by the Employer/Consultant or his Representative and by any other
person authorized by the Consultant. The contractor may request for additional copies on
payment of Rs. 200/- per set.

3‘IR§I$‘ I\SIIQIGM"IIL,OI\”'@%QT/Issue of further drawings and instructions:

IS AR A aT/IRTHRG TR 13T
B IR D L B R C AR E e e S R R G LR CAE CRI CRIEE I BEA R LI

The Employer/Consultant shall have full power and authority to supply to the contractor
from time to time through his representative, during the progress of the works such
further drawings and instructions, if required, as shall be necessary for the purpose of
proper and adequate execution and maintenance of the works and the contractor shall
carry out and be bound by the same.

3.4 @IQTWT&IH/ Ownership of Drawings:

SR P | R IR I G C A G T | R s I Ea RS
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OODQI'{&N%[&IR\SHQ?ODHTJINHIkddHOObC‘(RObI31N(—I%Q—IdICI‘{'N-ISJ-ICIE;IOI’JQE;W?JOI’JQNI

wwm@%ﬁ%qﬁmﬁaw&ﬁﬁaﬂw@mm%waw

All drawings supplled to the contractor are deemed to be the property of the Consultant.
The contractor agrees both on the behalf of himself and his employees, and sub-
contractors, whether during or after completion of the contract not to divulge or use,
except for the purpose of this contract, any information contained in the drawings.
3.5 SPHARGRINKIADISHATAISTATIGSIST/Plans and drawings to be submitted by the
Contractor:

wu%mﬁawﬁqnmﬁ%ﬁr@wwﬁmﬁm&wmﬁwwﬁm

|q-1q931qw<|4-|4|d|dMwﬂgmq#/%ﬂﬁé?ﬂvhmﬁrmm%e{w&m:ﬂ&rﬂmﬁv
femufidmfore STYRUR G IS T TURMNHTBRY:
URTHRIGTAToh SHIG b [TUYR b TG I,
P ERGRIVAD N de ST g ISR IR TG RISHI [ d e s s g T3is
YBTURTGI
Layout and details of temporary works that the contractor wants to carry out to fulfil his
obligation under the contract. Within 7 days the Consultant will give their
approval/comments sufficient to proceed with the work or objections/instructions to the
contractor based on which the drawings shall be revised and re-submitted for approval by
the Consultant. All these plans and drawings submitted by the contractor and approval by
the Consultant shall become part of the contract.
4, HTHTAdTSIT/GENERAL OBLIGATIONS :
4.1 ﬁﬁﬁmﬁﬁm@ﬁm&mﬂnspectmn of site etc. before submission of
tender:
SHERDIHIIGIRIABIAP YIS U HD 31T-
ORI TR & OTA UR & UThRTe AT b a8 b I U [T HTA A B ATUq TSI R,
Wﬁwﬁ@@@sﬁﬁﬁaﬁuﬁwﬁ%ﬁ%aﬁ
31Il-ld7I{-Igbc0bQQ'I BICHECIEARC RS A LEIEBIES]
[RRIGTAS B R & (B e RURG AT g S e oG R g g T,
The contractor shall inspect and examine the site and its surroundings, and shall satisfy
himself before submitting his tender, as to the nature of the work and nature of the
resources required and in general shall obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect his tender. The
Employer/Consultant will not be responsible for any loss to the contractor resulting from
any such reasons after acceptance of tender.

4.2 ﬁﬁaﬂwwwmlanﬁcatmn before submitting tenders:
aw%ama%@mmmam@%mﬁmﬂ%

dIagdap TG ST IR & B H AT M TG TR T o YA & [ R U X,
MTaG RIS U B UTIR TR A M g YU g U 13 HeRa - Td G I STaR UTu=Tg

SR P | R IR I G C A G T | R s I Ea RS
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4.3

4.4

4.5

4.6

4.7

RESiE IR U YT faTigaayfdieuiaamifbumumyTsamaifefe sy
ICH A{TIRS B GRUBTIIRBIH ABRG .
Should the contractor notice any discrepancy or error in the statement made, or
quantities or units shown against items, he shall immediately bring to the notice of the
authorities and obtain the clarification before submitting the tender. The tender shall be
based on such clarifications received and shall be recorded as such in the covering letter
to the tender, failing which the Employer shall have the right to ask the contractor to
execute the work according to the statement made or quantities or units shown in the
tender, without any compensation.
qpil%w IQ@I‘jﬁa?S@i?a%ﬂI/Rates quoted for finished work:
SHERGRISGNRAD T TseRaIeT, faRmedsiRusIqESih I TaRYUGR®E. The
rates quoted in the tender by the contractor must be for the finished work as per the
drawings, specifications and as per the related clauses.

/Location of work:
Sdh (b HGH ARSI eel g (b AN TTa],
SHHadem ™G RIS T RIFURE & dlG.
Unless specifically mentioned in the item, the work described therein may be at any
location or elevation.
%?J?IT/Validity:
BRI R R EHIEEI G N R A B SRl L N CA NG eI
The tender shall remain open for acceptance for a period of 90 days from the date of
opening of the Tender .

W—W\—ﬂ:{/ Programme of work:

. U ta R o c
ST Hah SURTAS B R [URTHRIG /Ao [QR B I [T ToTcRe YR Th R
BIUBIDAD] ' i SRera IR ET

STATSTATTTH BT D U o ATTA UG [T RATG T

SIRRIES A NIRIRE AL U C G IR E AR E ARG RN E s Y A B K IR ol A BT F T A
Uar, TRIRTS AT HUTRATAG AT T TRIAT AR UIG TG I,
HTHIGTSaIH RS IR IRTARIG AT SHB U UG RISH G o haR 38 Udag
d ' BII.

Soon after the award of contract, the Contractor shall submit to the Consultant/Employer
for his approval a programmed to match with the planned completion of the whole job
showing the order of procedure and method in which he proposes to carry out the works
and shall whenever required by the Consultant/ Employer representative furnish further
detailed programme and particulars in writing of the contractor’s arrangements for
carrying out the works and of the construction plan and temporary works which the
contractor intends to supply, use or construct as the case may be. The submission to and
approval, if any, by the Consultant or his Representative of such programmes or
particulars shall not relieve the contractor of any of his duties or responsibilities under the
contract

dJHdJNObIE;CI"II/RemovaI of Workmen

- o o

WHW&dII@dGObId@IQ’IGCI Pict QGbE;HOhCIIG'\OIkHIOqIWHQIHQIQIdIdﬂId"III
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Raqsrafasy: BRI RGTOIRTH T,
SHERB AN T I RIFIRIGT A d I IRTAR G TATG RIS H TG &
EESCARENI)

The Consultant/Employer shall have liberty to object to and order the contractor to
remove forthwith from the works any person, employed by the Contractor in or about the
execution or maintenance of the woks who in the opinion of the Consultant/Employer
misconduct’s himself or is incompetent or negligent in the proper performance of his
duties or whose employment is otherwise considered by the Consultant/ Employer to be
undesirable and such person shall not be again employed upon the works without the
written permission of the Consultant. Any person so removed from the works shall be
replaced by the contractor without delay by a competent substitute approved by the
Consultant.

4.8 G@Tiﬂﬁﬂfm/ Temporary Structure:
CapINRIE Y] AT B VS TS SARGRISRITIET,

N

QS HIAT UIHI"Iobtobdcb\}l'i{-lIQG‘WdILNIJ-I-QIC'(ICIId)QNICHjHIIQCMIW*IIO?)G{';J,{-INE;I‘II
SAUHR B RIS D (AU (TR T RI TR TH STATTITCBRATE .
Construction of site shed, proposed to be temporarily constructed by the contractor for
his office work, storage of materials etc., shall confirm to the standard sketch, or to the
plan approved by the Consultant. Permission for the construction of such shed shall be
obtained in writing.

4.9 {-iqft\'lkdoqfci\dw\ljd*{-llﬂ/Damage to persons and property:

RITTAT, HTIDG-
Wﬁﬁ?ﬂ%ﬁwmﬁmﬁﬁmﬁm&m
e gIhausiRaIUeRSeE, AN, SFOeRAE, A, YR,
s aHa YT ol g e g i Tia Hadre 1+ IR T&aRaT.
SHERIAYTITSHARGRIGUTRISIRATG G B HB R YIS b A aadbIgy el
SRITCHUNITRAEUGAGTA U AT b o HaRTg 6. dharuewiard, Hf,

BILIPRATS, qn, THR,
g aHe YA oG B gIh e fagfdemTmidiadre 1+ R,

The contractor shall indemnify and keep indemnified the employer against all losses and
claims for injuries or damages to any person or property whatsoever, which may arise out
of or in consequence of the construction/fabrication, installation, fixing and maintenance
of works and against all claims, demands, proceedings, damages, costs, charges, expenses,
whatsoever in respect thereof in relation thereto. The Employer shall not be liable for or
in respect of any damages or compensation payable at law in respect or in consequence
of any accident or injury to any workmen or other person in the employment of the
contractor or his sub-contractors, and the contractor shall indemnify and keep
indemnified the Employer against all such damages and compensation and against all
claims, demands, proceedings costs, charges and expenses whatsoever in respect thereof
or in relation thereto.

4.10 GW@WTW/CO -operation with other Agencies:

SR P | R IR I G C A G T | R s I Ea RS
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SHERDIGITD 6P ERUVTGP AP (U AFATGRI-TFT SITRE TS USRI 37ITS
HERBBIIBTTIHGI N THIATGRT.

PRIBTHHSIYG R AT RITDH T8 NI TS R b T HEddR.

The contractor shall co-operate with the work of other agencies or contractors that may
be employed or engaged by the Employer and as far as it relates to the contractors’ work.
The sequence of work shall be so arranged that the works of other agencies are also in
progress simultaneously.

4.11 E@jﬁ@m&ﬁw&mﬁrotection of underground services:
SHERB YU aTaS o ad,
IR TR AT T8 AT P ER &I [T g [T S Ui Te TSRS Y H b 15 (A= 3]
WWW@TH. The contractor must take all precautionary measures to
protect the underground and other services lines, viz. cables, water and sewer line etc.
and observe any specific instructions which may be given in this regard.

4.12 Wﬂm/sne Order Book:
RIS IaRS B U Y S 3G NP 1A RITH R B TS C T T RT B R  TolT
ARSI UG MR Y. ShaR®IIgcaIg NS A GUTSIdRN DB IUTeg].
A site order book must be maintained and always be available at site to record the
instructions by the Consultant or his representative. The contractor must see that the
Instructions therein are properly carried out.

413 ﬁ@mﬁmwﬂ-@@/ Record of materials borrowed from the

Employer:
S SHATADATEAB TS B ER R FIHS YR TS G =TT

SHIYARRBTGII,

TRIRIG I/t e R SR &b b Taah IRIfada T,
The contractor shall, maintain an account of different materials borrowed from the
Employer, for executing the works under the contract. The Consultant/Employer shall
have the power to check the position of materials at all times and verify stocks as and
when desired.

4.14 ail%|§IC°EJ§1leéﬁé?i%&[@ﬁaﬁmonﬂict in meaning between schedule of rates
and specifications:
' HRBRIR P RISTAH AU e UH UG ST,

gfegaab srfafaareg e diadife e h RISaH eI HG B I HRISFIITTY G aTg 1.
The schedule of quantities shall be read in conjunction with the schedule of materials &
the schedule of workmanship. In the event of conflict in the meanings therein, the
corresponding item in the schedule of quantities shall always have precedence over the
others.
4.15 WW@@W&@W&OMHG in meaning between general
Conditions of contract and the terms and conditions:
SIS YD AU A AR =T A e B R A T HTHCTH S8 e AT RTc [ [T
AR P I T TG o

SR P | R IR I G C A G T | R s I Ea RS
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5.

In case of any inconsistency between the general conditions of contract and the special
conditions, the special conditions of contract shall have precedence over the General
Conditions.

HGIgSl/LABOUR :

5.1 1:|G|§€|3?/Labour Rates:

femogdt  (fafmeiRe=g@m) ofdffom, 1970,  gHanHeIgRIsiefId
1948 TSI YT S 1936
T IS Y Th UTa T B TUTAToh W3 NRRTSY 3R 3 dTh =5 IRR B R USRI

ﬁmﬁmﬁvﬁnﬁwﬁﬂm%mwmm&n
TolgRIb ey,
Jargfaany, @cql/lﬂwmlwlﬂl&rﬁlﬁ@&mﬂﬂﬂmﬁﬁﬂﬂﬁﬁaﬂﬁm
fagdIhUe YA g SIRG TS TG, IfeaHoigs], HeTUSiRYRETIIT!,
RTCIBRE-
AT G h s Y R IR B I B SIS P a8 dS B GRBIG TGS
Q.
In respect of all labour directly or indirectly employed on the works by the contractor or
the sub-contractor, the contractor shall comply with the provisions of the contract labour
(regulation and abolition) act 1970 minimum wages act 1948, payment of wages act 1936
and any amendments thereof and all legislation and rules of the state and or central
government or other local authority, framed from time to time governing the protection
of health, sanitary arrangements, wages, welfare and safety for labour employed on
building and construction works and for bonus retirement benefits, retrenchment/lay off,
compensation and all other matters involving liabilities of employers to employees. The
rules and the other statutory obligations with regard to fair wages, welfare and safety
measures, maintenance of register etc. will be deemed to be part of the contractor
obligation under the contract.

5.2 Hﬂgqaé@ﬂ@q@”?dllé‘I/Reporting accident of labour:

MRl SUaTHH B R GR&TH [ G RE TSRS
T IgdeAbaHI TGN U ERES RS s IR/ Aawsiy
IRAHUAIIBID TR G eATh U S am UG e .

The contractor shall be responsible for the safety of all employee and/or workers
employed or engaged by him on and in connection with the works and shall forthwith
report all cases of accident to and of them, however caused and whenever occurring to
the authorities concerned required as per law and to the Consultant/employer or his
representative and shall make every arrangement to render all possible assistance and aid
to the victim of the accident.

5.3 WWGWWW/mesmn of workman’s compensation act:

SHERBIAD U FIFIHHBRBUS HHHBRE Ay I aH 1923
YT [ AT SRR AT HaAG Ia U dgaa U R e =aradn

& IR T&ARAT.
W&WW‘HI-IId)dsdbld—{chl-lIHﬂHHﬁWﬁWHHWdeHHIdﬂlécbdligl

AU EANIME R CSIE N e R A At R R AR UG RE RS EA N U] I R BIE R AR K
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54

B IR C T EUIERI ok DEAN G I CR I G P e B GS IR A RS RIS A )
&g CRTTRID Sa eRTRRIa A .

BB AgAHAIGAD STAs I URI b T a T g a g o FMAadTUHRTIRISIATS
W‘s‘ﬂ-wﬁrﬂ-@ﬁlma{uq||4q|qd|g|<|saeia'q’%{8{w&mmﬁwf§1ﬁ?ﬁmﬁw
TG, oqoqmobsaaﬂmﬁﬁaaéaﬁ &I O CAN IR A SR A RN e BN B ]
FASTREIG G AT U RPN NIN R IR MR E AR ER R IRRICRI AR
dsififrsasdimaniead b ceaIeTg o I

The contractor shall at all times indemnify and keep mdemnified the employer against all
claims for compensation under the provisions of the workman’s compensation act 1923
or any other law or the time being in force by or in respect of any work man employed in
connection there with. In every case in which by virtue of the provisions of the said act,
the employer is obliged to pay compensation to a workman employed by the contractor
in executing the works, the employer shall recover from the contract the amount of the
compensation so paid and without prejudice to the rights of the employers under the said
act. The employer shall be at liberty to recover such amount or ant part thereof by
deducting it form the security deposit or from any due by the employer to the contractor
whether under this contract or otherwise without prejudice to any other remedy that may
be available to the employer in law. The Employer shall not be bound to contest any claim
made against it under the said act accept on the written request of the contractor and
upon his giving to the employer full security for all costs for which the employer might
become liable in consequence of contesting such claim.

GI'N-‘I.GDRcbhlg‘drc"IIG{UdIﬂ\IC/Acadent or |njury of workmen:
ObIblcbIcikOObc'(RG{?MId{-lcbduoqoc;l{gl{lI-Igdrllchk*Ik&l'tloqldrldvlguc-ﬂ&l{dlcqow
S YHBIAb ST e agaHTsRaTagfib e aIaS R aRi-Ta 16 1.
SPERPISHIPRG T EaHeRe YRR, i,
d)liﬂld)l(dl‘id)lc'll‘ld

THRUdTgS s g e afag TR e R ARG e .

The employer shall not be liable for or in respect of any damages or compensation payable
in law in respect or in consequence of any accident or injury to any workmen or other
person in the employment of the contractor or his subcontractor, and the contractor shall
indemnify and keep indemnified the employer against all such damages and
compensation and against all claims, demands, proceedings cost charges and expenses
whatsoever in respect thereof or in relation thereto.

5.5 'FIFIWGITQ/Age limit of labour:

6

AT G P dgde HEe .

The age limit for employment of labour shall be in strict accordance with the existing
labourlegislation’s.

ATH I &UTEd BRI /MATERIAL TESTS AND WORKMANSHIP:

6.1 W,WW&WT/QMHW of materials, workmanship and tests:

Tt eRITRIsHe YR au R RMAR T e Ui e AR i
IR OR TR G T AT3 b Ul s (G T AR 0T RIS ¢ YT a1 TS
T U e aTITg cH B TS U UR U T 3 g .

S GRD IIRTARIG AT HB YA AP I AT B A IR B U BABIHTY,,
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6.2

6.3

6.4

6.5

6.6

AR S TARIBRH

materials and workmanship shall strictly be of the respective kinds described in the
contract and in accordance with the Consultant or his representatives instructions and
shall be subjected from time to time to such tests as the Consultant or his representative
may direct at the place of manufacturer or fabrication or on the site all or any of such
places. The contractor shall provide such assistance instruments, machines, labour and
materials, as are normally required for examining measuring and testing any work and the
quality, weight or quantity of any material used and shall supply samples of materials
before incorporation in the works for approval as may be required by the Consultant or
his representative.

%ﬁ—m/Construction of prototypes or samples of work:

RIARIGA]/ GRS A Ah URATddg ST -H0T/ARAIB [IHM S BH &
The contractor shall construct prototypes or samples, if required, of work as laid down in
the contract or as instructed by the Consultant. Such prototypes or samples of work, after
approval by the Consultant/ Employer shall serve as the standards to be achieved in the
final construction/fabrication.
?Hﬁ?ﬂ?l’l‘ﬁ/Cost of ;?&%Ie&

SHERD UGB! TN TAURSRATE NI

All samples shall be supplied by the contractor at his own cost.
tI'\Pf&‘I'l'lﬁ"‘):m'l"'l?l/Cost of test:

TR RSB TR &P AN Td S b G RGRIAE T ST 3R S b G R e TURTHR
SId1/AIdTen | S TaRI D AR A [T TRITHRATG 1.

The cost of making any test as per specifications shall be borne by the contractor and
contractor should arrange for all requirements to take the samples by
Consultant/Employer.

i & UT/Inspection of operation:

RTRIG I/ AT AR U T AT b g RITTIG a5 Hiaafaaiadn e
BT RS AR aH AT HYTRITG B A b ARG T ST IATSTg A,

A TS raTRIIT® TR [ BRI UIHR B Ale Ud S GRS [SHTDR BRI &l
U feru g a TSR g A e Uk R TS I Y.

The Consultant /Employer or their representative or any person authorized by him shall
at all times have access to the works and to the site and to all workshops and places where
work is being prepared or where materials, manufactured articles or machinery are being
obtained for the works and the contractor shall afford every facility for and every
assistance in or in obtaining the, right to such access.

GI')IJQ-IHIl—{"labl;]\drqihl&l'UT/Examination of work before covering up :

N C Y N AC A (of [aY N
RIRIGTAl/ AT aREa GG YaHIGTh o s HIh I RIHTI g T ATy
MIRSBERBIRIR T/ eI ryardah i e s e rifrRis T dm T

STHTE 3YATH HTIT A 3o S R A Ora e doh R & UTah TR UG [ TG .

SR P | R IR I G C A G T | R s I Ea RS

SIGNATURE OF TENDERERWITH RUBBER STAMP Page 34




6.7

oormNd)Ide{-I{-IN{j\dddN‘II31I<$HH¢I{¢¢IQ¢IHIMW&IW®'Q@WW

. No work shall be covered up or made out of view without the approval of the
Consultant/Employer or their representative and the contractor shall afford full
opportunity to the Consultant or his representative to examine and measure any work
which is about to be covered up or put out of view and to examine foundations before
permanent work is placed thereon. The contractor shall give due notice to the Consultant,
representative wherever any such work or foundations is or are ready or about to be ready
for examination and the Consultant’s representative shall without unreasonable delay,
unless he considers it unnecessary and advises the contractor accordingly, attend for the
purpose of examining and measuring such work or of examining such foundations.

/Uncovering and making openings:

%WWWWWW&WWWHMGHWWWW

Wmmmmﬁﬁ&lUlobu-&tlIdHQIH-lldldlohIHQIEj{-INooMNs-ﬂ-H"'ﬁ
BIgTRITATSIRS IH . gieds 6.5 wd 6.6

B AT Iad AT TR H AT IR B I b URATd B I D AT o AT T =T HTT

AT S b ERgRIGE b AT TG AT b b dg a3 Uds 3=
A\ =N [aY o0 A0
SHYTTCTR HATARI R B I bR AT

.

The Contractor shall uncover any part or parts of the works or make openings in, or
through the same as the Consultant may ask from time to time. After required inspection
by the consultant/employer, the contractor shall reinstate and make good such part or
parts to the satisfaction of the Consultant. If any such part have been covered up or put
out of view after due compliance with the requirements of clause 6.5 & 6.6 hereof and
are found to be executed in accordance with the contract, the expenses of uncovering
making openings in or through, reinstating and making good, the same shall be borne by
the Employer, but in any other case all such expenses shall be borne by the contractor and
shall be recoverable from him by the Employer and deducted by the Employer from any
moneys due or which may become due to the contractor, without prejudice to any other
remedy that may be available to the Employer in law.

6.8 mm@'\‘lﬂ?ﬁﬁmmemoval of improper work and materials:

(a)

RG]/ aS TR A BB R g 6 R TR [ RId TG RIe - I=fdd
The Consultant/Employer or his representative shall during the progress of the works have
power to order in writing from time to time.

BN R AR SR GRS oI B DL e S B e CA R Rl e K B EH A BRI RE I REA |

RGBT NG R R I FT [ EEAE Lt

SR P | R IR I G C A G T | R s I Ea RS

SIGNATURE OF TENDERERWITH RUBBER STAMP Page 35




for the removal from the site within the time specified in the order of any material
which in the opinion of the Consultant or his representative are not in accordance
with the contract.

(b) IidudSugaHRiTfaaUTgTdh e ed.

for the substitution of proper and suitable materials.

(c) RMIRIGTATS A H b Ul b HaH b - T RN S ATh RITR e e ST
AR PP RUGRIBIGCHITA YA ST G (JAURI&UTh STaS]G AT A e SARAY Mg )
HRADGSYH
for the removal and proper re-execution (not withstanding a previous test thereof
or interim payment therefore) of a work which in respect of materials or
workmanship is not in the opinion of the Consultant or his representative in
accordance with the contract.

6.9 mﬁﬂ'ﬁ/Suspension of work:
ﬁ@aﬂwﬁalqaq¢dljﬁﬂeomlw|ﬁq|qd|wfa|@dmwrﬁa{%la1$rﬁ%mﬂm

nN I

EAIeRE Eo R 3 R IUITG  R Bapa e 2 A TG I BTG I 2 | | e TR RS LR | B NS E AN B B D I e o
HTEH AT TIRB AP S UAIS YRR & aRGTG I,

The contractor shall, on the written order of the Employer suspend the progress of the
works or any part thereof for such time or times and in such manner as the Employer may
consider necessary and shall, during such suspension, properly and secure the work. So
far as is necessary in the opinion of the Employer.

7  PHAYUSHBTIHITGSITRRIEUT/TIME OF COMPLETION AND TAKING OVER :

7.1 Hﬁ?@warf\mwsne & its Possession:
ST AT I IUTUIS b G R NTHITHIUR G TITUHTToh SRR UIh RITHTR YR
TR UG U IR BT ST dg T8 S8 U [ TaRI AT A3 Tasug .
MQIHQTQICIId';l31Id-‘iqcbdIj{-IIHQ{-IlscwldWSIIOObCiIQd)IQ"IIGI‘Ildlldoocfndlik{-ldlddbl

i AN A AN AN AN .

AT S THRO b ag s e [TeTRITH GRETa b SR H VI [ SR U .
Possession of site said in far the contract may prescribe the extent of portions of the
site of which the contractor is to be given possession from time to time and the order
in which such portions will be available to him and subject to any requirement in the
contract as to the order in which the work shall be executed, the Consultant shall give
to the contractor possession of so such of the site as may be required to enable the
contractor to commence and proceed with the construction of the works in accordance
with such reasonable proposals of the contractor as he will make in writing to the bank.

7.2 quﬁﬁwmm/ﬁme of completion:
FHRFUIRIATISITES 7.3 B IIAR AR AT AP HGRYRTHIATE I

The whole of the works shall be completed within the time stipulated or within such
extended time as has been allowed under clause 7.3
7.3 mwmfﬁ'ﬁﬁ?ﬂ'\"ﬁxtensmn of time of Completion:

frdiiavgd sifaRaderisuareriserrAuRadTsarsadtierauerRIguiiRufa
oIS B R B BIAPRIDHRAD A YD (AR D TG I8N S,
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wmfaa@ﬁwmﬁﬂfﬁammﬁ@aﬁﬁﬁaw

IqRTERIETdI faRads RIS IaaRvuRfRIfGITR IR BB [T g g RToTad
BHihdheRgRIVIBIIRUGHRIAaRVIR RIS a~g e 28
W@WWWW@W@@W&HW«WMM@W

QI‘IQIGHtgd'-IGIdedI.
Should the amount of extra or additional work of any kind or changes-in scope of work or
other special circumstance of any kind whatsoever which may occur, be such as fairly to
Justify the contractors’ request for extension of time for the completion of the works the
Consultant shall determine the amount of such extension and shall intimate the
contractor in writing. Provided that the Consultant is not bound to take into account any
extra or additional work or other special circumstances unless the contractor has within
28 days, after such work has been commenced or such circumstances have arisen,
submitted to the Consultant full and detailed particular of any request to the extension of
time to which he may consider to be justified.

7.4 ®©Sdld, Gmmwéﬁfmﬂxtension of completion time due to strike,

fire

etc.:

mmmmwmw TP BRI,

I\ o\ o

"ICIQ'NII{-Id>"IO|IQ'16|C'(H$¢IIIC'(d>Id\5IE§ afq dds\lﬁslgdlLNIH-QIQI(‘II{-IHQIdI'QII diReprdd

dle .
THAIR B IS B GRS AR FTYT A5 T AT,
If in the opinion of the Consultant /Employer the progress of the work has at any-time
been delayed by strikes, fire inclement unavoidable casualties etc. beyond the control of
the contractor, then the time of completion of the work may be extended for such
reasonable time as the Consultant may decide and this will be indicated in writing. No
extra payment will be given to the contractor for such extensions.

7.5 WWHW'I'HT/Work treated as complete:
AU AR ER AN E LI B E I SEREI L
The works shall not be treated as complete until

(a) g N eRERIASCIRATSTS8)
PU IO o R3 | FToR [e E N S S S R R B AR R R E SR E ZARE AU R R Nk K SIS

The site is clear from all materials (brought to site by contractor),site shed etc.
and the Consultant/Employer is satisfied with the job done by the contractor.

(b) SPERGRIATIFRS YR A TS A T AR U d g [ aTolTdTg. The

contractor has submitted the reconciliation statement regarding the material borrowed from
the Employer.

(c) O TaRREEEHIS TSR, GUFdhaRgRIAUIIHRIGUTG!.
All equipment tools, plants etc. taken from the Employer have been returned by
the contractor.
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(d) BRSBTS P ERERITITIUHT, fosrehenfesaieagemiewug.

All power and water supply connections taken for the execution of the works
have been disconnected by the contractor.

BHTIH SHERGRIB TS [ HTTHRB & TD IS = U YR8 (e aTSTdTe.
Rectification of any damage done by the contractor to the work executed has
been satisfactorily done by the Contractor.

7.6 WT@T'IT/Taken Over:
Wﬂ;{l@ﬁ&fﬂdlwlqusmdLj\UlHl*Id)l;lglsl-lqi\ P ERURTHRIGIAT R_ETTGT,
SIRIEATITGIG o

WWWWM@@WMMH@WMMG{W

WIQIQIGHHI‘IdN"IdN‘Id

d)llfl;]\ﬁlaﬂdls{-ld)l‘l-ll‘Idddd?Lj\QI'-IE;IHI'-II\ﬂIQ*Il\rlddd>ld>{9|5 7.5
FOUTITaUHIBIu-Tg g SdTe.

After completion of works or any substantial part of the works before the completion of
the whole of the works, the contractor shall notify the Consultant in writing, who within
15 days of receipt of the said notice shall give such certificate with respect to any
substantial part of the works which has been both completed to the satisfaction of the
Consultant and occupied or used by the Employer or refuse to issue the same stating the
reasons thereof in writing. When any such certificate is given in respect of a part of the
works, such part shall be considered as completed for the purpose of taking over and
computation of the period of maintenance of such part that is such period shall
commence from the date of completion of such part of the works as certified. The works
in whole or part shall not, however, be treated as completed, for the purpose of other
relevant clauses hereof unless and until the provisions of Clause 7.5 hereof are fully
complied with.

7.7 IW-IWId/Maintenance:
AN [of AN
SPEARERIPIIRIPIAD AT 6 W&W%%@Tn

OODQIQG{QJOIIdequOPQNMHI"ICIIddIQRI

%@W@W@Wﬁ&%@%@ﬁﬁ&%@ﬁ&%&mﬁw@g

TS Tioh & b R eb IR
ﬁ&@%&mmmﬁwmmwmﬁnﬁwmmﬁwﬁ%
IR SRR S (A e R 2 K | D S R R SR ERSP E A e | R KU I BT R oY A | 4
AU YIRS UaURSarad 6 HgdIs@elacHs dharRa .
mﬁﬂﬁmﬁﬁmmﬁﬁ@w&mmﬁﬁwwwmqsw
YTTD TSRS B ERB [ H THE TG TSI AT Y AT b TC [T, G-
TG HATIHHTTG Hob A T U= A TSI HTO-

TASIRIBRATIRH S b G RgRISTUA G h IR TS b TS een g T,
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8.

For a period of Six months commencing immediately after completion of the work by
Contractor, the contractor’s liability shall be to replace the defective parts
rectify/reconstruct the defective work that may develop of his own construction or those
of his sub-contractors approved by the Employer (under Clause 2.1 and 2.2) arising solely
form faulty material or workmanship or for any other reason. If it is necessary for the
contractor to rectify/reconstruct any defective portions of the work under the contract,
the provision of this condition shall apply to the portions of work so replaced or renewed
until the expiration of three months from the date of such replacement or renewal or until
the end of the above mentioned period of six months, whichever may be later. If any
defects be not remedied within a reasonable time the Employer may proceed to get the
required rectification, repair done by other agencies and deduct the expense from the
final payment due to the contractor. Immediately upon expiry of the maintenance period
the Employer shall issue a final certificate indicating that the contractor has completed his
obligation under the contract.

WW/TERMINATION OF CONTRACT :

8.1 Glﬂﬁ%mm/krmmatlon of Contract :

IS HERIITHUB IS CdTe SUTTTRA DB Tg R ETe AU VTG b eI b1
Tl ST e b T SRRl o ST IR PRI R AH A R EIe,

ISP AG AT B IRTBRAD [FUETHRET,

qS - erToh T b T HTaRI T R TG R S8 R b TS R RN I ST R

B GG GRIA G S PR ATHAG B BTG IS U TRITH SUGCTHSRY:

QIQOdOQIQdH{J,dd&jQ-&IId)(‘I@IQ131':114IQ1'1H31HH0Q'1{6(‘II%<1I

uoitae]

PRI SR PTG RRTHE s aEHERe R s S e
R AT SRS RIAUR S I U I G a8 THG [ [ ST I S ATT S R HT ST IR
DHISYDHRBI.

If the contractor has abandoned the contract or has failed to proceed with the work with
due diligence or the progress on any particular item is slow or he has failed to execute the
work in accordance with the terms and conditions of the contract, is persistently or
flagrantly neglecting to carry out his obligation under the contract, then it shall be lawful
for the Employer to terminate the contract forthwith under written notice and to proceed
with the balance of the work through any other agencies. During the course of execution
of the job, in case the contractor has done any substandard work, he shall be asked in
writing to dismantle and re-do the same at his own expenses. If the contractor fails to
comply with the above instructions immediately, then the Employer shall proceed with
the above rectification work, through another agency or agencies. Similarly, if the
contractor goes slow on any particular item or items of work, the Employer shall have the
right to execute this item or items through another agency or agencies, including its own
department at the cost and risk of the Contractor.

N

IS TG T YR T 3

ap

8.2 mmmack charging the contractor:
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9.

SR FTB I Y ARITB IR RAH YIS TSR S (ARG TG YR BRI ST U (g
TS ST R AT BRI b [T SH AR T ST TS B G R b TTh]
USSR T U T S U SRS Ul T T b i a8 dh s T
DI YA ATARIRI TG b TS,

Extra cost and expenses incurred for completing the work or balance work or carrying out
the rectification of any work as mentioned above through another agency or agencies
including its own department shall be debited to contractors’ account and shall be
recovered from any money due to or that may become due to the contractor without
prejudice to any other remedy that may be available to the Employer in law.

, §<XUAYDH/ALTERATIONS, ADDITIONS AND OMISSIONS :

9.1 qﬁﬂ?ﬁ/ Variation :

Rt/ Aadrf s uEdsiyaTsE s el e as B g Uh HRTHRS
JUIISb ey,

N C Y Y [aN (o AN Y AN Y
3‘[?«ITJ|T31*¢I<#>I$0|’>IQUI{-I31LI'-IJ-I('IIj{-lNblIQOICI'-IGPQ'-IItIISdIG(‘IIdeOHIHOd?QRdOI%H\HIaQIa
The Consultant/Employer shall be entitled to make any variation in one quality or in all
the quantities of the works or any part thereof that may, in his opinion, be necessary and
for that purpose, or if for any other reason it shall, in his opinion be desirable, he shall
have power to order the contractor to do and the contractor shall do the same for
Employer in law.

(a) fpemiierisiusHduriaaieiecdiagmsiRae
Increase or decrease the quantity of any work included in the contract.
(b) TG HerEPEIe
Omit any such work.
Y cC o EN P U o N c
(c) RIUDPRDHDHYDNUACATSHRUIDITHURIATD AL
Change the character or quality of kind of any such work.

(d) PRBPIAIHNTHRRDR, 3T, FRUfTTdmaamauRadaeaeiR

Change the levels, lines, position and dimensions of any part of the works and,

(e) WWWW&WWWWW
foh e YD IR YYD T, fbg,
P18 e e TR g e o Jedd NTUMHTH CRITOITE.

Execute additional work of any kind necessary for the completion of the works, and
no such variation shall in any way initiate or invalidate the contract but the value, if
any, of all such variations shall be taken into account in ascertaining the amount of
the Contract Price.

9.2 WW&IaQII%li@aflgl:llalng/Order for variations to be in writing

KNI RIEE | CETANARIERIR
T RePTARATTg T AT, FRIc o 41+ Tae s AT 166 AT e b TE T RI A STG T

o

DITIIH e g ToT8 [SUUBRB Gl aTH T, SURATAT S b g o S AT AR
aaﬁtrraz"rcrhﬂﬁmtr&wm%.
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HEUGAS IR S B AR D ISHYH R TG RIBTATATDH TG

A TR TR TS A G R G HI RIS TSR [T A [RIqH g8 H AR, Sigd
TS HJHUBTRITSATG A BEGHAT TSI,

No such variation shall be made by the contractor without receiving in writing from the
Employer or an order in writing from the Consultant, provided that no order in writing shall be
required for increase or decrease in the quantity of any item of work where such increase or
decrease is the result of the actual quantities exceeding or being less than those stated in the
schedule of quantities which are estimates. In such cases, the, contractor shall be paid only for
the actual quantity of work done as certified by the Consultant at the accepted unit item rates
and no compensation shall be allowed. Provided also that if for any reason the Consultant shall
consider it desirable to give any such order verbally, the contractor shall comply with such order
but it must be followed by confirmation in writing of such verbal order given by the Consultant,
which shall be deemed to be an order in writing within the meaning of this Clause.

9.3 W/Extra Items:
uﬁ%ﬁﬁﬁ%ﬂﬁnﬂ /

qaﬂ-sﬂmvrcn%
Mﬂﬁmﬁmﬁ@ﬁlm&ﬁﬁaﬂmﬁfmﬁﬁ@aﬂmﬁwaﬂuﬁw
AFuiRa® oM |
If the contractor has been asked to execute any such item/work in course of
construction/fabrication for which the tender rates have not been quoted by him, he must
undertake such work. The rates for such additional work shall be determined by the
employer on the following lines, in the order of preference.

fAfaeH BB ugaId RS M BTl gydaiHafbauamaRUiRabIeeithe

rates to be derived from any one of the quoted rates for similar items of work in
the tender.

(b) CHEHA TG SR A XTI IR AR AP e UIeh SR URE T,
sHHLII\SHOI?IdkOOhQIQd{-IObQRIH%dIIddd%lcbIId%(jdId%ﬂNUIHWI-‘dddIdﬂQIObHIq
IRAEH IIRIAD 1. STafdATARaTAG BT U RIPRaTHIS haRBp a4,
AT SHTRUTTSSHAT BT ATDBRANTIDT 15% HATSUASIBRIITSTINT
Rates based on actual observation and/or analysis of labour and materials involved
in such items. For this purpose the contractor shall submit to the Architect detailed
analysis of the rate proposed by the contractor supported by relevant vouchers.
While fixing rates for extra items an allowance of 15% of the cost will be provided
towards
Contractor’s overheads, profits, and establishments taken together.

9.4 W/W/Rebate/extra over original item :
uﬁﬁﬁaﬁ%ﬁ@mﬁﬁﬁwﬁmﬂa@?ﬂ% A qYdeRRGe /
SRR AR IR AER MR et

If there is a deviation in the specification of partlcular item of the tender, rebate/extra
over the quoted rate shall be generally derived as follows:
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faRaTurs sTyRIRG e/ sifaRadaiRaem o,

For items not covered in the schedule, rebate/extra shall be derived based on observation
/analysis of labour and materials involved in such items.

9.5 &I:ﬁwm/ltems of Ad-hoc nature:

3B ARG ATHA IR ARG U fAb A ST UG b G RIAST-TgUs

BRI S USRI AR H SUB VN B HISTHY D . BT AR G TR

HTIHTUIER U e HRTHR G TG R B AT SRS A B A BTSRRI

AT Y g T, HTGH TRITIATR IARTADT 15 UldRIAD SIS HRG L.
The contractor shall procure necessary materials and carry out miscellaneous work of ad-
hoc nature specifically provided with necessary tools and tackles as may arise during
execution of the contract. The actual quantum of work shall be certified and settled by
the Consultant and payment for the same shall be fixed on the basis of actual cost plus
overheads, profits and establishments taken at 15% of the cost.

9.6 E‘Ta/CIalms
SheRIRTARIETdIh AT TRfG U faRaderis e sifaadeaasrerar e ferug

S%dqcbIE;ObczNJ-IHdlswlﬂkH{IHQldldI/ﬁ@Wﬁlﬁﬁaﬁﬁ@W@HﬁﬂﬁﬁW,
k{'lchICIGDLj\QISI"Id‘JKOhHIEid‘)&Q‘{H%gddN‘II
H‘IcII'-IobImkdldqilddlidslld)ql\ﬂlk‘II

SHERIURICID SUTTTH A eR g b aTaoG HTIRTR AT/ M adR a e RGRITH Y
PRGN YBTDIABIEDGREIT,
IS PheRATARING aERURURAR T/ Faiadre [N d ik faidg grard-TaTedle

[GlgThe contractor shall send to the Consultant’s/Employer’s
representative an account, giving full and detailed particulars with proper analysis, of all
claims for any additional expenses to which the contractor may consider himself is entitled
and of all extra work ordered by the Consultant, which he has executed, within one month
of execution of such work, and no claim for payment for any such work will be considered
which has not been included in such particulars. Provided a ways that the
Consultant/Employer shall be entitled to authorize payment to be made for any such work
notwithstanding the contractors’ failure to comply with this condition, if the contractor
has at the earliest practicable opportunity notified the Consultant/Employer in writing
that he intends to make a claim for such work.

10. HTU/MEASURMENTS :

10.1 Wﬁﬁ/Quantltles
mﬁ%ﬁwﬁmﬁé@wﬁ%ﬁ&qﬂﬁﬂwﬁﬁ%

N\ o\

S AR TR [ TUHTI -TSITG D [CTUS 6 o NG ar [ adiicic & aH
The quantities set out in the schedule of quantities are the estimated quantities of the work.
They are not to be taken as the actual and correct quantities, of the works, to be executed by
the contractor in fulfilment of his obligation under the contract.
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HTITSTAHTUTSIFTE /Works to be measured:IRTHRIGIANIG 3FIUFH NG IH SIS HY,
S UH TG HITM U R IS T eSS IS a T HR TS [ b @ U b I 134Td
WHARNaag dhgRab fFavfafferemfeTe,

Sd TS U B SUATRTHRIG AT IS Th UMb IS TR e HTUH I AT b [eTUT

HAITS NSRS e 1+ e Taead g i faaR U des .
QIE3353R3€|$|€13’3|?’|Q3mﬁlaqaaaléx’f{ﬂaIQaE$|3é|ﬂaa|%a|QQ|quala|§RIE“’I"{EG{?FJIT

. \J o . . .
WWM@WWWW@H@

Wmmmﬁwmﬁmmm&wﬁm
mﬁﬁ@m&ligls*II\rI\Lids*Ic1d6|-|d>|d|d|d°<cll§.

The Consultant shall, except as otherwise stated, ascertain and determine by measurement the
value in terms of the contract. He shall when he requires any part or parts of the works to be
measured, give notice to the contractor’s authorized agent or representative, who shall
forthwith attend or send a qualified agent to assist the Consultant or his representative in
making such measurement and shall furnish all particulars required by either of them. Should
the contractor not attend or neglect or omit to such agent, then the measurement made by the
Consultant or approved by him, shall be taken to be the contract measurement of the work. If
the contractor does not so attend to examine and agree such records and drawings they shall
be taken to be correct. If, after examination of such records and drawings, the contractor does
not agree to the same or does not sign the same as agreed, they shall nevertheless be taken to
be correct, unless the contractor shall, within fourteen days of such examination, lodge with
the Consultant’s representative for decision by the Consultant, notice in writing of the respects
in which such records and drawings are claimed by him to be incorrect.

10.2 W/Method of measurement:
B U B THR SR AT UTE b STaS[G SR T -1200 (FHTHTT) &
YR, SEAH [ S8 U YT ISR=aui Sr T arTaTg.

The works shall be measured net in accordance to 1S-1200 (all parts), notwithstanding any
general or local custom, except where otherwise specifically described or prescribed in the
contract.

11. ﬁamﬁ'q?ﬁ/SETTLEMENT OF DESPUTES :

11.1 J-IIJ-I('HGI?II'-Ncll'-l/ Matter to be settled :

WW%W%@W@W@W@WHW

N

SAHYUEHIRITTEUR S B aR D 1S UIRTARIGTATD 13 [ d I & HAHRATG N,

SRR TR IS U o U =TS R R A A AR (oA R dH G Te 1.
s feufaRvsrRaag R TR yaERafdGg RIS s rafa R Rufd
b T AR IS ATTATE,

memmwmmmﬁmm

\’ﬂlquNd)dld’)ILi\Ql"IObQ"l

foreih e facaanh i emaa R HRITR g U S T foTudh s SUTATg b ST,
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All disputes and differences of any kind whatsoever arising out of or in connection with the
contract, whether during the progress of the works or after their completion shall be referred
by the contractor to the Consultants, and the Consultant shall within a reasonable time after
their presentation make and notify decisions thereon in writing after consulting the Employer
The decisions, directions, clarifications, measurements, drawings and certificates with respect
to any matter the decision for which is specially provided for by these or other special
conditions to be given and made by the employer or by the architect on behalf of the Employer
are matters which are referred to hereinafter as excepted matters and shall be final and binding
upon the contractor and shall not be set aside on account of non-observance of any formality,
any omission delay or error in proceeding in or about the same or on any other ground or for
any reason and shall be without Appeal.

11.2 ﬂﬂﬂ?ﬁ'ﬁﬂ/ﬁme limit:

A RN S —
amammﬁ&wmmmmamﬁm
THTUOA ST B ITUS b ERATATE B HAR SIS FIaaH R Ui Aa s eRedied
frFemisTagsaiffiEpfardisrmmaa s miaaiearamaiRmsifareas s

¥ 90 feAlwaTgdHaR,
%@amﬂﬂvmﬁ%ﬁsﬁam&mwwﬁﬁwﬁﬁ@mmmﬂ%
ﬂWdl@l's{-ldQsd?IHl‘IddHIHﬂId)II"IIdywi‘IMIH%[

fIaTeaMdaiaRH g IR B AU AT AT TR D B IS IR AT A BB IS HRIANTH NS g R [t
AT TR B BTG HT& S SRS H A HR A ERIATATATIH 1 9 40
HUTAUTIBATHTTD YD RID THARIATD [ TTH G e T ATSTE. UHTHSRIATR,
PRI T S RIATE T RIMIR [T g RTATR A 18 S I S ar RN SN g 1.

In the event of any dispute or difference between the parties here to as to the construction or
operation of this contract, or the respective rights and liabilities of the parties on any matter in
question dispute or difference on any account or as to the withholding by the Employer of any
certificate to which the contractor may claim to entitled to or if the Employer fails to make a
decision within a reasonable time, then and in any such case, but except in any of the excepted
matters referred to in the above clause, the contractor after 90 days of his presenting his final
claim on the disputed matters, may demand in writing that the dispute or difference be referred
to arbitration. Such demand for arbitration shall specify the matters which are in question,
dispute or difference and only such dispute or difference other than excepted Matters of which
the demand has been made and no other dispute or difference shall be referred to the
arbitration of an officer to be nominated by the consent of both the parties and the provisions
of the Indian Arbitration Act 1940, for the time being in force or of any other Act of the
Legislature passed in substitution thereof or modification thereof and the time being in force
shall apply to such arbitration

11.3 Arbitration:
SHeR, FaadeaTRmRE A fafaaugadd B s mr b U aRedsaaRg bt
N o hVaN N NG N o bV '\\-\n O\
M, UsATddIG o fdaradd RiGi Hdd o [asTe dd-TH G el T,
WW@W@W@W
meéﬂ-ﬂﬁmﬁmwwwqm@ﬁ& Id>|d>6|${-ll4lc1-|0b<\ab
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m&q"ldli\cd f[Ssdd QIQObNIG('IQ‘II\SiGIddOId?kHI"IU IO ORIT= Y
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The contractor shall not except with the consent writing of the Employer, or the
Consultant, in any way delay the carrying out of the work by reason of any such matter,
question or dispute being referred to arbitration but shall proceed with the work with all
due diligence and shall, until the decision of the arbitration is given, abide by the decision
of the Architect and no award of the arbitrator shall relieve the contractor of his obligation
to adhere strictly to the Consultant instructions with regard to the actual carrying out of
the work except as specifically affected by such award.

12. ﬂjﬂTQ/NOTlCEs
1211 éChdI{ObI{j\tHld"ll /Service of notice on contractor:

&aauma%&r%ﬁ?ﬁ?ﬂwa{uq|Hc1|sor>Nglelowqmomldwlﬂqlcu-lJ-i’ranUqur )
ﬁﬁﬂawﬁr@ﬁalwquwdsmaQ@l\—rrrqﬁ&raqlsaomlemwlq -

PJI'-IHQLIIina-qu)IGKOdOGRQNIIQUIk

All certificates notices or written orders to be given by the Employer or by the Consultant to
the Contractor under the terms of the contract shall be served by sending by Registered Post
or delivering the same to the contractor’s place of business or such other address as the
contractor shaII nominate for this purpose.

12.2 I"MIOPdIObI{j\tJ"IId"II / Service of notice on Employer:

ISP eI ST e Heb ST g RIS RSy G U IR

All notices to be given to the Employer under the terms of the contract shall be served by
sending by post or delivering the same to the Employers’ address.

13. fIAWSIIRI/SPECIAL INSTRUCTIONS :

13.1  BIAARHBIAT/Start of work:

SYATHRTH TRITIAST S e TTeh foTU R g da e T SR H B TSI

The work shall be carried out, when the building or parts are ready for installation.

13.2 W&I’I@-WWT /Quality & standard :

WM@W@W@WWW@wWWaWRWuMHWH
HRIE SR/ IRHRI AR D IR BTG .

A

W/ﬂﬂﬁﬁu@wﬁuﬁwmm@rﬁ%&wm

The work is to be carried out as per the Indian Electricity Rules & Standard code of practice &
other relevant specifications. Workmanship shall be to the satisfaction of the Engineer-in-
charge/Consultants. Preference to the work/items shall be given as per requirement of
employer & site situations.

13.3 3{JHIG/Approval:

Wﬁmﬁﬁmﬁﬂwmﬁws‘é’r YT ID I A BRI STH G dB TG T,
TS AT B IRSAYDH R HTHIGTS P ERGRIAT B TSTg 1. fpamtafady,
B GRICUTIIAS B EGRD I HUAARTAURBRATGRT]

The installation shall have to be approved by Electrical Inspector/C.S.E.B. & or any other local
authorities, if required & such approval shall have to be arranged by Contractor. Any
alterations, additions suggested by them shall have to be incorporated by the Contractor at his
cost.

13.4 HTRARIFTTT /Replacement of work:

SR P | R IR I G C A G T | R s I Ea RS

SIGNATURE OF TENDERERWITH RUBBER STAMP Page 45




gfefrdhivrmariguiemaeh iage myRigsiR / Rmiee g
[ELIEREHIERI Rl N EE BRN /
RIARIGAIGRISTGRIGUSTHIR S b aR B AT b AR ITAN A b BB G eHTEa:
DHIATGHI.

If any part or whole of the work or any item is not executed to the entire satisfaction of the
Engineer-in-charge/Consultant. The Contractor shall have to demolish & do the same work
again without any extra cost if so ordered by the Engineer-in-charge/ Consultant.

13.5 FIRWASIRITRAEG /Repairs & fitness:

fﬂTIT. The place after any work is completed should be cleaned by the contractor. Breaking of
walls, slabs, roads etc. necessary for laying cables, conduits drawing of cables/wires etc. &
making them good to original position will have to be done by the contractor through skilled
workers.

13.6 SVIQ" |65|qg|lasa|a|:u /Completion drawings:
cb|qng|5|-1u%oqocue&|c|Nchgqq|§J|ddgd|d>w|q>|s<1m|43{2hﬁ&r0ﬁqﬁwq?ﬁ=rqﬁlﬂ?r

fhesma EER USSR GRS FRC A AR R vobucuﬂown
3%3$3I€Hﬁ§|@rﬁﬁm&rﬁﬁﬁﬁﬁm1ﬁgﬁﬁﬁw on the

completion of the work the Contractor shall supply free of charges, completion pIan showing
line/circuit diagram in triplicate along with insulation earth test report of the Internal & External
electrification. These shall be handed over to the Engineer-in-charge/Architect in good
condition by the Contractor before the finalization of his final bill.

14 Uﬂwmamﬁﬂ/nsnwe & COMMISIONING :

s / f[aeTelib s AR ATIhRAAUEd, ShGRDITURIS S IR AT d
gfafAfs SRR ®RATG .

TR UTh o [T 3 IRIH I H IR &S U UM [ aRITS B G R b [ h TR 1.
qﬁmmﬁ-ﬂ%ﬂm Before the lighting/power installation is made alive,

the Contractor shall carry out tests enumeratedbelow in presence or Engineer- in charge or his
authorized representative. All testing equipment Necessary to carry out the tests shall be
arranged by Contractor. Nothing extra shall be payable for Testing.

14.1 RFTRA RIS Db eI~ faRISHTIg e 5 ATohms

@Id)H"IE;nI.E;\I"IITJI%Q. Measure Insulation resistance of each circuit without placing lamps
in place & it should not be less than 5 mega ohms to earth.

14.2
AP ANUGd, o Tdh Ud oo M ddh b aadh TS ~ga IR Y, ol ald
PGSR b A8 [T IR S aRS g YR -
a'-lﬂdv\IHfaMdN:I@IMGa\ﬂ\HdanHGﬂ%@@WW. Before energizing, measure
insulation resistance of the cable form phase to phase & that from phase to ground,
Insulation, resistance of the bus bars at the lighting panel from phase to phase from phase

to ground shall be measured-before energizing the panel & should comply latest IS.

JeTRufgauHfheramiRaaas s @ ihusoufdegavuaeuddlee o

14.3
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HE%TWWW@TH Current & voltage of all phase shall be measured at the lighting
panel bus bars with all circuits on with fixture & also in all switch board.

14,49 b ¢ ST C A CH b [TU AR AR AT ISfigh . Hidhcdh 3GRUTh b TUh IR
W@&@fﬁﬁm.meck the earth continuity for all sockets outlets. A fixed
relative position of the phase & neutral connection inside the socket-shall be established for
sockets.

145 5 S IR UG AT ST R b T g oo IS S TOR U A TSITaAT.
ST SRy AT I cTA B AU cRIY 1 STHYSIGTIG N The earth electrodes

shall be tested for earth resistance by means of standard earth test. The resistance between
the earthing system & the general mass of earth shall not be greater than 1 ohm.

146 fOwaRdSieuTHAR U auTs U AT Ih RS UasdRIs odsl 250 fHfH
TGP a1, AgHTH G HIRRI RIS SUASIHRI6 11 18d I HaRBIIHS
%GWW@WH While crossing the expansion joints, conduits shall be provided
with flexible pipe which shall not be more than 250 mm, at both the ends of conduit proper
flexible couplings shall be provided & earth wire shall be properly connected to earthing
terminal of coupling.

147  Ffecesdieibdaage R are umieibTSGRUBRATR N ARGt ad,
»&c"lcmléc%@uh%@ Hﬂ%@%ﬂﬁawmHvlsloor><i|<or>|qumdsob|{9|q-ﬂs
TG H AN GYACIURGIHRATGNT.  THRIETS B eI IS salTRe T I3 H TR G ST [ The
tenderer should quote their rates after site visit only. In case for cable trench, street light pole
pit, earthing pit etc. or any place where Contractor has to dig the earth in hard strata or rock
he has to do so at quoted rates only. No blasting shall be allowed for such digging.

148 AdGREICATschEHND SfThiusriSremrraeanTy. AH®afHcRn R

8 @E@ﬂﬁ&léaquaqlﬂllgq. For earthing of street light tubular pole earth spirit shall
be used. Out of 8 SWG Gl wire as per standard specification.
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SPECIAL CONDITIONS

1. The workmen will not be allowed to stay within the premises.

2. The water required for the work or workmen can be availed from the available source
at site free of cost. The Contractor has to make his own arrangements to take the supply to the
requisite position.

3. The electric power required for the work can also be similarly drawn from the supply
available at site free of cost. The Contractor has to make his own arrangements to take the
supply to the requisite position.

4. Permission, if any, required from the local bodies shall be obtained by the Contractor at his
cost.

5. The authorized officials of the Bank shall be entitled to inspect the material/fabrication at
any time in the works of the contractor, if they so desire and the vendor shall provide all
reasonable facilities to do so.

6. The tenderer may please note that the work is to be executed in administrative office
premises of Bank and as such the entire work involved shall be carried out with least
disturbance to the working staff.

7. The entire materials for the work shall be brought to the working area through the
staircase only without any disturbance.

8. The debris/dust or any wastage generated out of the above work shall be cleaned as
frequently as required and as instructed by the Bank’s Engineer and make the entire premises
clear/clean on a day to day basis including staircase, passages affected/used by the labourers

o O O C
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in the above renovations to the satisfaction of the Bank’s Engineers at no extra cost. The entire
debris/waste material shall be taken out of the Bank’s premises and should not be dumped
anywhere in and around the Bank’s premises. The contractors are solely responsible if any
debris is noticed by the local Corporation and penalty levied.

9. The tenderer may please note that the work in question will have to be completed within
the stipulated time frame and no extra charges will be paid under any circumstances for the
late working hours/working on Sundays or Holidays. All dismantling work and work generating
noise shall be done in a planned manner and preferably during day time. The rates shall be
accordingly quoted for each item considering the above factors.

10. Thetenderer is advised to inspect the proposed site of renovation to understand the scope
of work.

11. The work has to be done in proper coordination with the other contractors engaged by
the Bank

12. The successful bidder must abide to bye laws and rules and regulations of IFSCA and GIFT
CITY.

13. The bidders not submitting the Integrity pact in the prescribed format shall be summarily
disqualified, and no correspondence shall be entertained in this regard.

HE&AYUl/IMPORTANT:
Wﬂﬂﬂmﬁm?qﬁwdug’wﬂdmﬂﬂﬁﬁﬁm&mw
AP STHB RIS BB ARG
/AR e A TR TS R g T fadh cadha e 4 feRIae Ui B RIGR T HR
B

Whenever any of the aforesaid operations/activities are found unavoidably difficult to carry
out, due to existing site conditions the same shall immediately be brought into the knowledge
of bank’s architect/representative and a written acceptance for an alternative must be
obtained from

SAFETY CODE

1. First aid appliances including adequate supply of sterilized dressing and cotton wool
shall be kept in a readily accessible place.

2. An injured person shall be taken to a public hospital without loss of time, in cases where
the injury necessitates hospitalization.

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot
safely be done from the ground/floor.
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4, No portable single ladder shall be over 8 meters in length. The width between the side
rails shall not be less than 30 cm. (Clear) and the distance between two adjacent rungs shall
not be more than 30 cm.

5. When a ladder is used an extra mazdoor shall be engaged for holding ladder.

6. The excavated material shall not be placed within 1.5 metres of the edge of the trench
or half of the depth of trenches whichever is more. All trenches and excavations shall be
provided with necessary fencing and lighting.

7. Every opening in the floor of a building or in a working platform be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing or
railing whose minimum height shall be one metre.

8. No floor, roof or other part of the structure shall be so overloaded with debris or
materials as to render it unsafe.

9. Workers employed on mixing and handling material such as asphalt, cement mortar or
concrete and lime mortar shall be provided with protective footwear and rubber hand-gloves.

10. Those engaged in welding works shall be provided with welder’s protective eye shields
and gloves.

11. No product containing lead or lead products shall be used except in the form of paste
or readymade product. (ii) Suitable facemasks should be supplied for use by the workers when
the paintis applied in the form of spray or surface having lead paint dry rubbed and scrapped.

12.  Overalls shall be supplied by the Contractor to the workers and adequate facilities shall
be provided to enable the working staff to wash during the periods of cessation of work.

13. Hoisting machines and tackle used in the works, including their attachments, anchorage
and supports shall be in perfect condition.

14. The ropes used in hoisting or lowering material or as a means of suspension shall be of
durable quality and adequate strength and free from defects.

15.  Any other safety measure as specified by the manufacturer is to be adopted.
FIRE SAFETY CODE

1. Cutting / drilling machine and other electrically operated equipment’s used at site shall be
plugged into correctly rated electrical outlets.

2. Only ISI marked 3-pin plug and other appliances and equipment’s shall be used.

3. Electrical power cables/wires used shall not have any joints and shall be properly rated.
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4.

. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely

earthed to prevent leakage current while in operation.

5. Before commencing the welding work for the first time on any day, the Engineers shall be

informed and only after the site inspection by them, work shall be started.

6. Two buckets of water and sand shall be kept in an easily accessible area on the site.

~N

. Fire extinguishers recommended shall be kept on the site.

8. Used drums shall be stored in specified store only after closing them properly.

Yo}

10.

11.

12.

13.

14.

15

16.

. Personal protective equipment’s such as safety shoes, hand gloves, welder’s mask, ear plug etc.

depending upon the requirement of the work

The safety belt shall be provided by the contractor and used by the workmen while working
from height for more than 10’ from Ground level.

None of the passages near lift lobby and staircases shall be used for stacking / dumping any
kind of materials/waste.

None of the fire extinguishers shall be removed/shifted from its designated location.
. Power supply shall be switched off from the mains when equipment is not in use.

. Wood-shavings and sawdust generated from the work shall be collected on daily basis,
removed from site and stored at the designated place in proper manner.

. Any debris generated from the work shall be collected on daily basis, removed from site and

stored at the designated place in proper manner.

Battery operated emergency light/torches shall be provided by the contractor to the workmen
while working beyond office hours.
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SPECIFICATIONS/BRAND NAMES OF CIVIL AND FURNISHING MATERIALS AND FINISHES

In case it is established that the brands specified below are not available in the market are subject to the approval of
the alternative Brand by the Architect/ Bank

S. NO. ITEM COMPANY MAKE
1 CEMENT OPC 43 GRADE ACC/ BINANI/ JAYPEE/ ULTRATECH/ AMBUJA
2 TOUGHENED GLASS TRUTUF FOR EQUIVALENT
3 GLASS/ LACQUERED GLASS MODIFLOAT.ST.GOBAIN., ASAHI
4 WHITE CEMENT ).K. WHITE CEMENT, BIRLA WHITE CEMENT
5 LUSTER PAINT BERGER PAINTS, ASIAN PAINTS, NEROLAC, SHALIMAR PAINT, ICI.
6 PLASTER OF PARIS SHRIRAM, SAKARNI, BIRLA, J.K
7 PUTTY ASIAN PAINTS JK, BIRLA
3 HARDWARE HETTICH, EBCO, HAFFLE, GODREJ
9 CERAMIC TILES AGL, SOMANY, KAJARIA, VARMORA, SIMPOLO
10 \VINYL FLOOR ARMSTRONG/ RIKVIN, WONDER FLOOR.
11 \VITRIFIED TILES AGL, SOMANY, KAJARIA, VARMORA, SIMPOLO
12 GLAZED TILES IAGL, SOMANY, KAJARIA, VARMORA, SIMPOLO
13 LOCKS, HANDLES GODREJ, DORSET, DORMA, ASPA
14 DOOR CLOSERS, FLOOR SPRING, DOOR DORMA, DORSET, OZONE, GODREJ
STOPPER AND HARDWARE FITTING
15 FLUSH DOORS DURO, CENTURY, GREENPLY, ARCHID
16 VENEER GREENPLY, ARCHID, NIPPON
17 LAMINATE SUNMICA/ GREEN LAM/ CENTURY/ ARCHID
18 PLYWOOD, BLOCKBOARD, FIRE-RATED ARCHIDPLY/ CENTURY/ GREEN/ SAMRAT
PLYWOOD

TEXTURE TILES FOR FALSE CEILINGS/ FIBER IARMSTRONG, EVEREST INDUSTRIES LTD.
19 CEMENT BOARD

20 WOOD FIRST CLASS CP, STEEM BEACH
21 ALUMINIUM LINEAR CEILING INTERARCH, VISTA
22 VENETIAL BLINDS [TRAC, VISTA, MAC, HUNTERDOUGLAS
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23 GYP BOARD CEILING GYPSUM INDIA, LAFAARZ., ST. GOBAIN
24 HEAT REFLECTIVE FILM GARWARE, 3M, SUNBIRD, WISDOM
25 ADHESIVE FEVICOL SH, CENTURY, VEMICOL, JIVANJOR
26 TILE ADHESIVE UNITILE, ROFF, KAJARIA, SOMANY
27 MIRROR IATUL, JOLLY, MODIGUARD, ASAHI
28 G.l. PIPE AND FITTINGS [TATA, JINDAL, APOLLO, UNIK,
29 WOOD PRESERVATIVE \WOOD GUARD OR APPROVED EQ/ ICI.
30 ALUMINIUM COMPOSITE SHEET ALUCOBOND, ALSTONE, EUROBOND, VIVA

31 ALUMINIUM SECTIONS JINDAL, INDAL, HINDAL CO.

32 CHAIRS GODREJ, FEATHERLITE

SPECIFICATIONS/BRAND NAMES OF ELECTRICAL MATERIALS AND FINISHES
In case it is established that the brands specified below are not available in the market are subject to the approval of the
alternative Brand by the Architect/ Bank
S. |ITEM COMPANYMAKE

1 MEDIUM VOLTAGE SWITCHGEAR

A MOULDED CASE CIRCUIT BREAKER SCHNEIDER/LEGRAND/SIEMENS, L& THAGGAR,HAVELLS(MCCB)
B SWITCH FUSE UNIT HAVELLS /L&T/EE/ CROMPTON/HHELCON

C HRC FUSE HAVELLS/L&T/EE/HHELCON

D CHANGE OVER SWITCH HAVELLS/ L&T, SEIMENS

2 MCB/ELCB/DBS/MCCB SCHNEIDER/LEGRAND/SIEMENS, L& THAGGAR,HAVELLS

3 MV CONTRACTORS/TIMER/STARTERS L&T/SIEMENS/LEGRAND

4 PROTECTIVE RELAYS L&T/SIEMENS,ALSTOM,ABB

5 ALLMETERS ENERCON/NEPTUNE/SIEMENS

6 AMMETER/VOLTMETER A.E/INDOTECH OR APPROVED EQUIVALENT

7 INDICATION LAMPS/PUSH BUTTON L&T/SCHNEIDER/VASHINO,CONCORD,SIEMENS

8 CAPACITOR L&T/SIEMENS/NEPTUNE

9 [TERMINAL BLOCKS ELMEX/WAGO/CONNECT-WELL

10 CURRENT TRANSFORMER IAEP/KAPPA/INDITECH

11 SELECTOR SWITCH KAYCEE/L&T/BCH/AREVA/ABB

12 BUSBAR IINDAL/INDALCO/CENTURY

13 LT CABLES/CONTROL CABLE ISKYTON/FINOLEX/POLYCAB/GLOSTERALLFRLS

14 SWITCH/SOCKET/METAL CLAD SOCKET LEGRAND (MYRIUS)/ANCHOR ROMA,HAVELLS(CRABTREE)
15 CABLE TRAY PILCO/NEEDO,SLOTCO,VENUS,ERACONTROLSYSTEM

16 HUNGS DOWELS

17 CONNECTORS ELMEC/DELCITY/WAYTEK

18 CABLE GLAND STRIPWELL/COMMET/SIEMENS, GROMMET, POWER ENGG.
19 MVPANEL(TTA) SIEMENSCPAN/ABBR2K/SCHNEIDERBLOCKSET

20 Gl CONDUIT BEC/AKG/STEELCRAFT
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21 |MOTORS SIEMENS/ABB/CROMPTON

22 [pvcPIPE FINOLEX/PRINCE/SUPREME

23 [ELECTRICAL PANEL KRYPTON/RISHA/KEPL,ERACONTROLSYSTEM/SPT
24 |G.IPIPE TATA/JINDAL/BHUSAN

25  [EARTH LEAKAGE CIRCUIT HAGER/LEGRAND/MERLINGERIN

26  [FIRE ALARM SYSTEM SYSTEMSENSOR/EDWARDS/APPOLO/AGNI

27  |DATA COMPONENTS AMP/SYSTMATICS/LEGRAND

28  |ACCESS CONTROL SYSTEM/ CCTV SYSTEM BRIVO/HONEYWELL/DATS/LENEL/TYCO/SIEMENS/DAHUA/CP PLUS
29  |DOOR PHONE PANASONIC/ZICOM/SOLUS(SECURE)

30 |[READER BRIVO/HID

31 [SMART PROXIMITY CARD BRIVO/HID

32 [CAPACITOR BANKS L&T/SIEMENS/ALSTOM

33 |[PVCINSULATED COPPER CONDUCTOR FINOLEX/POLYCABFRLS/HAVELLS

34 |Gl SHEET JINDAL/TATA/AMNS

35  [MEASURING METERS AUTOMATICELECTRIC/KAPPA/ENERCON

36  |DIGITAL METERS & KWH METERS SECURE/L&T/ENERCON

37  |[PUSH BUTTONS L&T/SIEMEN/ABB

38 |WIRING CABLE FINOLEX/POLYCAB/HAVELLS/RRCABLESALLFRLS
39 |M.S. CONDUITS AND ASSESSORIES BEC/AKG/ESC

40 |P.v.C. CONDUITS AND ACCESSORIES BEC/AKG/POLYPACK/ESCALLFRLS

41 |LIGHTFIXTURES PHILIPS/HAVELLS/SYSKA/WIPRO

42 [FAN USHA/CROMPTON/HAVELLS

43 [ANYOTHERITEMS SAMPLETOBEAPPROVEDBYBANK/ARCHITECT
aa  Jcctv CP PLUS, HIKVISION, GODREJ, DAHUA

45 [TELEPHONE GRANDSTREEM/CISCO/POLYCOM/ALCATEL

46 [EPABX GRANDSTREEM/CISCO/POLYCOM/ALCATEL

47 |HDMI CABLE KRAMMER/ HONEYWELL/ASTRON

48 |VGA CABLE KRAMMER/ HONEYWELL/ASTRON

49 |INDOOR UNIT (CHILLED WATER TYPE) KUBIC/ MIDEA/ CARYAIRE/ BHUTORIA

50  |cHW PIPE JINDAL/TATA

51  |CONTROL VALVES AUDCO / ADVANCE OR APPROVED BY ARCHITECT/ BANK
52 |[DRAIN PIPE ASTRAL/ SUPREME/ PRINCE/ DUTRON

53 [NITRILE RUBBER INSULATION CLASS ‘O’ IAEROFLEX/ ARMAFLEX/ K FLEX/ ALP

o O O C
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54 COPPER PIPE MAXFLOX/ MANDEV/ TOTALINE
55 VAV BOXES CONAIRE/ DYNACRAFT/ COSMOS
NOTE:-

Wherever more than one make are indicated, the contractor should use the material
indicated first. Bank will permit to use the material indicated 2" and hereafter only if the
material indicated 1° is not available and / or the same is not suitable (colour, size, shape,
texture) as per the site condition.

In case the tenderer wish to verify the detailed specification of materials, workmanship
etc. the same may be verified from the office of Bank before submission of the tender.

Whether a product is equivalent or not, will be decided by the Engineer-in-Charge only.

Wherever more than one make are indicated, the contractor should use the material
indicated first. Bank will permit to use the material indicated 2" and hereafter only if the
material indicated 1° is not available and / or the same is not suitable (colour, size, shape,

texture) as per the site condition.

In case the tenderer wish to verify the detailed specification of materials, workmanship
etc. the same may be verified from the office of Bank before submission of the tender.

Whether a product is equivalent or not, will be decided by the Engineer-in-Charge only.

(The above are the general specification should be read in conjunction with bill of quantities.
The bill of quantities may be taken as the basis for the work to be executed. In case of any
discrepancy in the specification and the bill of quantities, the bill of quantities may be taken
as final in case the contractor should check up with the engineer in charge whose decision
will be final.)
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